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THE NORTH JAVA CORRIDOR FLY OVER

SIXFLY OVER CONSTRUCTION PROJECT basic- Detailed Engineering Design

SUMMARY BILL OF QUANTITY

Package No. 1
Package Name : BALARAJA FLY OVER
Province : BANTEN
Contractor :
DIVISION TOTAL COST ( EXCLUDED VAT) TOTAL COST
NO. DESCRIPTION FOREIGN LOCAL EXCLUDED VAT
RUPIAH RUPIAH RUPIAH
1 | GENERAL 3,076,595,549.10 3,076,595,549.10
2 | DRAINAGE 1,187,759,266.32 1,452,993,716.36 2,640,752,982.68
3 | EARTWORKS 1,917,323,838.00 1,465,531,823.26 3,382,855,661.26
4 | PAVEMENT WIDENING AND SHOULDERS 25,707,766.12 25,707,766.12
5 | GRANULAR PAVEMENT 1,468,976,252.44 1,468,976,252.44
6 | ASPHALT PAVEMENT 4,584,391,320.32 4,584,391,320.32
7 | STRUCTURES 8,451,972,001.53 13,700,078,294.84 22,152,050,296.37
8 | MISCELLANEOUS 429,055,988.15 1,010,880,610.68 1,439,936,598.83
9 | FACILITIES 1,041,182,332.94 1,041,182,332.94
DIRECT COST 11,986,111,094.00 27,826,337,666.06 39,812,448,760.06
VAT (10 %) 3,981,244,876.01
TOTALCONSTRUCTIONCOST 43,793,693,636.07
PORTION PERCENTAGE 30.11 69.89 100.00
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THE NORTH JAVA CORRIDOR FLYOVER PROJECT

BILL OF QUANTITIES
Package No. 01
Package Name - BALARAJAFLY OVER
Province - BANTEN
Contractor : BALARAJA FO
UNIT COST ( VAT EXCLUDED ) TOTAL COST ( EXCLUDED VAT) TOTAL COST
NO. PAY ESTIMATED EXCLUDED VAT
ITEMS PESCRIPTION UNIT QUANTITY FOREIGN LOCAL FOREIGN LOCAL ¢ ) REMARKS
RUPIAH RUPIAH RUPIAH RUPIAH RUPIAH
a b c d e f g=dxe h=dxf k
DIVISION 1 - GENERAL
1.2 Mobilization and Demobilization LS 1.00 - 2,243,506,511.33 - 2,243,506,511.33 2,243,506,511.33
1.2.(1)b Engineer Facilities LS 1.00 - 181,885,000.00 - 181,885,000.00 181,885,000.00
18 Maintenance and Protection of Traffic LS 1.00 - 651,204,037.77 - 651,204,037.77 651,204,037.77
SUB TOTAL FOR DIVISION 1 - 3,076,595,549.10 3,076,595,549.10
DIV. 2 - DRAINAGE

2.1.(1) Common Excavation for drainage ditches and waterways CuM 150.00 - 26,983.22 - 4,047,483.00 4,047,483.00
23y Mortared Stonework for drainage channel (e} 68736 - 397,440.07 . 27,169,798.07 27,169,798.07
2.3(1) Reinforced Concrete Pipe Culvert Dia 400 mm, Type A Lin.M 152,440.00 419,330.16 - - -
2.3(2) Reinforced Concrete Pipe Culvert Dia 400 mm, Type B Lin.M 152,440.00 1,541,116.18 - - -
2.3(3) Reinforced Concrete Pipe Culvert Dia 600 mm, Type A Lin.M 288.00 269,600.00 565,142.90 77,644,800.00 162,761,155.20 240,405,955.20
2.3(4) Reinforced Concrete Pipe Culvert Dia 600 mm, Type B Lin.M 31.00 269,600.00 1,936,039.28 8,357,600.00 60,017,217.68 68,374,817.68
2.3(5) Reinforced Concrete Pipe Culvert Dia 800 mm, Type A Lin.M 344.00 428,960.00 908,714.03 147,562,240.00 312,597,626.32 460,159,866.32
2.3(6) Reinforced Concrete Pipe Culvert Dia 800 mm, Type B Lin.M N 428,960.00 2,430,266.11 - - -
2.3(7) Reinforced Concrete Pipe Culvert Dia 1000 mm, Type A Lin.M 697,760.00 1,079,235.84 - - -
2.3(8) Reinforced Concrete Pipe Culvert Dia.1000 mm, Type B Lin.M 697,760.00 2,909,577.32 - - -
2.3(9)a Manhole Type | Each 54.00 - 2,534,966.34 - 136,888,182.36 136,888,182.36
2.3(9)b Manhole Type II Each - 2,483,099.38 - - -
2.3(9)c Manhole Type IIl Each 25.00 - 4,723,734.55 - 118,093,363.75 118,093,363.75
2.3(6)d""| Manhole Type iV Each 2.60 : 4,456,544.72 - 8,013,089.44 8,913,089.44
2.3(9)e Manhole Type V Each 4.00 - 4,126,433.50 - 16,505,734.00 16,505,734.00
236 | Manhole Type Vi Each 8.00 : 437769214 - 35,021,537.12 35,021,537.12
2399 Manhoie Type Vii Each 15.00 - 1,532,053.37 - 22,980,800.55 22,980,800.55
2.3 (6)h | Manhole Type Viii Each 2.00 - 5,638,698.05 - 11,277,396.10 11,277,396.10
2309 Manhole Type IX Each - 5,423,922.38 - - -
2.3(9) Manhole Type X Each - 6,838,036.21 - - -
2.3(10) Catch Basin Type | Each 11.00 - 685,302.68 - 7,538,329.48 7,538,329.48

3 (12)a U - Ditch, DS - 1 Ln.M 170.70 448,898.74 173,265.74 76,627,014.92 29,576,461.82 106,203,476.74
2.3 (12)b U - Ditch, DS - 2 Ln.M 1,172.60 678,372.09 210,023.63 795,459,112.73 246,273,708.54 1,041,732,821.27
2.3(12)c U - Ditch, DS - 3 Ln.M 685,936.52 288,310.82 - - -
2.3 (12)d U - Ditch, DS -3 A Ln.M 518,275.38 271,544.71 - - -

3 (12)e U - Ditch, DS - 4 Ln.M - 746,786.38 241,839.05 - - -
2.3 (12)f U - Ditch, DS -4 A Ln.M 553,529.98 229,418.68 - - -

3 (12)g U - Ditch, DS - 5 Ln.M 233.00 352,396.99 156,710.28 82,108,498.67 36,513,495.24 118,621,993.91
2.3(13) Drain Pipe Dia 150 mm Ln.M - 167,450.57 - - -
2.3(14) Drain Pipe Dia 200 mm Ln.M 159.86 - 273,118.71 - 43,660,756.98 43,660,756.98
2.3 (15) Drain Pipe Dia 250 mm Ln.M 202.20 - 410,297.59 - 82,962,172.70 82,962,172.70
2.3(16) Deck Drain Type | Each - 875,713.73 - - -
2.3(17) Deck Drain Type Il Each 37.00 - 2,437,713.73 - 90,195,408.01 90,195,408.01

318y Steei Gutter Drain Screen LnM - 6,694,725.00 708,421.31 - - -
2.3(19) Outer Ditch for Viaduct Ln.M - - 481,875.01 - - -

SUB TOTAL FOR DIVISION 2 1,187,759,266.32 1,452,993,716.36 2,640,752,982.68
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THE NORTH JAVA CORRIDOR FLYOVER PROJECT

BILL OF QUANTITIES
BALARAJA FO
UNIT COST ( EXCLUDED VAT) TOTAL COST ( EXCLUDED VAT) TOTAL COST
NO. PAY ESTIMATE
DESCRIPTION UNIT (EXCLUDED VAT)
ITEMS QUANTITY FOREIGN LOCAL FOREIGN LOCAL REMARKS
RUPIAH RUPIAH RUPIAH RUPIAH RUPIAH
a b c d e f g=dxe h=dxf k
DIV. 3 - EARTHWORKS
3.1(1) Clearing and Grubbing Sq.M 9,241.79 - 3,103.97 - 28,686,238.91 28,686,238.91
31(2) Selected Tree Removal Diameter 2200 mm < 300 mm Each 9.00 - 165,030.80 - 1,485,277.20 1,485,277.20
3.1(3) Selected Tree Removal Diameter > 300 mm Each 7.00 - 295,243.49 - 2,066,704.43 2,066,704.43
3.2(1) Common Excavation Cu. M 4,124.11 - 17,654.77 - 72,810,213.50 72,810,213.50
3.2(2) Excavation of Existing Pavement Cu. M 198.43 - 5?.088.24 - 11,526,217.11 11,526,217.11
3303 Structire Excavation to a depth not exceeding 2 m [T Y] 597770 b 2880556 . 17,216,903.90 17,216,903.90
3.2(4) Structure Excavation to a depth greater than 2 m but not exceeding 4 m Cu.M 89.23 - 34,119.42 - 3,044,475.85 3,044,475.85
33y Struictire Excavation to a depth greater than 4 m [T Y] B 4518347 . : .
3.2(7) Rock Excavation Cu. M - 93,879.12 - - -
33(1) Borrow materials and common backfill Cu.M 5,787.20 - 123,271.12 - 713,394,625.66 713,394,625.66
330 Structural Backiili cu’'m 280.81 - 184,214.29 - 51,729,214.77 51,729,214.77
3.3(3) Permeable Backfill Cu. M 61.96 - 167,936.12 - 10,405,322.00 10,405,322.00
SS33 Soil Cement Improvement Cu. M - - 534.8§§.01 - - -
3.3.(4) Lighweight Embankment Cu. M - - 427,595.21 - - -
3.3(6) Intermidiate Concrete Slab Sq.M - - 157,734.27 - - -
3.4(1) Sub Grade Preparation Sq. M 11,936.81 - 5,271.30 - 62,922,506.55 62,922,506.55
SS35(1) Mechanical Stabilized Earthwall Sq. M 1,563.28 1,226,475.00 313,599.69 1,917,323,838.00 490,244,123.38 2,407,567,961.38
SS3.5(2) | Retaining Wall for Lighweight Embankment Sq. M - - 1,244,971.74 - - -
SUB TOTAL FORDIVISION 3 1,917,323,838.00 1,465,531,823.26 3,382,855,661.26
BALARAJA FO
UNIT COST ( EXCLUDED VAT) TOTAL COST ( EXCLUDED VAT) TOTAL COST
NO. PAY ESTIMATE
DESCRIPTION UNIT (EXCLUDED VAT)
ITEMS QUANTITY FOREIGN LOCAL FOREIGN LOCAL REMARKS
RUPIAH RUPIAH RUPIAH RUPIAH RUPIAH
a b c d e f g=dxe h=dxf k
DIVISION 4 PAVEMENT WIDENING AND SHOULDERS
4.2.(2) Aggregate Sub Base Class B Cu. M 117.32 - 219,125.18 - 25,707,766.12 25,707,766.12
SUB TOTAL FOR DIVISION 4 - 25,707,766.12 25,707,766.12
DIVISION . 5 GRANULAR PAVEMENT
5.1.(1) Aggregate Sub Base Class A Cu. M 3,235.08 - 246,106.32 - 796,173,633.71 796,173,633.71
5.1.(2) Aggregate Sub Base Class B Cu. M 2,980.08 - 225,766.63 - 672,802,618.73 672,802,618.73
SUB TOTAL FOR DIVISION 5 - 1,468,976,252.44 1,468,976,252.44
DIVISION . 6 ASPHALT PAVEMENT
6.1.(1) Prime Coat Litre 10,295.04 - 8,215.6f - 84,580,342.43 84,580,342.43
6.1.(2) Tack Coat Litre 16,013.04 - 9,170.49 - 146,847,423.19 146,847,423.19
6.3.(1) Asphalt Concrete Wearing Course (AC-WC) Ton 1,888.49 - 815.?35.22 - 1,539,752,409.62 1,539,752,409.62
6.3.(2) Asphalt Concrete Binder Course (AC-BC) Ton 1,472.03 - 784,885.78 - 1,155,375,414.73 1,155,375,414.73
6.3.(3) Asphalt Concrete Base (AC-Base) Ton 2,329.12 - 711,786.31 - 1,657,835,730.35 1,657,835,730.35

SUB TOTAL FOR DIVISION 6

4,584,391,320.32

4,584,391,320.32
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THE NORTH JAVA CORRIDOR FLYOVER PROJECT

BILL OF QUANTITIES
BALARAJA FO
NO. PAY ESTIMATE UNIT COST ( EXCLUDED VAT) TOTAL COST ( EXCLUDED VAT) TOTAL COST
y EXCLUDED VAT,
ITEMS PESCRIPTION uNT QUANTITY FOREIGN LOCAL FOREIGN LOCAL ¢ ) REMARKS
RUPIAH RUPIAH RUPIAH RUPIAH RUPIAH
a c d e f g=dxe h=dxf k
DIVISION 7 STRUCTURES
7ida" Structure Concrete, Class A~ (F¢" =35 Nipa ) for Post Tension Double Girder Cu'm §58775 200,660.00 1,454,347'56 185,950,000.00 1,324,194.540.81 1,510,144,540.81
7Y Structure Concrete, Class A~ (F¢'=35 WMpa ) " for Steel Girder cu'm 36557 200,600.00 2,595,165.35 73,194,000.00 949,763,642.24 1,022,957,642.24
7i@)a"| Structure Concrete, Class B~ (F¢' =30 Nipa ) for Pier Head ¢u'm §8.62 2060,660.60 1153699735 19,604,000.00 110,144,997.54 129,748,997.54
7.1.(2)b Structure Concrete, Class B - (Fc' =30 Mpa) for Coulumn Cum 93.22 - 1,026,378.60 - 95,679,013.09 95,679,013.09
AN Struictire Concrete, Ciass B~ (Fc''= 30 Mpa ) "for Composite Couitimn cu'm 35784 4726,801°81 1,766,469°27 155,231,455.44 58,011,507.63 213,242,963.07
7.1.(2)d Structure Concrete, Class B - (Fc' =30 Mpa) for Abutment Cum 185.06 - 885,647.66 - 163,897,955.96 163,897,955.96
7.1.(3)a Sriictire Concrete, Ciass B-1 (Fc"=28 Mpa) for Barrier, Median Cum - 844,227.43 - - -
7.1.(3)b Structure Concrete, Class B-1 (Fc' = 28 Mpa) for Parapet, Wall Cum 525.48 - 797,317.11 - 418,974,194.96 418,974,194.96
715) Strictire Concrete, Ciass € (Fc'="24 NMpa) " for Footing, Approach Siab, Retaining Wali cu'm 250.25 b 773,209.90 . 193,495.777.48 193,495,777.48
7.1.(6) Structure Concrete, Class D (F OMpa) Cum - 623,326.30 - - -
7.1.(8) Lean Concrete, Class E (Fc'=17 Mpa) Cum 21.63 - 492,527.75 - 10,653,375.23 10,653,375.23
SS7.1.(9) Waterproofing on Deck SgqM 2,541.50 - 39,970.27 - 101,584,441.21 101,584,441.21
871116y | Structlre Casing for Bored Pile (inner Ribbed Surface t = 13 mm) Kg 9,608.40 13,500.00 1,694.00 129,713,400.00 16,276,629.60 145,990,029.60
SS7.1.(11) | Structure Casing for Bored Pile (Erected) Kg 9,608.40 - 440.38 - 4,231,347.19 4,231,347.19
7.3.(9) PC Strand Size 12.7 mm Kg 20,819.98 3487815 24538730 726.162,385.44 510,886,915.23 1,237,049,300.67
7.2.(9)a PC Strand Size 21.8 mm Kg 11,137.15 29,909.91 73,419.16 333,111,154.16 817,680,197.79 1,150,791,351.95
7.3.3) PC Bar Kg 1,326.61 20,357.57 24,024.20 27,006,555.94 31,870,743.96 58,877,299.90
73 Reinforcing Steei Bars Grade 40 Kg 339,88155 b 1148459 - 3,903,400,250.31 3,903,400,250.31
75.({) Furnish and Delivery of Steei Girder Ton 15026 16,060,391.60 2,383,834760 3,630,235,191.66 453,548.256.84 4,083,783,448.50
7.5.(1)a Furnish and Delivery of Steel Coping and Portal Ton 54.92 20,214,552.00 2,497,251.00 1,110,183,195.84 137,149,024.92 1,247,332,220.76
75.(3) Erection of Steei Girder Ton 15026 b 1534,396774 . 291,034,323.75 291,934.323.75
7.5.(4) Erection of Steel Coping and Portal Ton 54.92 - 354,794.33 - 19,485,304.60 19,485,304.60
7.6.(22) Cast in Place Concrete Bored Pile, Dia 1500 mm Ln.M 242.00 2,756,161.18 4,115,673.18 666,991,005.56 995,992,909.56 1,662,983,915.12
7.6.(23) Cast in Place Concrete Bored Pile, Dia 1800 mm Ln.M 120.00 - 10,113,236.37 - 1,213,588,364.40 1,213,588,364.40
7.6.(26) Cast in Place Concrete Bored Pile, Dia 2500 mm Ln.M 79.00 6,626,427.31 10,675,939.02 523,487,757.49 843,399,182.58 1,366,886,940.07
7.6.(27) Pile Integrity Test Each 21.00 - 1,367,341.61 - 28,714,173.81 28,714,173.81
SS76.(28) | Pile Dynamic Analysis (PDA) | Dia 1560 mm Each 160 b 21488,67715 . 21,488,077.15 21,488,077.15
SS7.6.(29)a | Pile Dynamic Analysis (PDA) , Dia 1800 mm Each 1.00 - 24,348,077.15 - 24,348,077.15 24,348,077.15
§87°6.(25§b | Bile Dynamic Analysis (PDA) ", Dia 2500 mm Each 1760 b 27,088,677.15 . 27.008,077.15 27,098,077.15
7.9 (1) Stone masonry Cu. M 113.11 - 471,103.82 - 53,286,553.08 53,286,553.08
7.9(2) Biinding Stone Cu. M - 172,813.62 - - -
7.11(2) Expansion Joint ( Type A) Ln.M 46.00 - - 88,918,555.68 88,918,555.68
SS7.11 (4) | Restrainer Type - A Set 2.00 43,512,000.00 87,024,000.00 9,079,354.30 96,103,354.30
SS7.11 (5) Restrainer Type - B Set 2.00 33,339,750.00 66,679,500.00 7,044,904.30 73,724,404.30
SS7.11 (6) | Stopper for Steel Girder Set 4.00 90,112,500.00 9,199,727.15 360,450,000.00 36,798,908.60 397,248,908.60
712 (2) Elastomeric Bearing Pad, Type - A1 Set 7,368,000.00 940,579.54 - - -
7.12 (2)a Elastomeric Bearing Pad, Type - A2 Set 9,247,500.00 1,129,629.54 - - -
7.12 (2)b Elastomeric Bearing Pad, Type - A3 Set 4.00 18,774,600.00 2,137,131.62 75,098,400.00 8,548,526.48 83,646,926.48
7.12 (2)c Elastomeric Bearing Pad, Type - A4 Set - 14,56'8,000.00 1,716,471.62 - - -
7.12 (7)a Bridge Bearing for Steel Girder , Type - B1 Set 4.00 70,462,500.00 7,338,808.99 281,850,000.00 29,355,235.96 311,205,235.96
715 (7b | Bridge Bearing for Steel Girder  Type - B2 Set B 5%,146,000.60 5,506,558.99 . N .
7.12 (7)c Bridge Bearing for Steel Girder ,Type - C1 Set 129,915,000.00 13,284,058.99 - - -
7A5°(7)d""| Bridge "Bearing for Steei Girder, Type - €2 Set B 184,147 500.60 18,707,308°99 . N .
7.12 (7)e Bridge Bearing for Steel Girder, Type - C3 Set 311,160,000.00 31,452,008.99 - - -
FASHE | Bridge Bearing for Steel Girder  Type - €4 Set B 26,422,500.60 2,978,358'99 . N .
713 Steei Bridge Railings (Y] 1,040.80 : 641,158758 - 667,317,850.06 667,317,850.06
714 Bridge Name Piate Each 206 B 1,586,193748 . 2.592,386.96 2.592,386.96
7.15(1) Demolition of Existing Structure Masonry Cum 187.83 - 92,825.82 - 17,435,102.47 17,435,102.47
75y Demoiition of Existing Structure Concrete Cu'm 31766 b 13404877 . 4.163,554.80 4,163,554.80
7.15 (10) Demolition of Existing Rigid Pavement Sq.M - 40,169.60 - - -
7A5 L) | Demoiition of Existing Hedge or Fence (Y] 25859 B 30,895.62 . 8,046,060.01 8,046,060.01
7.15 (12) Demolitionl of Existing Concrete Side Walk SgM - - 28,064.42 - - -
7A5{{3)""| Demoiition of Existing Concrete Curb (Y] = B 16,125°83 . N -
7.16 (2) Rigid Pavement (t =270 mm) SgqM - 255,757.40 - - -
7.17 (1) Lean Concrete for Rigid Pavement( t = 100 mm ) SqM - 42,322.44 - - -
SUB TOTAL FOR DIVISION 7 8,451,972,001.53 13,700,078,294.84 22,152,050,296.37
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THE NORTH JAVA CORRIDOR FLYOVER PROJECT
BILL OF QUANTITIES

BALARAJA FO

UNIT COST ( EXCLUDED VAT )

TOTAL COST ( EXCLUDED VAT)

TOTAL COST

NO. PAY ESTIMATE
ITEMS PESCRIPTION UNIT QUANTITY FOREIGN LOCAL FOREIGN LOCAL (EXCLUDED VAT) REMARKS
RUPIAH RUPIAH RUPIAH RUPIAH RUPIAH
a b c d e f g=dxe h=dxf k
DIVISION 8 - MISCELLANEOUS
8.1.(1) Solid Sodding Sq. M 1,802.23 - 12,236.47 - 22,052,982.27 22,052,982.27
8.3.(1) Vehicle Guardrail Type A LnM - 415,035.53 - - -
8.3.(13) BRC Fence LnM 79.68 - 153,112.88 - 12,200,034.28 12,200,034.28
8.3.(15) Guard Fence over Railway Ln.M - 770,467.45 - - -
8.4.(1) Regulatory and Warning Sign, Type A Each 47.00 - 610,406.49 - 28,689,105.03 28,689,105.03
84.2) Reguiatory and Warning Sign, Type B Each - - 1,667,805.54 . . .
8.5.(17) Overhead Sign, Type A Each - - 20,776,768.12 - - -
§5.(18) Gverhead Sign, Type B Each 206 b 27508,71371% . 55.017,426.24 55,017,426.24
8.5.(19) Overhead Sign, Type C Each - 73,396,544.08 - - -
8.6.(6) Reflective Thermoplastic Pavement Marking Sq. M 916.20 - 145,207.02 - 133,038,671.72 133,038,671.72
8.8.(1) Precast Concrete Curb, Type A LnM 1,685.61 43,176.74 47,692.05 72,779,187.89 80,390,244.09 153,169,431.98
88.3) Precast Concrete Curb, Type B Cn'M 1852733 182 335781 100,403.63 356.276,800.26 185,980,655.96 542,257 456.22
8.9.(3) Concrete Median, Type A LnMm - - 221,209.79 - - -
8.9.(4) Concrete Median, Type B LnM 520.00 - 726,171.42 - 377,609,138.40 377,609,138.40
8.9.(5) Concrete Sidewalk Sq.M 960.36 - 120,686.36 - 115,902,352.69 115,902,352.69
SUB TOTAL FOR DIVISION 8 429,055,988.15 1,010,880,610.68 1,439,936,598.83
BALARAJA FO
NO. PAY ESTIMATE UNIT COST ( EXCLUDED VAT) TOTAL COST ( EXCLUDED VAT) TOTAL COST
ITEMS PESCRIPTION UNIT QUANTITY FOREIGN LOCAL FOREIGN LOCAL (EXCLUDED VAT REMARKS
RUPIAH RUPIAH RUPIAH RUPIAH RUPIAH
a b c d e f g=dxe h=dxf k
DIVISION 9 - FACILITIES
9.1.(1) Street Lighting Pole, Type A (11 m ) Each 72.00 - 9,487,661.76 - 683,111,646.72 683,111,646.72
9.1.(10) Street Lighting Celling, Type A - Sont 150 watt Each 20.00 - 2,434,797.13 - 48,695,942.60 48,695,942.60
9.1.(10)a Street Lighting Celling, Type B - Sont 250 watt Each - - 2,599,797.13 - - -
9.1.(12)a Panel Type LP-PJU FO Each 1.00 - 6,584,496.60 - 6,584,496.60 6,584,496.60
9.1.(12)b Panel Type LP-PJU 1 Each 1.00 - 6,199,496.60 - 6,199,496.60 6,199,496.60
9.1.(12)c Panel Type LP-PJU 2 Each 1.00 - 2,159,746.60 - 2,159,746.60 2,159,746.60
9.1.(12)d Panel Type LP-PJU 3 Each 1.00 - 2,191,984.08 - 2,191,984.08 2,191,984.08
9.1.(12)e Panel Type LP-PJU 4 Each 1.00 - 5,157,246.60 - 5,157,246.60 5,157,246.60
9.1.(12)f Panel Type LP-PJU 5 Each 1.00 - 2,544,746.60 - 2,544,746.60 2,544,746.60
9.1.(12)g Panel Type LP-PJU 6 Each - - 2,183,517.81 - - -
9.1.(13) | Traffic Signal Head, Type A Each 2.00 - 3,918,668.70 - 7,837,337.40 7,837,337.40
9.1.(14) Traffic Signal Head, Type B Each 2.00 - 2,769,168.70 - 5,538,337.40 5,538,337.40
9.1.(17) Traffic Signal Pole, Type | Each 2.00 - 4,269,769.11 - 8,539,538.22 8,539,538.22
9.1.(18) Traffic Signal Pole, Type Il Each 2.00 - 6,253,894.11 - 12,507,788.22 12,507,788.22
9.1.(23) Cable Type - 1 (NYFGBY 2C -2.5 mm2) LnM 1,078.00 - 15,728.40 - 16,955,215.20 16,955,215.20
9.1.(25) Cable Type - 3 (NYFGBY 4C - 10 mm2) LnM 2,554.00 - 54,104.65 - 138,183,276.10 138,183,276.10
9.1.(27) Cable Type - 5 (NYFGBY 4C - 25 mm2) LnM 560.00 - 104,704.65 - 58,634,604.00 58,634,604.00
9.1.(29) Cable Type - 7 (NYFGBY 4C - 50 mm2) LnM 200.00 - 181,704.65 - 36,340,930.00 36,340,930.00
9.1.(40) Removal of Ligting Pole to stockpile Each - - 5,210,890.69 - - -
9.1.(41) Removal of Ligting Signal to stockpile Each - - 1,937,195.35 - - -
SUB TOTAL FOR DIVISION 9 - 1,041,182,332.94 1,041,182,332.94
DIRECT COST 11,986,111,094.00 27,826,337,666.06 39,812,448,760.06
VAT ( 10% ) 1,198,611,109.40 2,782,633,766.61 3,981,244,876.01
CONSTRUCTION COST 13,184,722,203.40 30,608,971,432.67 43,793,693,636.07
PORTION PERCENTAGE 30.11 69.89 100.00
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LABOUR
RATES




THE NORTH JAVA CORRIDOR FLYOVER PROJECT
BALARAJA FLYOVER

COMPUTATION OF LABOUR RATES
( Rupiah Per Hour)

DKI Jakarta
No. |Code Basic Salary / Day BENEFITS ( DAILY ) Total Rate TOTAL RATE
CATEGORY Leaves THR ( Bonus) JAMSOSTEK Health Insurance Etc Per Day (Rp. / Hour)
(Rp.) (Rp.) (Rp.) (Rp.) (Rp.) (Rp.) (Rp.) (Rp.)
(1) (2)=(1)x12/365 (3)=(1)/12 (D)=((1)+(3))*5.74% | (5)=((1)+(3))*6% (6)=(1)+(2)+(3)+(4)+(5) (7)=(6)I7
1 (LO1) | Superintendent 63,996.00 2,103.98 5,333.00 3,979.48 4,159.74 79,572.20 11,367.46
2 (LO2) | Common Labour 34,760.00 1,142.79 2,896.67 2,161.49 2,259.40 43,220.35 6,174.34
3 (LO3) | Skilled Labour 40,950.00 1,346.30 3,412.50 2,546.41 2,661.75 50,916.96 7,273.85
4 (LO4) | Foremen 53,330.00 1,753.32 4,444.17 3,316.24 3,466.45 66,310.17 9,472.88
5 (LO5) | Mason 40,950.00 1,346.30 3,412.50 2,546.41 2,661.75 50,916.96 7,273.85
6 (LO6) | Carpenter 40,950.00 1,346.30 3,412.50 2,546.41 2,661.75 50,916.96 7,273.85
7 (LO7) | Painter 40,950.00 1,346.30 3,412.50 2,546.41 2,661.75 50,916.96 7,273.85
8 (LO8) | Electrician 47,140.00 1,549.81 3,928.33 2,931.32 3,064.10 58,613.56 8,373.37
9 (LO9) | Operator Heavy Equipment 53,330.00 1,753.32 4,444.17 3,316.24 3,466.45 66,310.17 9,472.88
10 | (L10) | Operator Light Equipment 47,140.00 1,549.81 3,928.33 2,931.32 3,064.10 58,613.56 8,373.37
11 | (L11) | Operator Assistant 40,950.00 1,346.30 3,412.50 2,546.41 2,661.75 50,916.96 7,273.85
12 | (L12) | Mechanic 47,140.00 1,549.81 3,928.33 2,931.32 3,064.10 58,613.56 8,373.37
13 | (L13) | Mechanic Assistant 40,950.00 1,346.30 3,412.50 2,546.41 2,661.75 50,916.96 7,273.85
14 | (L14) | Driver 47,140.00 1,549.81 3,928.33 2,931.32 3,064.10 58,613.56 8,373.37

DAILY SALARY IS BASED ON 7 HOURS A DAY

12 month / Year

THR —>
JAMSOSTEK

O WNBRE

— Basic Salary x 12/ 365
1 Month Salary / Year

—» Basic Salary / 12

—

Labour Insurance
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7.74 % ( Accident Benefit 1.74 % + Death Benefits 0.3 % + old Age Benefit 3.7 % = 5.74 % by Employer old age benefits 2.00 % by Employee )
Basic Salary x 6.0 % ( with Family )
Tunjangan Hari Raya / Allowance for Religious Day




CONSTRUCTION MATERIAL
BASIC PRICES




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

LIST OF MATERIAL BASIC RATE

LOCATION : DKI JAKARTA

UNIT FOREIGN LOCAL
No.| CODE DESCRIPTION UNIT PRICE PORTION PORTION
(Rp.) (Rp.) (Rp.)
1 (MO01) Common embankment material CuM 76,675.00 - 76,675.00
2 (M02) Selected embankment material CuM 76,675.00 - 76,675.00
3 (M03) Geotextile SgM 25,000.00 - 25,000.00
4 (M04) Selected Material CuM 125,000.00 - 125,000.00
5 (MO5) Sand for embankment CuM 110,000.00 - 110,000.00
6 (MO06) Sand for concrete CuM 135,000.00 - 135,000.00
7 (M07) Boulder / River stone CuM 120,000.00 - 120,000.00
8 (MO08) Coarse Aggregate CuM 165,000.00 - 165,000.00
9 (M09) Fine Aggregate CuM 165,000.00 - 165,000.00
10 (M10) Filler kg 1,100.00 - 1,100.00
11 (M11) Gravel CuM 114,800.00 - 114,800.00
12 (M12) Cement kg 800.00 - 800.00
13 (M13) Plain Reinforced Steel kg 6,700.00 - 6,700.00
14 (M14) Deformed Reinforced Steel kg 7,100.00 - 7,100.00
15 (M15) Fabricated Steel Portal Ton 22,711,803.00 20,214,552.00 2,497,251.00
16 (M16) Fabricated Steel Box Girder Ton 21,464,225.00 19,080,391.00 2,383,834.00
17 (M17) Bending wire kg 9,000.00 - 9,000.00
18 (M18) Gabions wire kg 12,420.00 - 12,420.00
19 (M19) Nail kg 9,000.00 - 9,000.00
20 (M20) Steel Galvanized pipe Dia 2.0" LnM 76,000.00 - 76,000.00
21 (M21) Steel Galvanized pipe Dia 2.5" LnM 92,600.00 - 92,600.00
22 (M22) Asphalt Cement kg 6,200.00 - 6,200.00
23 (M23) Emulsified Asphalt kg 6,200.00 - 6,200.00
24 (M24) Kerosene litre 2,794.50 - 2,794.50
25 (M25) Gasoline fuel litre 4,780.00 - 4,780.00
26 (M26) Diesel fuel litre 4,950.00 - 4,950.00
27 (M27) Lubricant Oil litre 25,200.00 - 25,200.00
28 (M28) Scaffolding/Formwork CuM 1,705,829.50 - 1,705,829.50
29 (M29) Phenolfilm t = 18 mm SgqM 60,763.89 - 60,763.89
30 (M30) Stereoform t = 22 mm SgqM 184,500.00 - 184,500.00
31 (M31) Tie bolt, dia. 13 mm each 9,750.00 - 9,750.00
32 (M32) Tie bolt, dia. 10 mm each 9,750.00 - 9,750.00
33 (M33) Form Oil kg 22,500.00 - 22,500.00
34 (M34) Bolt & Nut, dia. 12 mm x 30 mm each 3,750.00 - 3,750.00
35 (M35) PC Strand 12 T 12.7 mm kg 12,619.30 12,537.30 82.00
36 (M36) PC Strand 1 T 21.8 mm kg 18,252.00 18,170.00 82.00
37 (M37) PC Bar Dia 32.0 mm kg 18,252.00 18,170.00 82.00
38 (M38) Live Anchor Type 12 K 13 each 924,000.00 896,280.00 27,720.00
39 (M39) Stopper For Steel each 90,162,500.00 90,112,500.00 50,000.00
40 (M40) Live Anchor Type 1K22 each 195,250.00 189,400.00 5,850.00
42 (M42) Falling Prevention Device Type A each 43,562,000.00 43,512,000.00 50,000.00
43 (M43) Falling Prevention Device Type B each 33,389,750.00 33,339,750.00 50,000.00
44 (M44) Sheath Dia. 65 mm LnM 39,600.00 - 39,600.00
45 (M45) Sheath Dia. 55 mm LnM 37,400.00 - 37,400.00
46 (M46) Grouting paste, D >= 60 mm LnM 12,650.00 - 12,650.00
47 (M47) Grouting paste, D <= 60 mm LnM 7,590.00 - 7,590.00
48 (M48) Mechanical Bearing For Steel Girder Type A (Mov.), Dia.485x69.5 mm set 70,477,500.00 70,462,500.00 15,000.00
49 (M49) Mechanical Bearing For Steel Girder Type B (Mov.), Dia.400x65.5 mm set 52,155,000.00 52,140,000.00 15,000.00
50 (M50) Elastomeric Bearing Pad Type -1 (470x370x95 mm) set 7,372,000.00 7,368,000.00 4,000.00
51 (M51) Elastomeric Bearing Pad Type -2 (520x420x95 mm) set 9,252,500.00 9,247,500.00 5,000.00
52 (M52) Elastomeric Bearing Pad Type -3 (570x570x133 mm) set 18,785,400.00 18,774,600.00 10,800.00
53 (M53) Elastomeric Bearing Pad Type -4 (520x520x123 mm) set 14,578,800.00 14,568,000.00 10,800.00
54 (M54) Dead Anchorage for PC Bar each 175,000.00 - 175,000.00
55 (M55) Ducting, grouting In.m 195,250.00 189,400.00 5,850.00
56 (M56) Coupler for 12 T 12.7 each 5,500,000.00 5,335,000.00 165,000.00
57 (M57) RC Pipe, Dia. 1200 mm LnM 926,280.00 926,280.00 -
58 (M58) RC Pipe, Dia. 1000 mm LnM 697,760.00 697,760.00 -
59 (M59) RC Pipe, Dia. 800 mm LnM 428,960.00 428,960.00 -
60 (M60) RC Pipe, Dia. 600 mm LnM 269,600.00 269,600.00 -
61 (M61) PVC Dia. 6" LnM 129,625.00 - 129,625.00
62 (M62) PVC Dia. 8" LnM 219,700.00 - 219,700.00
63 (M63) Bend Dia. 6" /Socket Dia. 6" each 22,070.00 - 22,070.00
64 (M64) Bend Dia. 8" /Socket Dia. 8" each 58,750.00 - 58,750.00
65 (M65) Glass Beads kg 27,600.00 - 27,600.00
66 (M66) Sign Plate (High Intensity Grade) each 1,578,000.00 - 1,578,000.00
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LIST OF MATERIAL BASIC RATE

LOCATION : DKI JAKARTA

UNIT FOREIGN LOCAL
No.| CODE DESCRIPTION UNIT PRICE PORTION PORTION
(Rp.) (Rp.) (Rp.)

67 (M67) Guard Rail LnM 295,500.00 - 295,500.00
68 (M68) Terminal beam of guard rail each 562,000.00 - 562,000.00
69 (M69) Post of Guard Rail each 673,500.00 - 673,500.00
70 (M70) Rail Post each 141,750.00 - 141,750.00
71 (M71) Guide Sign Plate Type A each 304,000.00 - 304,000.00
72 (M72) Guide Sign Plate Type B each 608,000.00 - 608,000.00
73 (M73) Paving Block SgqM 93,500.00 - 93,500.00
74 (M74) Road Paint (Thermoplastic) kg 18,000.00 - 18,000.00
75 (M75) Reflector each 42,000.00 - 42,000.00
76 (M76) Curing Compound Kg 14,850.00 - 14,850.00
77 (M77) MSE WALL and Accessories Sq.M 1,251,475.00 1,226,475.00 25,000.00
78 (M78) Steel Gutter Screen each 6,711,350.00 6,694,725.00 16,625.00
79 (M79) Marmer for bridge name plate (tile) each 1,000,000.00 - 1,000,000.00
80 (M80) Epoxy mortar kg 39,500.00 - 39,500.00
81 (M81) Formwork & Scaffolding for PC Girder CuM 679,653.83 - 679,653.83
82 (M82) Formwork & Scaffolding for PC Slab of Steel Girder CuM 1,747,666.46 - 1,747,666.46
83 (M83) Inner Ribbed Steel Pipe dia 2500mm t = 13 mm Ton 13,708,333.00 13,500,000.00 208,333.00
84 (M84) Inner Ribbed Steel Pipe dia 1400mm t = 19 mm Ton 11,085,606.00 11,025,000.00 60,606.00
86 (M86) PVC Dia. 10" LnM 309,625.00 - 309,625.00
87 (M87) Bend Dia. 10" /Socket Dia. 10" each 93,750.00 - 93,750.00
88 (M88) Solid Sodding (Rumput Manila, Zoysia Matrela, Tandur) SgM 7,900.00 - 7,900.00
89 (M89) Tee for Drain Pipe 6" each 65,910.00 - 65,910.00
90 (M90) Tee for Drain Pipe 8" each 95,000.00 - 95,000.00
91 (M91) Tee for Drain Pipe 10" each 125,000.00 - 125,000.00
92 (M92) Support for Drain Pipe each 5,000.00 - 5,000.00
93 (M93) Deformed Reinforced Bar D 51 SD 345 kg 6,950.00 6,900.00 50.00
94 (M94) Thinner litre 25,800.00 - 25,800.00
95 (M95) Splicing for D51 Set 321,250.00 320,250.00 1,000.00
96 (M96) Lighting pole ( 11 m )and accessories Each 5,410,500.00 - 5,410,500.00
97 (M97) Lighting pole ( 13 m )and accessories Each 6,410,500.00 - 6,410,500.00
98 (M98) Lamp Son 250 w and accesssiries for PJU Each 1,400,000.00 - 1,400,000.00
99 (M99) Foundation Type | for street lighting Each 1,080,000.00 - 1,080,000.00
100| (M100) Foundation Type Il for panel Each 750,000.00 - 750,000.00
101 | (M101) Anchor and Bolt ( Dia 22) Each 45,000.00 - 45,000.00
102 | (M102) PVC Pipedial™ LnM 5,250.00 - 5,250.00
103 | (M103) PVC Conduit dia 2.5 " LnM 25,562.50 - 25,562.50
104| (M104) Cable NYY 4 x 4 mm2 LnM 8,640.00 - 8,640.00
105| (M105) Lamps and accessories Sont 150 w for ceiling Each 1,800,000.00 - 1,800,000.00
106| (M106) Indicator Lamp Each 20,000.00 - 20,000.00
107 | (M107) MCB 16 A, 3 PC Each 348,000.00 - 348,000.00
108| (M108) MCB 10 A,3PC Each 381,600.00 - 381,600.00
109 | (M109) Panel Box Type A (100 x 80 x 30 cm ) Each 250,000.00 - 250,000.00
110( (M110) Cable G BCC 16 mm2 LnM 45,000.00 - 45,000.00
111| (M111) Traffic Signal Head Type A (3 phase) Each 3,145,000.00 - 3,145,000.00
112 (M112) Traffic Signal Head Type B ( 2 phase ) Each 2,100,000.00 - 2,100,000.00
113| (M113) Traffic Contol Signal and Accessories Each 23,000,000.00 - 23,000,000.00
114| (M114) Traffic Signal Pole Type | Each 3,607,500.00 - 3,607,500.00
115| (M115) Traffic Signal Pole Type Il Each 5,411,250.00 - 5,411,250.00
116| (M116) Cable Type NYFGBY 2C X 2.5 mm Ln.M 4,800.00 - 4,800.00
117| (M117) Cable Type NYFGBY 4C X 10 mm Ln.M 49,000.00 - 49,000.00
118| (M118) Cable Type NYFGBY 4C X 25 mm Ln.M 95,000.00 - 95,000.00
119 (M119) Cable Type NYFGBY 4C X 50 mm Ln.M 165,000.00 - 165,000.00
200 (M200) KWH Meter Each 900,000.00 - 900,000.00
201| (M201) BRC Panel Unit 154,075.00 - 154,075.00
202| (M202) BRC Pole Unit 64,500.00 - 64,500.00
203| (M203) Beam (4m) each 639,100.00 - 639,100.00
204 (M204) Post / Column (1.8 M) each 337,700.00 - 337,700.00
205| (M205) Blocking Piece each 64,900.00 - 64,900.00
206 | (M206) Terminal End each 346,500.00 - 346,500.00
207 | (M207) Deck Drain Type A each 780,000.00 - 780,000.00
208 (M208) Deck Drain Type B each 2,200,000.00 - 2,200,000.00
209| (M209) Admixture for Concrete Class A PC Girder kg 10,050.00 10,000.00 50.00
210| (M210) Frame & Accessories for Over sign Type A unit 5,184,000.00 - 5,184,000.00
211| (M211) H beam 300x300x10x15 for Over Head Sign Ln.M 1,222,000.00 - 1,222,000.00
212 (M212) H beam 350x350x12x19 for Over Head Sign Ln.M 1,644,000.00 - 1,644,000.00
213| (M213) Frame & Accessories for Over sign Type B Unit 6,750,000.00 - 6,750,000.00
214 (M214) Frame & Accessories for Over sign Type C Unit 40,492,928.57 - 40,492,928.57
215| (M215) H beam 300x300x10x15 for Over Head Sign Ln.M 1,222,000.00 - 1,222,000.00
216 (M216) Expantion Joint Asphaltic Type A Ln.M 1,750,000.00 - 1,750,000.00
217 (M217) Waterproofing material Kg 18,000.00 - 18,000.00
218| (M218) Ampere Metre each 75,000.00 - 75,000.00
219| (M219) Volt Metre each 75,000.00 - 75,000.00
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LIST OF MATERIAL BASIC RATE

LOCATION : DKI JAKARTA

UNIT FOREIGN LOCAL
No.| CODE DESCRIPTION UNIT PRICE PORTION PORTION
(Rp.) (Rp.) (Rp.)
220 (M220) Time Switch set 250,000.00 - 250,000.00
221| (M221) MCB 3 P,50 A each 350,000.00 - 350,000.00
222| (M222) LBS 125 A each 375,000.00 - 375,000.00
223| (M223) Contactor (Timer) each 200,000.00 - 200,000.00
224 (M224) Grounding for Panel Ls 125,000.00 - 125,000.00
225| (M225) Foundation Type Il for Panel each 550,000.00 - 550,000.00
226 | (M226) Panel Box Type B (70 x 60 x 30 cm ) each 202,500.00 - 202,500.00
227 (M227) Mechanical Bearing For Steel Girder Type C (Fix.), Dia 580x77.0 mm set 129,930,000.00 129,915,000.00 15,000.00
228 (M228) Mechanical Bearing For Steel Girder Type D (Fix.), Dia 730x90.0 mm set 184,162,500.00 184,147,500.00 15,000.00
229| (M229) Mechanical Bearing For Steel Girder Type E (Fix.), Dia.935x112.0 mm set 311,175,000.00 | 311,160,000.00 15,000.00
230| (M230) Mechanical Bearing For Steel Girder Type F (Fix.), Dia.270x47.0 mm set 26,437,500.00 26,422,500.00 15,000.00
231| (M231) EPS Form Block CuM 380,722.00 - 380,722.00
232 (M232) Wiremesh Sq.M 31,240.00 - 31,240.00
233| (M233) Fixed Anchor Dia 55 mm and Acc each 199,440.00 - 199,440.00
234| (M234) RC Pipe, Dia. 400 mm LnM 152,440.00 152,440.00 -
235| (M235) Lamps and accessories Sont 150 w for ceiling Each 1,950,000.00 - 1,950,000.00
236 (M236) Additive for Soil Improvement kg 12,000.00 - 12,000.00
237 (M237) H-Coulomn for Retaining Wall for Lightweight Embankment kg 13,000.00 - 13,000.00
238| (M238) Fabricated Iron Steel Bridge Iron for steel bridge railing Ls 407,500.00 - 407,500.00
239| (M239) Anchor Dia 25 x 200 mmfor steel bridge railing Each 25,000.00 - 25,000.00
240 (M240) Bolt for steel bridge railing Each 5,500.00 - 5,500.00
241 (M241) Joint Sealant for concrete pavement Ln.M 3,500.00 - 3,500.00
242 (M242) Pipa dia 4 1/2 " for guard fence over railways In.m 176,125.00 - 176,125.00
243 | (M243) Wire Net for guard fence over railways Sg.m 17,500.00 - 17,500.00
244 (M244) Wire for guard fence over railways In.m 1,100.00 - 1,100.00
SPECIAL WORKS

(LO1) Spw | Cable Installation < 7 Strand each 42,314.58 - 42,314.58

(L02) Spw | Cable Installation 8 - 12 Strand each 72,539.28 - 72,539.28

(LO3) Spw | Stressing 12K13 Point 522,500.00 - 522,500.00

(LO4) Spw | Stressing 1K22 Point 330,000.00 - 330,000.00
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CONSTRUCTION EQUIPMENT
RENTAL RATES




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

LIST OF EQUIPMENT RENTAL COST A HOUR

EQUIP.
No. DESCRIPTION CODE HP CAPACITY EQUIPMENT RENTAL EQUIPMENT PRICE REMARKS
PRICE COST/HOUR FOREIGN LOCAL
(Exlude VAT) (Rp) (Rp)

1 ASPHALT MIXING PLANT (EO1) 120.0 30.0 | T/Hour 3,150,000,000.00 2,079,045.81 - 2,079,045.81 New equipment

2 ASPHALT FINISHER (E02) 53.9 30.0 Ton 1,042,687,500.00 256,433.90 - 256,433.90 | New Equipment

3 ASPHALT SPRAYER (EO3) 35 800.0 Liter 60,000,000.00 35,099.79 - 35,099.79 New equipment

4 BULLDOZER 100-150 HP (EO4) 110.0 - 756,000,000.00 269,695.14 - 269,695.14 New equipment

5 COMPRESSOR 4000-6500 Ltr\Mnt (EO5) 80.0 - 71,000,000.00 123,665.36 - 123,665.36 | New Equipment

6 CONCRETE MIXER 0.3-0.6 M3 (E06) 15.0 500.0 Liter 72,000,000.00 60,107.78 - 60,107.78 | New equipment

7 CONCRETE VIBRATOR (EQ7) 10.0 0.0 0.00 5,940,000.00 31,001.67 - 31,001.67 New equipment

8 CONCRETE PUMP (E08) 140.0 30.0 M3 936,000,000.00 334,451.31 - 334,451.31 | New equipment

9 CONCRETE CUTTER (EQ9) 35.0 200.0 Meter 21,700,000.00 70,023.49 - 70,023.49 New equipment
10 BATCHING PLANT (E10) 21.0 50.0 M3 3,036,000,000.00 696,051.11 - 696,051.11 | New equipment
11 MIXER TRUCK (AT) (E11) 22.0 6.0 M3 618,000,000.00 147,216.24 - 147,216.24 New equipment
12 EXCAVATOR 80-140 HP (E12) 150.0 0.9 M3 909,920,000.00 341,144.30 - 341,144.30 | New equipment
13 GENERATOR SET 125 KVA (E13) 159.0 125.0 KVA 193,200,000.00 243,815.96 - 243,815.96 New equipment
14 GENERATOR SET, 25 KVA (E14) 31.0 25.0 kVA 82,726,250.00 71,796.16 - 71,796.16 New equipment
15 MOTOR GRADER >100 HP (E15) 116.0 - 987,000,000.00 316,382.65 - 316,382.65 New equipment
16 WHEEL LOADER 1.0-1.6 M3 (E16) 105.0 1.5 M3 796,180,000.00 271,044.04 - 271,044.04 New equipment
17 TANDEM ROLLER 6-8T. (E17) 75.0 8.0 Ton 607,500,000.00 204,786.18 - 204,786.18 New equipment
18 TIRE ROLLER 8-10 T. (E18) 60.0 10.0 Ton 800,000,000.00 221,282.43 - 221,282.43 | New equipment
19 VIBRATORY ROLLER 5-8 T. (E19) 121.0 8.0 Ton 517,000,000.00 240,672.09 - 240,672.09 New equipment
20 STONE CRUSHER (E20) 95.0 30.0 | T/hour 1,446,000,000.00 372,262.13 - 372,262.13 | New equipment
21 WATER PUMP 70-100 mm (E21) 6.0 - 2,800,000.00 24,326.19 - 24,326.19 New equipment
22 WATER TANKER 3000-4500 L. (E22) 120.0 | 3,800.0 Liter 298,200,000.00 227,295.39 - 227,295.39 | New equipment
23 TAMPER (E23) 4.1 0.1 Ton 10,860,000.00 24,412.27 - 24,412.27 New equipment
24 JACK HAMMER (E24) 3.0 - 3,420,000.00 21,397.80 - 21,397.80 | New equipment
25 PRESTRESSED JACK (E25) 50.0 250.0 Amp 51,720,000.00 85,059.79 - 85,059.79 New equipment
26 GROUTING PUMP WITH MIXER (E26) 3.7 200.0 | Meter 37,620,000.00 29,530.89 - 29,530.89 | New equipment
27 SAW MACHINE (E27) 3.0 200.0 Meter 9,300,000.00 25,505.33 - 25,505.33 New equipment
28 WELDING MACHINE (E28) 15.0 200.0 | Amp 12,700,000.00 35,742.08 - 35,742.08 | New equipment
29 HYDRAULIC TRUCK CRANE 35 T (E29) 125.0 35.0 Ton 4,841,000,000.00 993,234.24 - 993,234.24 New equipment
30 ROUGH TERRAIN CRANE 90 TON (E30) 200.0 100.0 Ton 7,990,000,000.00 1,622,069.24 - 1,622,069.24 | New equipment
31 FLAT BED TRUCK WITH CRANES T (E31) 203.0 5.0 Ton 266,400,000.00 289,197.65 - 289,197.65 New equipment
32 TRAILLER TRUCK 20 T (E32) 320.0 20.0 Ton 846,000,000.00 520,570.73 - 520,570.73 | New equipment
33 LINE MARKER TRUCK (E33) 150.0 14.0 M3 308,400,000.00 263,550.63 - 263,550.63 New equipment
34 SAND PUMP (E34) 15.0 150.0 mm 31,320,000.00 54,333.64 - 54,333.64 | New equipment
35 BORE PILE MACHINE DIA 1500 (E35) 110.0 15 M 3,264,000,000.00 703,595.47 - 703,595.47 New equipment
36 BORE PILE MACHINE DIA 2500 (E36) 110.0 2.5 M 4,470,000,000.00 912,241.32 - 912,241.32 New equipment
37 DUMP TRUCK 6 T (E37) 100.0 6.0 Ton 273,600,000.00 198,517.76 - 198,517.76 New equipment
38 DUMP TRUCK 10T (E38) 125.0 10.0 Ton 410,008,000.00 261,839.06 - 261,839.06 | New equipment
39 TRUCK CRANE 16 TON (E39) 170.0 16.0 Ton 984,000,000.00 376,370.63 - 376,370.63 New equipment
40 TRUCK CRANE 50 TON (E40) 340.0 50.0 Ton 2,937,600,000.00 904,841.15 - 904,841.15 New equipment
41 TRUCK CRANE 100 TON (E41) 345.0 100.0 Ton 5,280,000,000.00 1,315,694.10 - 1,315,694.10 New equipment
42 TRUCK CRANE 30 TON (E42) 224.0 30.0 Ton 2,114,820,000.00 632,516.85 - 632,516.85 | New equipment
43 BENTONITE MIXER (E43) 2.2 0.2 M3 32,640,000.00 30,648.37 - 30,648.37 New equipment
44 SLUSH TANK (E44) 5.0 10.0 M3 31,620,000.00 33,394.02 - 33,394.02 | New equipment
45 PORTABLE LIGHTING TOWERS (E45) 5.0 0.0 0.00 108,100,000.00 96,764.14 - 96,764.14 New equipment
46 CRAWLER CRANE 50 Ton (E46) 140.0 50.0 Ton 2,940,000,000.00 681,156.36 - 681,156.36 | New equipment
47 CRAWLER CRANE 100 Ton (E47) 160.0 100.0 Ton 6,757,500,000.00 1,364,018.72 - 1,364,018.72 New equipment
48 CRAWLER CRANE 150 Ton (E48) 170.0 150.0 Ton 9,825,000,000.00 1,905,921.19 - 1,905,921.19 New equipment
49 CRAWLER CRANE 300 Ton (E49) 190.0 300.0 Ton 25,275,000,000.00 4,601,281.78 - 4,601,281.78 New equipment
50 JET GROUT MACHINE (E50) 112.0 62.5 M3 2,043,750,000.00 494,725.28 - 494,725.28 New equipment
51 TRUCK TRAILLER 40 TON (E51) 390.0 40.0 Ton 1,350,000,000 686,201.01 - 686,201.01 New equipment
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EQUIPMENT RENTAL A HOUR COST ANALYSIS
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EQUIPMENT USED A HOUR COST A HOUR WORKING OPERATION COST TOTAL
"'DJ EQuUIP. | EQUIPMENT EQUIPMENT WORKING SALVAGE RATE COST OF ASSURANCE TOTAL FUEL & LUBRICANTS MAINTENACE & REPAIRING WORKING PAYMENT TOTAL CosT
o EQUIP. HOUR EQUIPMENT VALUE OF RETURN RATE & COST OPERATOR | OPERATOR OPERATING |EQUIP. RENTAL
(@) POWER| CAPACITY PRICE AGE A YEAR PRICE EQUIPMENT FACTOR RETURN OTHERS /HOUR FUEL LUBRICANTS COST COEFFICIENT COST /DRIVER | ASSISTANCE COST A WORKING
= / DRIVER /HOUR HOUR
E (HP) - (Year) (Year) (Hour) (Rp.) (Rp.) (Rp.) (Rp.) (Rp.) Lt/HP/Hour |  Ltr/HP/Hour (Rp.) (Rp.) (Rp.) (Rp.) (Rp.) (Rp.) REMARKS
No. KINDS OF EQUIPMENT s f1x HP x 1 man 1 man
& i(1+) A (B-C)xD 0.002 x B 0.125 0.01 Fuel Price 0.125 (91xB) a a
) (10% X B) (el +e2) s/d s/d + s/id | - Working hour | working hour F+G+H+| E+J
o4 (1+)"A-1 w w 0.175 0.02 f2 X HP x 0.175 w = =
w Lubricants Price Rp8,373.4 Rp7,273.9
HP Cp B A w B o] D el e2 E 1 f2 F gl G H | J K L
1 2 2a 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23
1 ASPHALT MIXING PLANT (E01) 120.0 30.0 T/Hour 3,150,000,000 10.0 1,500.0 3,150,000,000 315,000,000 0.19171 362,338.59 4,200.00 366,538.59 0.1500 0.0150 1,381,860.00 0.1500 315,000.00 8,373.37 7,273.85 1,712,507.22 | 2,079,045.81 | New equipment
2 ASPHALT FINISHER (E02) 53.9 30.0 Ton 1,042,687,500 8.0 2,000.0 1,042,687,500 104,268,750 0.21557 101,147.48 1,042.69 102,190.16 0.1500 0.0150 60,394.95 0.1500 78,201.56 8,373.37 7,273.85 154,243.73 256,433.90 | New Equipment
3 ASPHALT SPRAYER (E03) 35 800.0 Liter 60,000,000 5.0 1,600.0 60,000,000 6,000,000 0.29128 9,830.82 75.00 9,905.82 0.1500 0.0150 3,921.75 0.1500 5,625.00 8,373.37 7,273.85 25,193.97 35,099.79 | New equipment
4 BULLDOZER 100-150 HP (E04) 110.0 - 756,000,000 8.0 2,000.0 756,000,000 75,600,000 0.21557 73,336.92 756.00 74,092.92 0.1500 0.0150 123,255.00 0.1500 56,700.00 8,373.37 7,273.85 195,602.22 269,695.14 | New equipment
5 COMPRESSOR 4000-6500 Ltr\Mnt (EO5) 80.0 - 71,000,000 5.0 1,600.0 71,000,000 7,100,000 0.29128 11,633.14 88.75 11,721.89 0.1500 0.0150 89,640.00 0.1500 6,656.25 8,373.37 7,273.85 111,943.47 123,665.36 | New Equipment
6 CONCRETE MIXER 0.3-0.6 M3 (E06) 15.0 500.0 Liter 72,000,000 4.0 1,200.0 72,000,000 7,200,000 0.34320 18,533.06 120.00 18,653.06 0.1500 0.0150 16,807.50 0.1500 9,000.00 8,373.37 7,273.85 41,454.72 60,107.78 | New equipment
7 CONCRETE VIBRATOR (E07) 10.0 5,940,000 2.0 1,000.0 5,940,000 594,000 0.60729 3,246.57 11.88 3,258.45 0.1500 0.0150 11,205.00 0.1500 891.00 8,373.37 7,273.85 27,743.22 31,001.67 | New equipment
8 CONCRETE PUMP (E08) 140.0 30.0 M3 936,000,000 8.0 2,000.0 936,000,000 93,600,000 0.21557 90,798.09 936.00 91,734.09 0.1500 0.0150 156,870.00 0.1500 70,200.00 8,373.37 7,273.85 242,717.22 334,451.31 ] New equipment
9 CONCRETE CUTTER (E09) 35.0 200.0 Meter 21,700,000 2.0 1,000.0 21,700,000 2,170,000 0.60729 11,860.37 43.40 11,903.77 0.1500 0.0150 39,217.50 0.1500 3,255.00 8,373.37 7,273.85 58,119.72 70,023.49 | New equipment
10 BATCHING PLANT (E10) 21.0 50.0 M3 3,036,000,000 10.0 1,500.0 3,036,000,000 303,600,000 0.19171 349,225.39 4,048.00 353,273.39 0.1500 0.0150 23,530.50 0.1500 303,600.00 8,373.37 7,273.85 342,777.72 696,051.11 | New equipment
11 MIXER TRUCK (AT) (E11) 22.0 6.0 M3 618,000,000 8.0 2,000.0 618,000,000 61,800,000 0.21557 59,950.02 618.00 60,568.02 0.1500 0.0150 24,651.00 0.1500 46,350.00 8,373.37 7,273.85 86,648.22 147,216.24 | New equipment
12 EXCAVATOR 80-140 HP (E12) 150.0 0.9 M3 909,920,000 8.0 2,000.0 909,920,000 90,992,000 0.21557 88,268.16 909.92 89,178.08 0.1500 0.0150 168,075.00 0.1500 68,244.00 8,373.37 7,273.85 251,966.22 341,144.30 | New equipment
13 GENERATOR SET 125 KVA (E13) 159.0 125.0 KVA 193,200,000 5.0 1,600.0 193,200,000 19,320,000 0.29128 31,655.24 241.50 31,896.74 0.1500 0.0150 178,159.50 0.1500 18,112.50 8,373.37 7,273.85 211,919.22 243,815.96 | New equipment
14 GENERATOR SET, 25 KVA (E14) 31.0 25.0 kVA 82,726,250 5.0 1,600.0 82,726,250 8,272,625 0.29128 13,554.45 103.41 13,657.86 0.1500 0.0150 34,735.50 0.1500 7,755.59 8,373.37 7,273.85 58,138.31 71,796.16 | New equipment
15 MOTOR GRADER >100 HP (E15) 116.0 - 987,000,000 8.0 2,000.0 987,000,000 98,700,000 0.21557 95,745.43 987.00 96,732.43 0.1500 0.0150 129,978.00 0.1500 74,025.00 8,373.37 7,273.85 219,650.22 316,382.65| New equipment
16 WHEEL LOADER 1.0-1.6 M3 (E16) 105.0 1.5 M3 796,180,000 8.0 2,000.0 796,180,000 79,618,000 0.21557 77,234.64 796.18 78,030.82 0.1500 0.0150 117,652.50 0.1500 59,713.50 8,373.37 7,273.85 193,013.22 271,044.04 | New equipment
17 TANDEM ROLLER 6-8 T. (E17) 75.0 8.0 Ton 607,500,000 8.0 2,000.0 607,500,000 60,750,000 0.21557 58,931.46 607.50 59,538.96 0.1500 0.0150 84,037.50 0.1500 45,562.50 8,373.37 7,273.85 145,247.22 204,786.18 | New equipment
18 TIRE ROLLER 8-10 T. (E18) 60.0 10.0 Ton 800,000,000 8.0 2,000.0 800,000,000 80,000,000 0.21557 77,605.21 800.00 78,405.21 0.1500 0.0150 67,230.00 0.1500 60,000.00 8,373.37 7,273.85 142,877.22 221,282.43 | New equipment
19 VIBRATORY ROLLER 5-8 T. (E19) 121.0 8.0 Ton 517,000,000 8.0 2,000.0 517,000,000 51,700,000 0.21557 50,152.37 517.00 50,669.37 0.1500 0.0150 135,580.50 0.1500 38,775.00 8,373.37 7,273.85 190,002.72 240,672.09 | New equipment
20 STONE CRUSHER (E20) 95.0 30.0 T/hour 1,446,000,000 8.0 2,000.0 1,446,000,000 144,600,000 0.21557 140,271.41 1,446.00 141,717.41 0.1500 0.0150 106,447.50 0.1500 108,450.00 8,373.37 7,273.85 230,544.72 372,262.13| New equipment
21 WATER PUMP 70-100 mm (E21) 6.0 - 2,800,000 2.0 1,000.0 2,800,000 280,000 0.60729 1,530.37 5.60 1,535.97 0.1500 0.0150 6,723.00 0.1500 420.00 8,373.37 7,273.85 22,790.22 24,326.19 | New equipment
22 WATER TANKER 3000-4500 L. (E22) 120.0 [ 3,800.0 Liter 298,200,000 5.0 1,600.0 298,200,000 29,820,000 0.29128 48,859.17 372.75 49,231.92 0.1500 0.0150 134,460.00 0.1500 27,956.25 8,373.37 7,273.85 178,063.47 227,295.39 | New equipment
23 TAMPER (E23) 4.1 0.1 Ton 10,860,000 4.0 1,200.0 10,860,000 1,086,000 0.34320 2,795.40 18.10 2,813.50 0.1500 0.0150 4,594.05 0.1500 1,357.50 8,373.37 7,273.85 21,598.77 24,412.27 | New equipment
24 JACK HAMMER (E24) 3.0 - 3,420,000 2.0 1,000.0 3,420,000 342,000 0.60729 1,869.24 6.84 1,876.08 0.1500 0.0150 3,361.50 0.1500 513.00 8,373.37 7,273.85 19,521.72 21,397.80 | New equipment
25 PRESTRESSED JACK (E25) 50.0 | 250.00 Amp 51,720,000 5.0 1,600.0 51,720,000 5,172,000 0.29128 8,474.17 64.65 8,5638.82 0.1500 0.0150 56,025.00 0.1500 4,848.75 8,373.37 7,273.85 76,520.97 85,059.79 | New equipment
26 GROUTING PUMP WITH MIXER (E26) 3.7 200.0 Meter 37,620,000 5.0 1,600.0 37,620,000 3,762,000 0.29128 6,163.92 47.03 6,210.95 0.1500 0.0150 4,145.85 0.1500 3,526.88 8,373.37 7,273.85 23,319.95 29,530.89 | New equipment
27 SAW MACHINE (E27) 3.0 200.0 Meter 9,300,000 2.0 1,000.0 9,300,000 930,000 0.60729 5,083.01 18.60 5,101.61 0.1500 0.0150 3,361.50 0.1500 1,395.00 8,373.37 7,273.85 20,403.72 25,505.33 | New equipment
28 WELDING MACHINE (E28) 15.0 200.0 Amp 12,700,000 5.0 1,600.0 12,700,000 1,270,000 0.29128 2,080.86 15.88 2,096.73 0.1500 0.0150 16,807.50 0.1500 1,190.63 8,373.37 7,273.85 33,645.35 35,742.08 | New equipment
29 HYDRAULIC TRUCK CRANE 35T (E29) 125.0 35.0 Ton 4,841,000,000 8.0 2,000.0 4,841,000,000 484,100,000 0.21557 469,608.52 4,841.00 474,449.52 0.1500 0.0150 140,062.50 0.1500 363,075.00 8,373.37 7,273.85 518,784.72 993,234.24 | New equipment
30 ROUGH TERRAIN CRANE 90 TON (E30) 200.0 100.0 Ton 7,990,000,000 8.0 2,000.0 7,990,000,000 799,000,000 0.21557 775,082.02 7,990.00 783,072.02 0.1500 0.0150 224,100.00 0.1500 599,250.00 8,373.37 7,273.85 838,997.22 [ 1,622,069.24 | New equipment
31 FLAT BED TRUCK WITH CRANE5 T (E31) 203.0 5.0 Ton 266,400,000 8.0 2,000.0 266,400,000 26,640,000 0.21557 25,842.53 266.40 26,108.93 0.1500 0.0150 227,461.50 0.1500 19,980.00 8,373.37 7,273.85 263,088.72 289,197.65 | New equipment
32 TRAILLER TRUCK 20 T (E32) 320.0 20.0 Ton 846,000,000 8.0 2,000.0 846,000,000 84,600,000 0.21557 82,067.51 846.00 82,913.51 0.1500 0.0150 358,560.00 0.1500 63,450.00 8,373.37 7,273.85 437,657.22 520,570.73 ] New equipment
33 LINE MARKER TRUCK (E33) 150.0 14.0 M3 308,400,000 5.0 1,600.0 308,400,000 30,840,000 0.29128 50,530.41 385.50 50,915.91 0.1500 0.0150 168,075.00 0.1500 28,912.50 8,373.37 7,273.85 212,634.72 263,550.63 | New equipment
34 SAND PUMP (E34) 15.0 150.0 mm 31,320,000 2.0 1,000.0 31,320,000 3,132,000 0.60729 17,118.28 62.64 17,180.92 0.1500 0.0150 16,807.50 0.1500 4,698.00 8,373.37 7,273.85 37,152.72 54,333.64 | New equipment
35 BORE PILE MACHINE DIA 1500 (E35) 110.0 15 M 3,264,000,000 8.0 2,000.0 3,264,000,000 326,400,000 0.21557 316,629.25 3,264.00 319,893.25 0.1500 0.0150 123,255.00 0.1500 244,800.00 8,373.37 7,273.85 383,702.22 703,595.47 | New equipment
36 BORE PILE MACHINE DIA 2500 (E36) 110.0 25 M 4,470,000,000 8.0 2,000.0 4,470,000,000 447,000,000 0.21557 433,619.10 4,470.00 438,089.10 0.1500 0.0150 123,255.00 0.1500 335,250.00 8,373.37 7,273.85 474,152.22 912,241.32 ] New equipment
37 DUMP TRUCK 6 T (E37) 100.0 6.0 Ton 273,600,000 5.0 1,600.0 273,600,000 27,360,000 0.29128 44,828.54 342.00 45,170.54 0.1500 0.0150 112,050.00 0.1500 25,650.00 8,373.37 7,273.85 153,347.22 198,517.76 | New equipment
38 DUMP TRUCK 10 T (E38) 125.0 10.0 Ton 410,008,000 5.0 1,600.0 410,008,000 41,000,800 0.29128 67,178.58 512.51 67,691.09 0.1500 0.0150 140,062.50 0.1500 38,438.25 8,373.37 7,273.85 194,147.97 261,839.06 | New equipment
39 TRUCK CRANE 16 TON (E39) 170.0 16.0 Ton 984,000,000 8.0 2,000.0 984,000,000 98,400,000 0.21557 95,454.41 984.00 96,438.41 0.1500 0.0150 190,485.00 0.1500 73,800.00 8,373.37 7,273.85 279,932.22 376,370.63 ] New equipment
40 TRUCK CRANE 50 TON (E40) 340.0 50.0 Ton 2,937,600,000 8.0 2,000.0 2,937,600,000 293,760,000 0.21557 284,966.33 2,937.60 287,903.93 0.1500 0.0150 380,970.00 0.1500 220,320.00 8,373.37 7,273.85 616,937.22 904,841.15] New equipment
41 TRUCK CRANE 100 TON (E41) 345.0 100.0 Ton 5,280,000,000 8.0 2,000.0 5,280,000,000 528,000,000 0.21557 512,194.38 5,280.00 517,474.38 0.1500 0.0150 386,572.50 0.1500 396,000.00 8,373.37 7,273.85 798,219.72 | 1,315,694.10 ] New equipment
42 TRUCK CRANE 30 TON (E42) 224.0 30.0 Ton 2,114,820,000 8.0 2,000.0 2,114,820,000 211,482,000 0.21557 205,151.31 2,114.82 207,266.13 0.1500 0.0150 250,992.00 0.1500 158,611.50 8,373.37 7,273.85 425,250.72 632,516.85 | New equipment
43 BENTONITE MIXER (E43) 2.2 0.2 M3 32,640,000 4.0 1,200.0 32,640,000 3,264,000 0.34320 8,401.65 54.40 8,456.05 0.1500 0.0150 2,465.10 0.1500 4,080.00 8,373.37 7,273.85 22,192.32 30,648.37 | New equipment
44 SLUSH TANK (E44) 5.0 10.0 M3 31,620,000 4.0 1,200.0 31,620,000 3,162,000 0.34320 8,139.10 52.70 8,191.80 0.1500 0.0150 5,602.50 0.1500 3,952.50 8,373.37 7,273.85 25,202.22 33,394.02 | New equipment
45 PORTABLE LIGHTING TOWERS (E45) 5.0 108,100,000 2.0 1,000.0 108,100,000 10,810,000 0.60729 59,083.22 216.20 59,299.42 0.1500 0.0150 5,602.50 0.1500 16,215.00 8,373.37 7,273.85 37,464.72 96,764.14 | New equipment
46 CRAWLER CRANE 50 Ton (E46) 140.0 50.0 Ton 2,940,000,000 8.0 2,000.0 2,940,000,000 294,000,000 0.21557 285,199.14 2,940.00 288,139.14 0.1500 0.0150 156,870.00 0.1500 220,500.00 8,373.37 7,273.85 393,017.22 681,156.36 | New equipment
47 CRAWLER CRANE 100 Ton (E47) 160.0 100.0 Ton 6,757,500,000 8.0 2,000.0 6,757,500,000 675,750,000 0.21557 655,521.50 6,757.50 662,279.00 0.1500 0.0150 179,280.00 0.1500 506,812.50 8,373.37 7,273.85 701,739.72 | 1,364,018.72 ] New equipment
48 CRAWLER CRANE 150 Ton (E48) 170.0 150.0 Ton 9,825,000,000 8.0 2,000.0 9,825,000,000 982,500,000 0.21557 953,088.97 9,825.00 962,913.97 0.1500 0.0150 190,485.00 0.1500 736,875.00 8,373.37 7,273.85 943,007.22 [ 1,905,921.19 | New equipment
49 CRAWLER CRANE 300 Ton (E49) 190.0 300.0 Ton 25,275,000,000 8.0 2,000.0 25,275,000,000 | 2,527,500,000 0.21557 | 2,451,839.56 25,275.00 | 2,477,114.56 0.1500 0.0150 212,895.00 0.1500 | 1,895,625.00 8,373.37 7,273.85 2,124,167.22 | 4,601,281.78 ] New equipment
50 JET GROUT MACHINE (E50) 112.0 62.5 M3 2,043,750,000 8.0 2,000.0 2,043,750,000 204,375,000 0.21557 198,257.06 2,043.75 200,300.81 0.1500 0.0150 125,496.00 0.1500 153,281.25 8,373.37 7,273.85 294,424.47 494,725.28 | New equipment
51 TRUCK TRAILLER 40 TON (E51) 390.0 40.0 Ton 1,350,000,000 8.0 2,000.0 1,350,000,000 135,000,000 0.21557 130,958.79 1,350.00 132,308.79 0.1500 0.0150 436,995.00 0.1500 101,250.00 8,373.37 7,273.85 553,892.22 686,201.01 | New equipment
REMARKS 1. Internal rate = 14.00 % annually
2. Operator / Driver / Mechanic working payment = 8,373.37 Rupiah a man/hour
3. Operator/Driver/Mechanic Assistant payment = 7,273.85 Rupiah a man/hour
4.  Gasoline fuel pricing = 4,780.00 Rupiah a litre
5. Diesel fuel pricing = 4,950.00 Rupiah a litre
6.  Lubricants 25,200.00 Rupiah a litre
7. VAT calculated in Recapitulation sheet of project total cost
8.  Specially AMP, fuel cost added for material burning equals : 12 Litre x (AMP real capacity = 0.7 x AMP capacity/hour) x Diesel fuel pricing , (coulumn 16)
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJAFO

PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME : BALARAJA FO
PROV. / KAB [CITY
NO. PAY ITEM 11.2
DESCRIPTION OF WORK : MOBILIZATION AND DE MOBILIZATION
UNIT OF MEASUREMENT LS
TOTAL PRICE
No. DESCRIPTION FOREIGN LOCAL REMARKS
(Rp.) (Rp.)
A. Land Rent for Barrack, Workshop - 227,000,000.00 | Table1.2.1
Base Camp and Laboratory
B. EQUIPMENT
Mobilization of Heavy Equipment - 571,175,000.00 Table 1.2.2
C. | CONTRACTOR FACILITIES - 231,900,000.00 | Table 1.2.3to Table 1.2.4
D. LABORATORY FACILITIES - 53,240,321.40 Table 1.2.6 to Table 1.2.10
E EQUIPMENT
Demobilization of Heavy Equipment - 571,175,000.00 Table 1.2.11
F OTHERS MOBILIZATION - 589,016,189.93 Table 1.2.12
TOTAL COST OF MOBILIZATION AND - 2,243,506,511.33
DEMOLIZATION




PROJECT
PACKAGE CONTRACT No. :
PACKAGE NAME : BALARAJA FO

PROV./KAB /CITY

NO. PAY ITEM :

DESCRIPTION OF WORK : Land Rent, Base Camp , Office , Workshop and Laboratory

UNIT OF MEASUREMENT 'LS

Table 1.2-1
UNIT PRICE TOTAL PRICE
QUANTITY
NO. DESCRIPTION UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)

1. | Contractor Office SgM 200.00 - 200,000.00 - 40,000,000.00
2. | Land (Rental) SgM 2,000.00 - 35,000.00 - 70,000,000.00
3. | Workshop SgM 400.00 - 180,000.00 - 72,000,000.00
4. | Laboratory SgqM 200.00 - 225,000.00 - 45,000,000.00

D. TOTAL PRICE - 227,000,000.00




PROJECT
PACKAGE CONTRACT No.

PACKAGE NAME

: BALARAJA FO

PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK : MOBILIZATION OF HEAVY EQUIPMENT
UNIT OF MEASUREMENT :LS
Table 1.2-2
EQUIP. UNIT PRICE TOTAL PRICE
No. KIND OF EQUIPMENT CODE UNIT | QUANTITY| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
B. |EQUIPMENT
1| ASPHALT MIXING PLANT (E01) Unit - - - - -
2| ASPHALT FINISHER (E02) Unit 1.00 - 1,500,000.00 - 1,500,000.00
3| ASPHALT SPRAYER (E03) Unit 1.00 - 150,000.00 - 150,000.00
4 | BULLDOZER 100-150 HP (E04) Unit 1.00 - 1,200,000.00 - 1,200,000.00
5| COMPRESSOR 4000-6500 L\M (E05) Unit 1.00 - 150,000.00 - 150,000.00
6 | CONCRETE MIXER 0.3-0.6 M3 (E06) Unit 2.00 - 150,000.00 - 300,000.00
7| CONCRETE VIBRATOR (E07) Unit 4.00 - 75,000.00 - 300,000.00
8| CONCRETE PUMP (E08) Unit 1.00 - 75,000.00 - 75,000.00
9| CONCRETE CUTTER (E09) Unit 1.00 - 50,000.00 - 50,000.00
10 | BATCHING PLANT (E10) Unit - - - - -
11 | MIXER TRUCK (AT) (E11) Unit 8.00 - 250,000.00 - 2,000,000.00
12 | EXCAVATOR 80-140 HP (E12) Unit 2.00 - 1,500,000.00 - 3,000,000.00
13| GENERATOR SET 125 KVA (E13) Unit 1.00 - 150,000.00 - 150,000.00
14 | GENERATOR SET, 25 KVA (E14) Unit 1.00 - 150,000.00 - 150,000.00
15| MOTOR GRADER >100 HP (E15) Unit 1.00 - 1,500,000.00 - 1,500,000.00
16 | WHEEL LOADER 1.0-1.6 M3 (E16) Unit 2.00 - 1,500,000.00 - 3,000,000.00
17 | TANDEM ROLLER 6-8 T. (E17) Unit 1.00 - 500,000.00 - 500,000.00
18 | TIRE ROLLER 8-10T. (E18) Unit 1.00 - 500,000.00 - 500,000.00
19| VIBRATORY ROLLER5-8 T. (E19) Unit 1.00 - 750,000.00 - 750,000.00
20 | STONE CRUSHER (E20) Unit - - - - -
21| WATER PUMP 70-100 mm (E21) Unit 2.00 - 75,000.00 - 150,000.00
22 | WATER TANKER 3000-4500 L. (E22) Unit 1.00 - 150,000.00 - 150,000.00
23| TAMPER (E23) Unit 4.00 - 50,000.00 - 200,000.00
24| JACK HAMMER (E24) Unit 1.00 - 500,000.00 - 500,000.00
25| PRESTRESSED JACK (E25) Unit 1.00 - 500,000.00 - 500,000.00
26 | GROUTING PUMP WITH MIXER (E26) Unit 1.00 - 500,000.00 - 500,000.00
27 | SAW MACHINE (E27) Unit 1.00 - 750,000.00 - 750,000.00
28 | WELDING MACHINE (E28) Unit 1.00 - 150,000.00 - 150,000.00
29 | HYDRAULIC TRUCK CRANE 35 T (E29) Unit - - - - -
30 | ROUGH TERRAIN CRANE 90 TON (E30) Unit - - - - -
31| FLAT BED TRUCK WITH CRANES5 T (E31) Unit 1.00 - 250,000.00 - 250,000.00
32| TRAILLER TRUCK 20T (E32) Unit - - - - -
33| LINE MARKER TRUCK (E33) Unit 1.00 - 250,000.00 - 250,000.00
36 | BORE PILE MACHINE DIA 2500 (E36) Unit 1.00 - 75,000,000.00 - 75,000,000.00
37| DUMPTRUCK 6T (E37) Unit 5.00 - 250,000.00 - 1,250,000.00
38| DUMPTRUCK 10T (E38) Unit 10.00 - 250,000.00 - 2,500,000.00
39 | TRUCK CRANE 16 TON (E39) Unit 1.00 - 1,000,000.00 - 1,000,000.00
40 [ TRUCK CRANE 50 TON (E40) Unit - - 1,000,000.00 - -
41 [ TRUCK CRANE 100 TON (E41) Unit - - 1,000,000.00 - -
42 | TRUCK CRANE 30 TON (E42) Unit 1.00 - 1,000,000.00 - 1,000,000.00
43 | BENTONITE MIXER (E43) Unit 1.00 - 1,000,000.00 - 1,000,000.00
44 | SLUSH TANK (E44) Unit 1.00 - 500,000.00 - 500,000.00
45 | PORTABLE LIGHTING TOWERS (E45) Unit 1.00 - 250,000.00 - 250,000.00
46 | CRAWLER CRANE 50T (E46) Unit 1.00 - 15,000,000.00 - 15,000,000.00
47 | CRAWLER CRANE 100 T (E47) Unit 2.00 - 25,000,000.00 - 50,000,000.00
48 | CRAWLER CRANE 150 T (E48) Unit - - 25,000,000.00 - -
49 [ CRAWLER CRANE 300 T (E49) Unit - - 25,000,000.00 - -
50 | JET GROUT MACHINE (E50) Unit - - 25,000,000.00 - -
51 | BORE PILE MACHINE DIA 2500(FOREIGN { (E36) Unit 1.00 - 405,000,000.00 - 405,000,000.00
TOTAL COST FOR MOB. EQUIP. - 571,175,000.00




PROJECT
PACKAGE CONTRACT No.

PACKAGE NAME : BALARAJA FO

PROV. /KAB /CITY

NO. PAY ITEM :

DESCRIPTION OF WORK : Contractor Facilities (Offices )

UNIT OF MEASUREMENT :LS

Table 1.2.3
UNIT PRICE TOTAL PRICE
QUANTITY
NO. DESCRIPTION UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)

1. Office Building Maintenance Month 12.00 - 450,000.00 - 5,400,000.00
2. Desk, Cabinet, Chairs, etc. Each 40.00 - 325,000.00 - 13,000,000.00
4. | Computer + Printer Set 3.00 - 9,500,000.00 - 28,500,000.00
5. Camera Each 1.00 - 2,300,000.00 - 2,300,000.00
6. Handycam Each 1.00 - 4,500,000.00 - 4,500,000.00
7. Facsimile Each 12.00 - 150,000.00 - 1,800,000.00
8. | Telephone Installation Each 1.00 - 750,000.00 - 750,000.00
9 Air Conditioned ( Rental ) Each 24.00 - 250,000.00 - 6,000,000.00
10 Photocopy Machine Each 1.00 - 9,750,000.00 - 9,750,000.00
11 Radio comunication Each 2.00 - 450,000.00 - 900,000.00
12 | Conference table ( 10 persons) Set 1.00 - 1,950,000.00 - 1,950,000.00
13 | Filling cabinet Each 5.00 - 450,000.00 - 2,250,000.00
14 | Open Filling Shelves Each 3.00 - 325,000.00 - 975,000.00
15 | White board 90 x 180 cm2 Each 2.00 - 500,000.00 - 1,000,000.00
16 Kitchenset with Accessories Set 1.00 - 2,500,000.00 - 2,500,000.00
17 Vehicle Two Wheel drive Station (Rental) Month 24.00 - 5,500,000.00 - 132,000,000.00
18 Motorcycle 125 cc ( Rental ) Month 60.00 - 500,000.00 - 30,000,000.00

D. |TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C)

77,100,000.00




PROJECT
PACKAGE CONTRACT No.

PACKAGE NAME : BALARAJA FO
PROV./KAB /CITY :
NO. PAY ITEM
DESCRIPTION OF WORK : Contractor Facilities (Operational )
UNIT OF MEASUREMENT 1LS
Table 1.2.4
UNIT PRICE TOTAL PRICE
QUANTITY
NO. DESCRIPTION UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
1 Electricity Month 12.00 - 1,750,000.00 - 21,000,000.00
2 Water Month 12.00 - 750,000.00 - 9,000,000.00
3 Other Communication (Post, E-mail, etc.) Month 12.00 - 650,000.00 - 7,800,000.00
4 Telephone Charge (1 lines) Month 12.00 - 2,500,000.00 - 30,000,000.00
5 Vehicle ( Operate and Maintain ) Month 24.00 - 2,500,000.00 - 60,000,000.00
6 Motorcycle ( Operate and Maintain ) Month 60.00 - 450,000.00 - 27,000,000.00

D. |TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C)

154,800,000.00




PROJECT
PACKAGE CONTRACT No.

PACKAGE NAME

PROV. / KAB /CITY

: BALARAJA FO

NO. PAY ITEM :
DESCRIPTION OF WORK : Mobilization for Laboratory Facilities
UNIT OF MEASUREMENT LS
Table 1.2.6
UNIT PRICE TOTAL PRICE
QUANTITY
NO. DESCRIPTION UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. | LABORATORIES
1 SOIL TESTING
1.1. Compaction Test :
- Standard Proctor Mould Unit 1.00 - 120,000.00 - 120,000.00
- Standard Proctor Hammer Unit 1.00 - 105,000.00 - 105,000.00
- Modified Compaction Mould Unit 1.00 - 165,000.00 - 165,000.00
- Modified Compaction Hammer Unit 1.00 - 135,000.00 - 135,000.00
- Straight Edge Unit 1.00 - 10,500.00 - 10,500.00
- Sample Ejector Unit 1.00 - 375,000.00 - 375,000.00
- Mixing Spoon Unit 1.00 - 15,000.00 - 15,000.00
- Mixing Trowel Unit 1.00 - 10,500.00 - 10,500.00
- Spatula Unit 1.00 - 10,500.00 - 10,500.00
- Mixing Pan Unit 1.00 - 105,000.00 - 105,000.00
- Aluminium Pan 25 cm Dia. Unit 1.00 - 22,500.00 - 22,500.00
- Wash Bottle Unit 1.00 - 7,500.00 - 7,500.00
- Moisture Cans Unit 20.00 - 5,700.00 - 114,000.00
1.2.| Laboratory CBR:
- Mechanical Loading Press 6000 Lbs Capacity Unit 1.00 - 180,000.00 - 180,000.00
Proving Ring -
- CBR Moulds Unit 2.00 - 180,000.00 - 360,000.00
- Spacer Dish Unit 1.00 - 90,000.00 - 90,000.00
- Swell Plate Surcharge Plate Unit 2.00 - 52,500.00 - 105,000.00
- Tripod Attachment Unit 2.00 - 27,000.00 - 54,000.00
- Swell Dial Indicator Unit 2.00 - 150,000.00 - 300,000.00
- Surcharge Weight Unit 2.00 - 45,000.00 - 90,000.00
- Slotted Surcharge weight Unit 2.00 - 60,000.00 - 120,000.00
- Steel Cutting Edge Unit 1.00 - 28,500.00 - 28,500.00
1.3.| Specific Gravity :
- Picnometer Bottles of 100 cc Capacity Unit 1.00 - 37,500.00 - 37,500.00
- Porcelain Mortar and Pestle Unit 1.00 - 22,500.00 - 22,500.00
- Hot Plate, 1000 watts, 220 Volts/50 cycle Unit 1.00 - 525,000.00 - 525,000.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 3,108,000.00




PROJECT
PACKAGE CONTRACT No. :
PACKAGE NAME : BALARAJA FO

PROV. / KAB /CITY
NO. PAY ITEM :
DESCRIPTION OF WORK : Mobilization for Laboratory Facilities
UNIT OF MEASUREMENT 'LS
Table 1.2.7
UNIT PRICE TOTAL PRICE
QUANTITY
NO. DESCRIPTION UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
1.4.| Atterberg Limits :
- Standard Liquid Limit Device Unit 1.00 - 450,000.00 - 450,000.00
- ASTM Grooving Tool Unit 1.00 - 45,000.00 - 45,000.00
- Evaporating Dish Unit 2.00 - 15,000.00 - 30,000.00
- Flexible Spatula Unit 2.00 - 15,000.00 - 30,000.00
- 100 cm Dgraduate Cylinder Unit 2.00 - 22,500.00 - 45,000.00
- Cassagrande Grooving Tool Unit 1.00 - 15,000.00 - 15,000.00
- Plastic Limit Glass Plate Unit 1.00 - 22,500.00 - 22,500.00
1.5.| Grain Size Analysis :
- Hydrometer Jars Unit 2.00 - 105,000.00 - 210,000.00
- Mechanical Stirrer, Electric Powered 220 V/50 Cycle Unit 1.00 - 45,000.00 - 45,000.00
- Dispersion Cups with Baffles Unit 1.00 - 75,000.00 - 75,000.00
- Hydrometer, Scale O - 60 gr set 1.00 - 45,000.00 - 45,000.00
- Set Brass Sieves, 8 Inches Dia. 75 mm, 50, 38, 25, 19, 1 set 1.00 - 665,221.40 - 665,221.40
- 9.5, No. 4, 10, 30, 60, 100 Including cover and Pan
- No. 200 Brass Sieves Unit 2.00 - 75,000.00 - 150,000.00
- Wet Washing Sieves Unit 1.00 - 75,000.00 - 75,000.00
- 50 ml Graduated Cylinder Unit 1.00 - 22,500.00 - 22,500.00
- Sieve Brushes for Fine Sieves Unit 2.00 - 7,500.00 - 15,000.00
- Sieve Brushes for Coarse Sieves Unit 2.00 - 10,500.00 - 21,000.00
- Sieve Shaker Set 1.00 - 800,000.00 - 800,000.00
1.6.| Field Density Test, Sand Cone Method :
- Sand Cone Set 1.00 - 90,000.00 - 90,000.00
- Replacement Jug Unit 1.00 - 27,000.00 - 27,000.00
- Field Density Plate Unit 1.00 - 67,500.00 - 67,500.00
- Spoon Unit 1.00 - 10,500.00 - 10,500.00
- Steel Chisel, 1 inch Unit 1.00 - 7,500.00 - 7,500.00
- Rubber Mallet Unit 1.00 - 7,500.00 - 7,500.00
- Sand Scoop Zak 1.00 - 18,000.00 - 18,000.00
- Gallon Field Cans Unit 6.00 - 6,600.00 - 39,600.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 3,028,821.40




PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME
PROV. / KAB /CITY

: BALARAJA FO

NO. PAY ITEM :
DESCRIPTION OF WORK : Mobilization for Laboratory Facilities
UNIT OF MEASUREMENT LS
Table 1.2.8
UNIT PRICE TOTAL PRICE
QUANTITY
NO. DESCRIPTION UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
1.7. Moisture Content :
- Speedy Moisture Tester 26 Grams Capacity Unit 1.00 - 2,000,000.00 - 2,000,000.00
- Cans Speedy Reagent Unit 6.00 - 45,000.00 - 270,000.00
2 BITUMINOUS TESTING
2.1. Marshall Asphalt Test :
- Stability Compression machine Complete with 6000 Lbs Set 1.00 - 1,800,000.00 - 1,800,000.00
Proving Ring, 220 Volts/50 Cycles
- Stability Compaction Moulds Set 4.00 - 105,000.00 - 420,000.00
- Stability Compaction Hammer Set 1.00 - 360,000.00 - 360,000.00
- Mould Holder Set 1.00 - 45,000.00 - 45,000.00
- Stability Mould Set 1.00 - 300,000.00 - 300,000.00
- Dial Flow Indicator Set 1.00 - 400,000.00 - 400,000.00
- Pedestal Unit 1.00 - 240,000.00 - 240,000.00
- Water Bath 220 V/50 Cycle Set 1.00 - 900,000.00 - 900,000.00
- Sample Extractor Set 1.00 - 45,000.00 - 45,000.00
- Stainless Steel Mixing Bowls Unit 2.00 - 22,500.00 - 45,000.00
2.2.| Extarction Test Centrifuge Method :
- Centrifuge Extractor 1500 grams Capacity 220 V /50 Cyd  Set 1.00 - 1,500,000.00 - 1,500,000.00
- Boxes Filter Paper Rings (100 box) Box 10.00 - 200,000.00 - 2,000,000.00
- Extractor Bowl Unit 1.00 - - - -
- Bowl Cover included Unit 1.00 - - - -
- Bowl Nut Unit 1.00 - - - -
2.3 Extraction Test, Reflux Method :
- Reflux Extractor Set 1000 grams Capacity Set 1.00 - 900,000.00 - 900,000.00
- Boxes Filter Paper (50/Box) Box 1.00 - 300,000.00 - 300,000.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 11,525,000.00




PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME
PROV. / KAB /CITY

: BALARAJA FO

NO. PAY ITEM :
DESCRIPTION OF WORK : Mobilization for Laboratory Facilities
UNIT OF MEASUREMENT LS
Table 1.2.9
UNIT PRICE TOTAL PRICE
QUANTITY
NO. DESCRIPTION UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
2.4.| Specific Gravity of Coarse Aggregates :
- Density Basket Unit 1.00 - 75,000.00 - 75,000.00
- Sample Splitter 1" Set 1.00 - 270,000.00 - 270,000.00
- Sample Splitter 1/2" Set 1.00 - 270,000.00 - 270,000.00
2.5.| Specific Gravity of Fine Aggregates : -
- Cone Unit 1.00 - 75,000.00 - 75,000.00
- Tamper Unit 1.00 - 22,500.00 - 22,500.00
- Picnoimeter Unit 1.00 - 45,000.00 - 45,000.00
- Thermometer (Glass), 0 - 150 deg. C Unit 3.00 - 15,000.00 - 45,000.00
- Desiccator Unit 1.00 - 400,000.00 - 400,000.00
2.6.| Mix Air Voids Contetnt, (Accurate Method) :
- Set of Cork Borers Set 1.00 - 225,000.00 - 225,000.00
- Conical Flash with Stoppers (Rubber) Unit 2.00 - 75,000.00 - 150,000.00
- Vaccum Pump (+ Special Oil) Unit 1.00 - 1,200,000.00 - 1,200,000.00
- Rubbing Tubing Unit 1.00 - 45,000.00 - 45,000.00
- Warm air Fan Unit 1.00 - 60,000.00 - 60,000.00
2.7.| Core Drilling :
- Core Drill Machine, 7 HP, 4 Cycle Set 1.00 - 3,000,000.00 - 3,000,000.00
- 9" Extension Shaft } included Unit 1.00 - - - -
- 18" Strap Wrench Unit 1.00 - - - -
- Diamond Bit 4" Diameter (Resettable) Unit 2.00 - 1,200,000.00 - 2,400,000.00
- Expanding Adaptor ( included ) Unit 1.00 - - - -
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 8,282,500.00




PROJECT
PACKAGE CONTRACT No.

PACKAGE NAME : BALARAJA FO
PROV. / KAB /CITY
NO. PAY ITEM :
DESCRIPTION OF WORK : Mobilization for Laboratory Facilities
UNIT OF MEASUREMENT LS
Table 1.2.10
UNIT PRICE TOTAL PRICE
QUANTITY
NO. DESCRIPTION UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
2.8.| Metal Thermometer
- 0 - 100 deg. C Metal Thermometer Unit 1.00 - 75,000.00 - 75,000.00
- 0 - 250 deg. C Metal Thermometer Unit 1.00 - 105,000.00 - 105,000.00
2.9.| Accessories and Tools : -
- Heavy Duty Banlace Complete with Set of weight Scope Set 1.00 - 1,900,000.00 - 1,900,000.00
and Counterweight -
- Triple Beam Scale Complete with Set of weight Set 1.00 - 700,000.00 - 700,000.00
- Generator, 10 KVA Set 1.00 - 7,000,000.00 - 7,000,000.00
- Double Wall Oven, 1600 W 240 Volts/50 Cycle Set 2.00 - 3,400,000.00 - 6,800,000.00
- Plastic Funnels Unit 3.00 - 4,500.00 - 13,500.00
- Sodium Hexametaphospate Lb 1.00 - 22,500.00 - 22,500.00
- Pairs Asbestos Gloves Unit 2.00 - 45,000.00 - 90,000.00
- laboratory Tongs Unit 2.00 - 15,000.00 - 30,000.00
3 CONCRETE TESTING
- Slump Cone Unit 1.00 - 300,000.00 - 300,000.00
- Cube Moulds Unit 12.00 - 105,000.00 - 1,260,000.00
- Cube Crushing Machine (Provisional) Unit 1.00 - 9,000,000.00 - 9,000,000.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 27,296,000.00




PROJECT
PACKAGE CONTRACT No.

PACKAGE NAME

: BALARAJA FO

PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK : MOBILIZATION OF HEAVY EQUIPMENT
UNIT OF MEASUREMENT :LS
Table 1.2-2
EQUIP. UNIT PRICE TOTAL PRICE
No. KIND OF EQUIPMENT CODE UNIT | QUANTITY| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
B. |EQUIPMENT
1| ASPHALT MIXING PLANT (E01) Unit - - - - -
2| ASPHALT FINISHER (E02) Unit 1.00 - 1,500,000.00 - 1,500,000.00
3| ASPHALT SPRAYER (E03) Unit 1.00 - 150,000.00 - 150,000.00
4 | BULLDOZER 100-150 HP (E04) Unit 1.00 - 1,200,000.00 - 1,200,000.00
5| COMPRESSOR 4000-6500 L\M (E05) Unit 1.00 - 150,000.00 - 150,000.00
6 | CONCRETE MIXER 0.3-0.6 M3 (E06) Unit 2.00 - 150,000.00 - 300,000.00
7| CONCRETE VIBRATOR (E07) Unit 4.00 - 75,000.00 - 300,000.00
8| CONCRETE PUMP (E08) Unit 1.00 - 75,000.00 - 75,000.00
9| CONCRETE CUTTER (E09) Unit 1.00 - 50,000.00 - 50,000.00
10 | BATCHING PLANT (E10) Unit - - - - -
11 | MIXER TRUCK (AT) (E11) Unit 8.00 - 250,000.00 - 2,000,000.00
12 | EXCAVATOR 80-140 HP (E12) Unit 2.00 - 1,500,000.00 - 3,000,000.00
13| GENERATOR SET 125 KVA (E13) Unit 1.00 - 150,000.00 - 150,000.00
14 | GENERATOR SET, 25 KVA (E14) Unit 1.00 - 150,000.00 - 150,000.00
15| MOTOR GRADER >100 HP (E15) Unit 1.00 - 1,500,000.00 - 1,500,000.00
16 | WHEEL LOADER 1.0-1.6 M3 (E16) Unit 2.00 - 1,500,000.00 - 3,000,000.00
17 | TANDEM ROLLER 6-8 T. (E17) Unit 1.00 - 500,000.00 - 500,000.00
18 | TIRE ROLLER 8-10T. (E18) Unit 1.00 - 500,000.00 - 500,000.00
19| VIBRATORY ROLLER5-8 T. (E19) Unit 1.00 - 750,000.00 - 750,000.00
20 | STONE CRUSHER (E20) Unit - - - - -
21| WATER PUMP 70-100 mm (E21) Unit 2.00 - 75,000.00 - 150,000.00
22 | WATER TANKER 3000-4500 L. (E22) Unit 1.00 - 150,000.00 - 150,000.00
23| TAMPER (E23) Unit 4.00 - 50,000.00 - 200,000.00
24| JACK HAMMER (E24) Unit 1.00 - 500,000.00 - 500,000.00
25| PRESTRESSED JACK (E25) Unit 1.00 - 500,000.00 - 500,000.00
26 | GROUTING PUMP WITH MIXER (E26) Unit 1.00 - 500,000.00 - 500,000.00
27 | SAW MACHINE (E27) Unit 1.00 - 750,000.00 - 750,000.00
28 | WELDING MACHINE (E28) Unit 1.00 - 150,000.00 - 150,000.00
29 | HYDRAULIC TRUCK CRANE 35 T (E29) Unit - - - - -
30 | ROUGH TERRAIN CRANE 90 TON (E30) Unit - - - - -
31| FLAT BED TRUCK WITH CRANES5 T (E31) Unit 1.00 - 250,000.00 - 250,000.00
32| TRAILLER TRUCK 20T (E32) Unit - - - - -
33| LINE MARKER TRUCK (E33) Unit 1.00 - 250,000.00 - 250,000.00
36 | BORE PILE MACHINE DIA 2500 (E36) Unit 1.00 - 75,000,000.00 - 75,000,000.00
37| DUMPTRUCK 6T (E37) Unit 5.00 - 250,000.00 - 1,250,000.00
38| DUMPTRUCK 10T (E38) Unit 10.00 - 250,000.00 - 2,500,000.00
39 | TRUCK CRANE 16 TON (E39) Unit 1.00 - 1,000,000.00 - 1,000,000.00
40 [ TRUCK CRANE 50 TON (E40) Unit - - 1,000,000.00 - -
41 [ TRUCK CRANE 100 TON (E41) Unit - - 1,000,000.00 - -
42 | TRUCK CRANE 30 TON (E42) Unit 1.00 - 1,000,000.00 - 1,000,000.00
43 | BENTONITE MIXER (E43) Unit 1.00 - 1,000,000.00 - 1,000,000.00
44 | SLUSH TANK (E44) Unit 1.00 - 500,000.00 - 500,000.00
45 | PORTABLE LIGHTING TOWERS (E45) Unit 1.00 - 250,000.00 - 250,000.00
46 | CRAWLER CRANE 50T (E46) Unit 1.00 - 15,000,000.00 - 15,000,000.00
47 | CRAWLER CRANE 100 T (E47) Unit 2.00 - 25,000,000.00 - 50,000,000.00
48 | CRAWLER CRANE 150 T (E48) Unit - - 25,000,000.00 - -
49 [ CRAWLER CRANE 300 T (E49) Unit - - 25,000,000.00 - -
50 | JET GROUT MACHINE (E50) Unit - - 25,000,000.00 - -
51 | BORE PILE MACHINE DIA 2500(FOREIGN { (E36) Unit 1.00 - 405,000,000.00 - 405,000,000.00
TOTAL COST FOR MOB. EQUIP. - 571,175,000.00




PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME

PROV. / KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK

: BALARAJA FO

: OTHER MOBILIZATION

UNIT OF MEASUREMENT LS
Table 1.2.12
UNIT PRICE TOTAL PRICE
QUANTITY
NO. DESCRIPTION UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)

1 Maintenance of Detour * LS 1.00 - 502,976,189.93 - 502,976,189.93
2 As Build Drawing LS 1.00 - 4,500,000.00 - 4,500,000.00
3 Geo - Technical Survey LS 1.00 - 81,540,000.00 - 81,540,000.00

D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C)

589,016,189.93

* See Table 1.2.12.1




UNIT COST OF TEMPORARY ROAD PER SQUARE METER

Package No. |
Package Name : Balaraja Fly Over
Province : Banten
PRICE OF TEMPORARY ROAD PER SQUARE METER
AREA = 3,794.90 Sq.M Table 1.2.12.1
UNIT COST ( EXCLUDED VAT ) TOTAL COST ( EXCLUDED VAT )
No.| No. PAYITEMS Description UNIT SSXINMTAI‘ITE FOREIGN LOCAL FOREIGN LOCAL Remarks
RUPIAH RUPIAH RUPIAH RUPIAH
1 5.1.1 Aggregate Sub Base Class A Cu. M - - 227,177.52 -
2 5.1.2 Aggregate Sub Base Class B Cu. M 758.98 - 204,706.03 155,367,905.47
3 6.1.1 Prime Coat Litre 3,415.41 - 8,215.64 28,059,801.19
4 6.1.2 Tack Coat Litre - - 9,170.49 -
5 6.3.5 Asphalt Concrete Wearing Course (AC-WC) Ton - - 805,400.43 -
6 6.3.6 Asphalt Concrete Binder Course (AC-BC) Ton - - 774,952.67 -
6.3.7 Asphalt Concrete Base (AC-Base) Ton 436.41 - 701,510.41 306,148,855.34
- Preparation Works Ls 1.00 - 13,399,627.93 13,399,627.93

Direct Cost

502,976,189.93

VAT 0 %

Construction Cost

502,976,189.93

PRICE OF TEMPORARY ROAD PER SQUARE METER

132,539.93

C:\Documents and Settings\Administrator\My Documents\BOQ-R on Quantity\BOQ BALARAJA FO | - R2\Balaraja_temporarypavement_1 11/27/2006 11:22 AM




PROJECT
PACKAGE CONTRACT No.

PACKAGE NAME

: BALARAJA FO

PROV. / KAB /CITY

NO. PAY ITEM :
DESCRIPTION OF WORK : Mobilization for Geotechnical Survey
UNIT OF MEASUREMENT LS
Table 1.2.13
UNIT PRICE TOTAL PRICE
QUANTITY
NO. DESCRIPTION UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
1 Mobilization/Demobilization Rig 1.00 - 3,750,000.00 - 3,750,000.00
of Equipment
2 Setting Rig Sites 5.00 - 720,000.00 - 3,600,000.00
3 Drilling Ln.M 200.00 - 270,000.00 - 54,000,000.00
Sampling :
- Disturbed Each 20.00 - 45,000.00 - 900,000.00
- Undisturbed Each 5.00 - 270,000.00 - 1,350,000.00
5 Standard Penetration Test Each 65.00 - 36,000.00 - 2,340,000.00
6 Laboratory Test :
- Water Content Sample 25.00 - 18,000.00 - 450,000.00
- Specific Gravity Sample 25.00 - 27,000.00 - 675,000.00
- Sieve Analysis Sample 25.00 - 36,000.00 - 900,000.00
- Unit Weight Sample 25.00 - 18,000.00 - 450,000.00
- Consistency Sample 25.00 - 54,000.00 - 1,350,000.00
7 Consolidation Test Sample 5.00 - 540,000.00 - 2,700,000.00
8 Direct Shear Test Sample 5.00 - 180,000.00 - 900,000.00
9 Unconfined Compression Test Sample 5.00 - 135,000.00 - 675,000.00
10 Geo - Technical Survey Report Ls 1.00 - 7,500,000.00 - 7,500,000.00

D. TOTAL PRICE

81,540,000.00




3-DIvVl

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAY ITEM

DESCRIPTION OF WORK

: BALARAJA FO

S 1.2.1(b)

: ENGINEERS FACILITIES ( Consultant Site Office and Facilities )

UNIT OF MEASUREMENT 1 LS
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
1 Consultant Site Office included Month 12 - 3,750,000.00 - 45,000,000.00
water supply, electricity, operational
and maintenance ( min 100 Sq.M)
2 Chair and Table Set 5 - 450,000.00 - 2,250,000.00
3 Conference Table ( 8 persons) Set 1 - 1,650,000.00 - 1,650,000.00
4 Filling cabinet Each 3 - 450,000.00 - 1,350,000.00
5 Air Conditioner (1 HP ) Each 2 - 2,500,000.00 - 5,000,000.00
6 Computer ( P.IV2.0 GHz Each 1 - 6,000,000.00 - 6,000,000.00
HD40Gb, Mem 256Mb, monitor 14 "
included CD Rom and CD writer )
7 Printer ( A3 paper size ) Each 1 - 3,400,000.00 - 3,400,000.00
8 Photocopy Machine ( rental ) Month 12 - 650,000.00 - 7,800,000.00
9 White board (1,2x2,4 M) Each 1 - 500,000.00 - 500,000.00
10 | Stationary Mont 12 - 450,000.00 - 5,400,000.00
11 Comunication Month 12 - 750,000.00 - 9,000,000.00
12 | Vehicle Two Wheel Drive Month 12 - 6,500,000.00 - 78,000,000.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A +B+C) - 165,350,000.00
E. OVERHEAD & PROFIT 10.00 % x D - 16,535,000.00
F.  WORKING UNIT PRICE (D +E) - 181,885,000.00




3-DIvVl

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY

: BALARAJA FO

: 1.8

NO OF PAY ITEM
DESCRIPTION OF WORK : Maintenance of Traffic Flow
UNIT OF MEASUREMENT 1 LS
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) Hour 5,040.00 6,174.34 - 31,118,673.60
2. Skilled Labour (LO3) Hour 756.00 7,273.85 - 5,499,030.60
3. Foreman (LO4) Hour 2,520.00 9,472.88 - 23,871,657.60
4, Driver (L14) Hour 2,520.00 8,373.37 - 21,100,892.40
5. Flagman (L02) Hour 25,920.00 6,174.34 - 160,038,892.80
SUB TOTAL FOR LABOUR - 241,629,147.00
B. MATERIALS
1. Site Fence (Zinc plate with timber pole) LnM 750.00 125,000.00 - 93,750,000.00
2. Traffic Cone each 50.00 245,000.00 - 12,250,000.00
3. Traffic Sign each 41.00 100,000.00 - 4,100,000.00
4. Lamp inc. Fitting each 20.00 10,000.00 - 200,000.00
5 Cable 2 x 2.5 mm LM 2,000.00 4,800.00 - 9,600,000.00
6 Flushing Light each 2.00 850,000.00 - 1,700,000.00
7 Big Banner each 2.00 750,000.00 - 1,500,000.00
8 Christmast Lamp with Controller Outdoor 2.5V3 Set 10.00 108,700.00 - 1,087,000.00
9 Radio Communication Two Direction each 2.00 450,000.00 - 900,000.00
10 Safety Net Sg. M 1,200.00 12,500.00 - 15,000,000.00
11 Reflective Jacket each 15.00 150,000.00 - 2,250,000.00
12 Hand light each 8.00 85,000.00 - 680,000.00
13 Moveable Barrier each 120.00 95,000.00 - 11,400,000.00
14 Information Brochure sheet 1,000.00 500.00 - 500,000.00
SUB TOTAL FOR MATERIALS - 154,917,000.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 t (E31) hour 458.00 - 289,197.65 - 132,452,523.70
2. Rental car Pick-up 1500 CC - 1 unit month 12.00 5,250,000.00 - 63,000,000.00
3 Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 195,457,523.70
I [
TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 592,003,670.70
OVERHEAD & PROFIT 10.00 % x D - 59,200,367.07
WORKING UNIT PRICE (D +E) - 651,204,037.77




DIVISION 2.
DRAINAGE




PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME
PROVINCE / REGENCY / MUNICIPALITY

THE NORTH JAVA CORRIDOR FLYOVER
SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

2.1(1)

BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

ESTIMATE QUNTITY OF

NO OF PAYMENT ITEM WORKING
DESCRIPTION OF WORK : Common Excavation for drainage ditches & waterway TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Cu.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 0.12 6,174.34 - 734.71
2. Foreman (LO4) hour 0.03 9,472.88 - 281.81
SUB TOTAL FOR LABOUR - 1,016.52
B. MATERIALS
SUB TOTAL FOR MATERIALS - -
C. EQUIPMENT
1. Excavator (E12) hour 0.03 - 341,144.30 - 10,148.57
2. Dump Truck 6 T (E37) hour 0.06 - 198,517.76 - 12,365.11
3. Tools Ls 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 23,513.68
[
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 24,530.20
E. OVERHEAD & PROFIT 10.00 % x D - 2,453.02
F. WORKING UNIT PRICE (D +E) - 26,983.22

File : 3-DIV2-R




THE NORTH JAVA CORRIDOR FLYOVER

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

E 2.2.(1)

UNIT PRICE ANALYSIS

: Mortared Stonework for drainage ditches and waterways

ESTIMATE QUNTITY OF
WORKING
TOTAL PRICE (Rp.)

LI-221 Analysis

UNIT OF MEASUREMENT : Cu.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 4.4980 6,174.34 - 27,772.13
2. Masonry (LO3) hour 1.1245 7,273.85 - 8,179.43
3. Foreman (LO4) hour 0.5622 9,472.88 - 5,326.12
SUB TOTAL FOR LABOUR - 41,277.68
B. MATERIALS
1. Boulder stone split (MO7) M3 1.1000 120,000.00 - 132,000.00
2. Cement (PC) M12) Kg 121.0000 800.00 - 96,800.00
3. Sand (MO5) M3 0.5131 110,000.00 - 56,435.93
SUB TOTAL FOR MATERIALS - 285,235.93
C. EQUIPMENT
1. Conc. Mixer (E06) hour 0.5622 60,107.78 - 33,795.54
2| Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 34,795.54
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 361,309.15
E. OVERHEAD & PROFIT 10.00 % x D - 36,130.92
F. WORKING UNIT PRICE (D +E) - 397,440.07

File : 3-DIV2-R




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EI-231 Analysis

UNIT PRICE ANALYSIS

PROJECT

No. OF CONTRACT PACKAGE

PACKAGE NAME :

PROVINCE / REGENCY / MUNICIPALITY : ESTIMATE QUNTITY OF

NO OF PAYMENT ITEM :23(Q) WORKING
DESCRIPTION OF WORK : RCP Culvert @ 400 mm Type A TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (Lo2) hour 3.50 6,174.34 - 21,610.19
2. Skilled Labour (LO3) hour 1.40 7,273.85 - 10,183.39
3. Foreman (Lo4) hour 0.70 9,472.88 - 6,631.02
SUB TOTAL FOR LABOUR - 38,424.60
B. MATERIALS
1 RCP Culvert @ 400 mm (M234) Ln.M 1.00 | 152,440.00 - 152,440.00 -
2 Concrete K-300 ( Class-C) (EI715) Cu.M 0.30 - 702,918.09 - 210,284.98
3 Concrete K-125 ( Class-E) (EI718) Cu.M 0.14 - 447,752.50 - 63,133.10
4 Boulder / River stone (M07) Cu.M 0.21 - 120,000.00 - 25,380.00
SUB TOTAL FOR MATERIALS] 152,440.00 298,798.08
C. EQUIPMENT
1. Tamper (E23) hour 0.30 - 24,412.27 - 7,353.09
2. Dump Truck 6 T (E37) hour 0.06 - 198,517.76 - 11,626.71
3. Excavator (E12) hour 0.03 - 341,144.30 - 10,148.57
4 Tools Ls 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 30,128.37
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 152,440.00 367,351.05
E. OVERHEAD & PROFIT 10.0 % x D - 51,979.11
F. WORKING UNIT PRICE (D +E) 152,440.00 419,330.16

File : 3-DIV2-R



THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EI-232 Analysis

UNIT PRICE ANALYSIS

PROJECT

No. OF CONTRACT PACKAGE

PACKAGE NAME :

PROVINCE / REGENCY / MUNICIPALITY : ESTIMATE QUNTITY OF

NO OF PAYMENT ITEM 1 23(2) WORKING
DESCRIPTION OF WORK : RCP Culvert @ 400 mm Type B TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 9.8000 6,174.34 - 60,508.53
2. Skill Labour (LO3) hour 2.8000 7,273.85 - 20,366.78
3. Foreman (LO4) hour 1.4000 9,472.88 - 13,262.03
SUB TOTAL FOR LABOUR - 94,137.34
B. MATERIALS
1 RCP Culvert @ 400 mm (M234) Ln.M 1.0000 | 152,440.00 - 152,440.00 -
2 Concrete K-300 ( Class-C) (EI715) Cu.M 0.8967 - 702,918.09 - 630,331.76
3 Concrete K-125 ( Class-E) (EI718) | Cu.M 0.1410 - 447,752.50 - 63,133.10
4 Boulder / River stone (M07) Cu.M 0.2115 - 120,000.00 - 25,380.00
5. Reinf. Steel - Grade 40 (EI734) Kg 51.9516 - 10,440.54 - 542,402.90
SUB TOTAL FOR MATERIALS 152,440.00 1,261,247.76
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Dump Truck 6 T (E37) hour 0.0668 - 198,517.76 - 13,269.77
3. Excavator (E12) hour 0.0297 - 341,144.30 - 10,148.57
4. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 31,771.43
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 152,440.00 1,387,156.53
E. OVERHEAD & PROFIT 10.00 % x D - 153,959.65
F. WORKING UNIT PRICE (D +E) 152,440.00 1,541,116.18

File : 3-DIV2-R
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PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME
PROVINCE / REGENCY / MUNICIPALITY

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

BILL OF QUANTITY - BALARAJA FLYOVER

ESTIMATE QUNTITY OF

EI-233 Analysis

NO OF PAYMENT ITEM 1 23(3) WORKING
DESCRIPTION OF WORK : RCP Culvert @ 600 mm Type A TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT :Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 3.5000 6,174.34 - 21,610.19
2. Skilled Labour (LO3) hour 1.4000 7,273.85 - 10,183.39
3. Foreman (LO4) hour 0.7000 9,472.88 - 6,631.02
SUB TOTAL FOR LABOUR - 38,424.60
B. MATERIALS
1 RCP Culvert @ 600 mm (M60) Ln.M 1.0000 | 269,600.00 - 269,600.00 -
2 Concrete K-300 ( Class-C) (EI715) Cu.M 0.4487 - 702,918.09 - 315,427.46
3 Concrete K-125 ( Class-E) (EI718) | Cu.M 0.1640 - 447,752.50 - 73,431.41
4 Boulder / River stone (MO07) Cu.M 0.2460 - 120,000.00 - 29,520.00
SUB TOTAL FOR MATERIALS 269,600.00 418,378.87
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Dump Truck 6 T (E37) hour 0.0703 - 198,517.76 - 13,952.05
3. Excavator (E12) hour 0.0297 - 341,144.30 - 10,148.57
4. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 32,453.71
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 269,600.00 489,257.18
E. OVERHEAD & PROFIT 10.00 % x D - 75,885.72
F. WORKING UNIT PRICE (D +E) 269,600.00 565,142.90
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PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

:23(4)

UNIT PRICE ANALYSIS

: RCP Culvert @ 600 mm Type B

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

EI-234 Analysis

UNIT OF MEASUREMENT :Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 9.8000 6,174.34 - 60,508.53
2. Skill Labour (LO3) hour 2.8000 7,273.85 - 20,366.78
3. Foreman (LO4) hour 1.4000 9,472.88 - 13,262.03
SUB TOTAL FOR LABOUR - 94,137.34
B. MATERIALS
1 RCP Culvert @ 600 mm (M60) Ln.M 1.0000 | 269,600.00 - 269,600.00 -
2 Concrete K-300 ( Class-C) (EI715) Cu.M 1.2113 - 702,918.09 - 851,474.81
3 Concrete K-125 ( Class-E) (EI718) | Cu.M 0.1640 - 447,752.50 - 73,431.41
4 Boulder / River stone (MO07) Cu.M 0.2460 - 120,000.00 - 29,520.00
5. Reinf. Steel - Grade 40 (EI734) Kg 62.5004 - 10,440.54 - 652,537.68
SUB TOTAL FOR MATERIALS 269,600.00 1,606,963.90
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Dump Truck 6 T (E37) hour 0.0802 - 198,517.76 - 15,923.72
3. Excavator (E12) hour 0.0297 - 341,144.30 - 10,148.57
4 Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 34,425.38
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 269,600.00 1,735,526.62
E. OVERHEAD & PROFIT 10.00 % x D - 200,512.66
F. WORKING UNIT PRICE (D +E) 269,600.00 1,936,039.28
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PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME
PROVINCE / REGENCY / MUNICIPALITY

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

BILL OF QUANTITY - BALARAJA FLYOVER

ESTIMATE QUNTITY OF

EI-235 Analysis

NO OF PAYMENT ITEM 1 23(5) WORKING
DESCRIPTION OF WORK : RCP Culvert @ 800 mm Type A TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT :Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 4.3750 6,174.34 - 27,012.74
2. Skill Labour (LO3) hour 1.7500 7,273.85 - 12,729.24
3. Foreman (LO4) hour 0.8750 9,472.88 - 8,288.77
SUB TOTAL FOR LABOUR - 48,030.75
B. MATERIALS
1 RCP Culvert @ 800 mm (M59) Ln.M 1.0000 | 428,960.00 - 428,960.00 -
2 Concrete K-300 ( Class-C) (EI715) Cu.M 0.8087 - 702,918.09 - 568,441.42
3 Concrete K-125 ( Class-E) (EI718) | Cu.M 0.1888 - 447,752.50 - 84,535.67
4 Boulder / River stone (MO07) Cu.M 0.2832 - 120,000.00 - 33,984.00
SUB TOTAL FOR MATERIALS 428,960.00 686,961.09
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Dump Truck 6 T (E37) hour 0.1054 - 198,517.76 - 20,928.08
3 Excavator (E12) hour 0.0669 - 341,144.30 - 22,834.29
4 Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 52,115.46
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 428,960.00 787,107.30
E. OVERHEAD & PROFIT 10.00 % x D - 121,606.73
F. WORKING UNIT PRICE (D +E) 428,960.00 908,714.03




File : 3-DIV2-R

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

;2.3 (6)

UNIT PRICE ANALYSIS

: RCP Culvert @ 800 mm Type B

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

EI-236 Analysis

UNIT OF MEASUREMENT :Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 12.2500 6,174.34 - 75,635.67
2. Skill Labour (LO3) hour 3.5000 7,273.85 - 25,458.48
3. Foreman (LO4) hour 1.7500 9,472.88 - 16,577.54
SUB TOTAL FOR LABOUR - 117,671.69
B. MATERIALS
1 RCP Culvert @ 800 mm (M59) Ln.M 1.0000 | 428,960.00 - 428,960.00 -
2 Concrete K-300 ( Class-C) (EI715) Cu.M 1.5760 - 702,918.09 - 1,107,780.43
3 Concrete K-125 ( Class-E) (EI718) | Cu.M 0.1888 - 447,752.50 - 84,535.67
4 Boulder / River stone (MO07) Cu.M 0.2832 - 120,000.00 - 33,984.00
5. Reinf. Steel - Grade 40 (EI734) Kg 73.8747 - 10,440.54 - 771,291.71
SUB TOTAL FOR MATERIALS 428,960.00 1,997,591.81
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Dump Truck 6 T (E37) hour 0.1203 - 198,517.76 - 23,885.58
3. Excavator (E12) hour 0.0669 - 341,144.30 - 22,834.29
4 Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 55,072.96
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 428,960.00 2,170,336.46
E. OVERHEAD & PROFIT 10.00 % x D - 259,929.65
F. WORKING UNIT PRICE (D +E) 428,960.00 2,430,266.11




File : 3-DIV2-R

PROJECT
No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY

NO OF PAYMENT ITEM
DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

1 23(7)

UNIT PRICE ANALYSIS

: RCP Culvert @ 1000 mm Type A

ESTIMATE QUNTITY OF
WORKING
TOTAL PRICE (Rp.)

EI-237 Analysis

UNIT OF MEASUREMENT :Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 4.3750 6,174.34 - 27,012.74
2. Skill Labour (LO3) hour 1.7500 7,273.85 - 12,729.24
3. Foreman (LO4) hour 0.8750 9,472.88 - 8,288.77
SUB TOTAL FOR LABOUR - 48,030.75
B. MATERIALS
1 RCP Culvert @ 1000 mm (M58) Ln.M 1.0000 | 697,760.00 - 697,760.00 -
2 Concrete K-300 ( Class-C) (EI715) Cu.M 0.9379 - 702,918.09 - 659,257.04
3 Concrete K-125 ( Class-E) (EI718) | Cu.M 0.2116 - 447,752.50 - 94,744.43
4 Boulder / River stone (MO07) Cu.M 0.3174 - 78,000.00 - 24,757.20
SUB TOTAL FOR MATERIALS 697,760.00 778,758.67
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Dump Truck 6 T (E37) hour 0.3008 - 198,517.76 - 59,713.96
3. Excavator (E12) hour 0.0669 - 341,144.30 - 22,834.29
4 Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 90,901.34
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 697,760.00 917,690.76
E. OVERHEAD & PROFIT 10.00 % x D - 161,545.08
F. WORKING UNIT PRICE (D +E) 697,760.00 1,079,235.84




File : 3-DIV2-R

PROJECT
No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY

NO OF PAYMENT ITEM
DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

:23(8)

UNIT PRICE ANALYSIS

: RCP Culvert @ 1000 mm Type B

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

EI-238 Analysis

UNIT OF MEASUREMENT :Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 12.2500 6,174.34 - 75,635.67
2. Skill Labour (LO3) hour 3.5000 7,273.85 - 25,458.48
3. Foreman (LO4) hour 1.7500 9,472.88 - 16,577.54
SUB TOTAL FOR LABOUR - 117,671.69
B. MATERIALS
1 RCP Culvert @ 1000 mm (M58) Ln.M 1.0000 | 697,760.00 - 697,760.00 -
2 Concrete K-300 ( Class-C) (EI715) Cu.M 1.9345 - 702,918.09 - 1,359,763.31
3 Concrete K-125 ( Class-E) (EI718) | Cu.M 0.2116 - 447,752.50 - 94,744.43
4 Boulder / River stone (MO07) Cu.M 0.3174 - 120,000.00 - 38,088.00
5. Reinf. Steel - Grade 40 (EI734) Kg 84.3317 - 10,440.54 - 880,468.79
SUB TOTAL FOR MATERIALS 697,760.00 2,373,064.53
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Dump Truck 6 T (E37) hour 0.3008 - 198,517.76 - 59,713.96
3. Excavator (E12) hour 0.0669 - 341,144.30 - 22,834.29
4 Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 90,901.34
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 697,760.00 2,581,637.56
E. OVERHEAD & PROFIT 10.00 % x D - 327,939.76
F. WORKING UNIT PRICE (D +E) 697,760.00 2,909,577.32




File : 3-DIV2-R

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

L 23 9 a

: Manhole Type | (2 x U-Ditch 600 mm )

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

El-239a Analysis

UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 8.7500 6,174.34 - 54,025.48
2. Skilled Labour (LO3) hour 1.7500 7,273.85 - 12,729.24
3. Foreman (LO4) hour 1.7500 9,472.88 - 16,577.54
SUB TOTAL FOR LABOUR - 83,332.26
B. MATERIALS
1 Concrete Class C (EI715) CuM 1.2078 - 702,918.09 - 848,963.52
2 Concrete Class E (EI718) CuM 0.2638 - 447,752.50 - 118,099.20
3 Boulder / River Stone (M07) CuM 0.3956 - 120,000.00 - 47,476.80
4 Reinf. Steel - Grade 40 (EI734) Kg 105.2162 - 10,440.54 - 1,098,513.47
SUB TOTAL FOR MATERIALS - 2,113,052.99
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Flat Bed Truck with Crane 5 Ton  (E31) hour 0.2259 - 289,197.65 - 65,330.79
3. Excavator (E12) hour 0.0892 - 341,144.30 - 30,445.72
4. Tools Ls 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 108,129.60
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 2,304,514.85
E. OVERHEAD & PROFIT 10.00 % x D - 230,451.49
F. WORKING UNIT PRICE (D +E) - 2,534,966.34




File : 3-DIV2-R

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

L 23 ©b

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

WORKING

: Manhole Type Il ( 2 x U-Ditch 600 mm + RCP dia 40( TOTAL PRICE (Rp.)

EI-239b Analysis

UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 8.7500 6,174.34 - 54,025.48
2. Skilled Labour (LO3) hour 1.7500 7,273.85 - 12,729.24
3. Foreman (LO4) hour 1.7500 9,472.88 - 16,577.54
SUB TOTAL FOR LABOUR - 83,332.26
B. MATERIALS
1 Concrete Class C (EI715) CuM 1.1771 - 702,918.09 - 827,415.82
2 Concrete Class E (EI718) CuM 0.2638 - 447,752.50 - 118,099.20
3 Boulder / River Stone (M07) CuM 0.3956 - 120,000.00 - 47,476.80
4 Reinf. Steel - Grade 40 (EI734) Kg 102.7638 - 10,440.54 - 1,072,909.39
SUB TOTAL FOR MATERIALS - 2,065,901.21
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Flat Bed Truck with Crane 5 Ton  (E31) hour 0.2259 - 289,197.65 - 65,330.79
3. Excavator (E12) hour 0.0892 - 341,144.30 - 30,445.72
4. Tools Ls 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 108,129.60
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 2,257,363.07
E. OVERHEAD & PROFIT 10.00 % x D - 225,736.31
F. WORKING UNIT PRICE (D +E) - 2,483,099.38




File : 3-DIV2-R

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

23 ©)c

: Manhole Type Ill (2 x RCP dia 800 mm)

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

EI-239c Analysis

UNIT OF MEASUREMENT . Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 8.7500 6,174.34 - 54,025.48
2. Skilled Labour (LO3) hour 1.7500 7,273.85 - 12,729.24
3. Foreman (LO4) hour 1.7500 9,472.88 - 16,577.54
SUB TOTAL FOR LABOUR - 83,332.26
B. MATERIALS
1 Concrete Class C (EI715) CuM 2.3323 - 702,918.09 - 1,639,396.34
2 Concrete Class E (EI718) CuM 0.3278 - 447,752.50 - 146,780.43
3 Boulder / River Stone (MO7) CuM 0.4917 - 120,000.00 - 59,006.88
4 Reinf. Steel - Grade 40 (EI734) Kg 206.2291 - 10,440.54 - 2,153,143.35
SUB TOTAL FOR MATERIALS - 3,998,327.00
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Flat Bed Truck with Crane 5 Ton  (E31) hour 0.5522 - 289,197.65 - 159,697.50
3. Excavator (E12) hour 0.1190 - 341,144.30 - 40,594.29
4. Tools Ls 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 212,644.88
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 4,294,304.14
E. OVERHEAD & PROFIT 10.00 % x D - 429,430.41
F. WORKING UNIT PRICE (D +E) - 4,723,734.55




PROJECT

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

No. OF CONTRACT PACKAGE
PACKAGE NAME
PROVINCE / REGENCY / MUNICIPALITY

THE NORTH JAVA CORRIDOR FLYOVER

BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

- 23 ©d

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

EI-239d Analysis

NO OF PAYMENT ITEM WORKING
DESCRIPTION OF WORK : Manhole Type IV (2 x RCP dia 800 mm + RCP dia 800 mm)  TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 8.7500 6,174.34 - 54,025.48
2. Skilled Labour (LO3) hour 1.7500 7,273.85 - 12,729.24
3. Foreman (LO4) hour 1.7500 9,472.88 - 16,577.54
SUB TOTAL FOR LABOUR - 83,332.26
B. MATERIALS
1 Concrete Class C (EI715) CuM 22172 - 702,918.09 - 1,558,528.75
2 Concrete Class E (EI718) CuM 0.3278 - 447,752.50 - 146,780.43
3 Boulder / River Stone (MO07) CuM 0.4917 - 120,000.00 - 59,006.88
4 Reinf. Steel - Grade 40 (EI734) Kg 190.7096 - 10,440.54 - 1,991,111.09
SUB TOTAL FOR MATERIALS - 3,755,427.15
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Flat Bed Truck with Crane 5 Ton  (E31) hour 0.5522 - 289,197.65 - 159,697.50
3. Excavator (E12) hour 0.1190 - 341,144.30 - 40,594.29
4. Tools Ls 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 212,644.88
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 4,051,404.29
E. OVERHEAD & PROFIT 10.00 % x D - 405,140.43
F. WORKING UNIT PRICE (D +E) - 4,456,544.72

File : 3-DIV2-R




PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME
PROVINCE / REGENCY / MUNICIPALITY

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

- 23 e

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

El-239e Analysis

NO OF PAYMENT ITEM WORKING
DESCRIPTION OF WORK : Manhole Type V (2 x U-Ditch 600 mm + RCP dia 800 mm)  TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 8.7500 6,174.34 - 54,025.48
2. Skilled Labour (LO3) hour 1.7500 7,273.85 - 12,729.24
3. Foreman (LO4) hour 1.7500 9,472.88 - 16,577.54
SUB TOTAL FOR LABOUR - 83,332.26
B. MATERIALS
1 Concrete Class C (EI715) CuM 2.0278 - 702,918.09 - 1,425,350.21
2 Concrete Class E (EI718) CuM 0.3140 - 447,752.50 - 140,594.29
3 Boulder / River Stone (MO07) CuM 0.4710 - 120,000.00 - 56,520.00
4 Reinf. Steel - Grade 40 (EI734) Kg 175.5524 - 10,440.54 - 1,832,861.54
SUB TOTAL FOR MATERIALS - 3,455,326.04
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Flat Bed Truck with Crane 5 Ton  (E31) hour 0.5522 - 289,197.65 - 159,697.50
3. Excavator (E12) hour 0.1190 - 341,144.30 - 40,594.29
4. Tools Ls 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 212,644.88
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 3,751,303.18
E. OVERHEAD & PROFIT 10.00 % x D - 375,130.32
F. WORKING UNIT PRICE (D +E) - 4,126,433.50

File : 3-DIV2-R




File : 3-DIV2-R

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

UNIT OF MEASUREMENT

THE NORTH JAVA CORRIDOR FLYOVER

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

1 2309)f
: Manhole Type VI ( U-Ditch 600 mm
: Each

ESTIMATE QUNTITY OF

WORKING
, RCP dia 800 mm )

TOTAL PRICE (Rp.)

% TO PROJECT COST

EI-239f Analysis

QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 8.7500 6,174.34 - 54,025.48
2. Skilled Labour (LO3) hour 1.7500 7,273.85 - 12,729.24
3. Foreman (LO4) hour 1.7500 9,472.88 - 16,577.54
SUB TOTAL FOR LABOUR - 83,332.26
B. MATERIALS
1 Concrete Class C (EI715) CuM 2.1763 - 702,918.09 - 1,529,733.55
2 Concrete Class E (EI718) CuM 0.3140 - 447,752.50 - 140,594.29
3 Boulder / River Stone (MO7) CuM 0.4710 - 120,000.00 - 56,520.00
4 Reinf. Steel - Grade 40 (EI734) Kg 187.4324 - 10,440.54 - 1,956,895.15
SUB TOTAL FOR MATERIALS - 3,683,742.99
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Flat Bed Truck with Crane 5 Ton  (E31) hour 0.5522 - 289,197.65 - 159,697.50
3. Excavator (E12) hour 0.1190 - 341,144.30 - 40,594.29
4. Tools Ls 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 212,644.88
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 3,979,720.13
E. OVERHEAD & PROFIT 10.00 % x D - 397,972.01
F. WORKING UNIT PRICE (D +E) - 4,377,692.14




File : 3-DIV2-R

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT

No. OF CONTRACT PACKAGE

PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY :

NO OF PAYMENT ITEM 123094

ESTIMATE QUNTITY OF

EI-239g Analysis

WORKING
DESCRIPTION OF WORK : Manhole Type VII TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 11.6667 6,174.34 - 72,033.97
2. Skilled Labour (LO3) hour 2.3333 7,273.85 - 16,972.32
3. Foreman (LO4) hour 2.3333 9,472.88 - 22,103.39
SUB TOTAL FOR LABOUR - 111,109.68
B. MATERIALS
1 Concrete Class C (EI715) CuM 0.7000 - 702,918.09 - 492,024.34
2 Concrete Class E (EI718) CuM 0.1210 - 447,752.50 - 54,178.05
3 Boulder / River Stone (M07) CuM 0.1815 - 120,000.00 - 21,780.00
4 Reinf. Steel - Grade 40 (EI734) Kg 62.9572 - 10,440.54 - 657,306.83
SUB TOTAL FOR MATERIALS - 1,225,289.22
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Flat Bed Truck with Crane 5 Ton  (E31) hour 0.1171 - 289,197.65 - 33,875.23
3. Excavator (E12) hour 0.0297 - 341,144.30 - 10,148.57
4. Tools Ls 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 56,376.89
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 1,392,775.79
E. OVERHEAD & PROFIT 10.00 % x D - 139,277.58
F. WORKING UNIT PRICE (D +E) - 1,532,053.37




File : 3-DIV2-R

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME
PROVINCE / REGENCY / MUNICIPALITY

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

23 ©h

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

EI-239h Analysis

NO OF PAYMENT ITEM WORKING
DESCRIPTION OF WORK : Manhole Type VIII TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 8.7500 6,174.34 - 54,025.48
2. Skilled Labour (LO3) hour 1.7500 7,273.85 - 12,729.24
3. Foreman (LO4) hour 1.7500 9,472.88 - 16,577.54
SUB TOTAL FOR LABOUR - 83,332.26
B. MATERIALS
1 Concrete Class C (EI715) CuM 1.9043 - 702,918.09 - 1,338,547.34
2 Concrete Class E (EI718) CuM 0.2550 - 447,752.50 - 114,176.89
3 Boulder / River Stone (M07) CuM 0.3825 - 120,000.00 - 45,900.00
4 Reinf. Steel - Grade 40 (EI734) Kg 328.4068 - 10,440.54 - 3,428,744.07
SUB TOTAL FOR MATERIALS - 4,927,368.30
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Flat Bed Truck with Crane 5 Ton  (E31) hour 0.2510 - 289,197.65 - 72,589.77
3. Excavator (E12) hour 0.0892 - 341,144.30 - 30,445.72
4. Tools Ls 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 115,388.58
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 5,126,089.14
E. OVERHEAD & PROFIT 10.00 % x D - 512,608.91
F. WORKING UNIT PRICE (D +E) - 5,638,698.05




File : 3-DIV2-R

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

- 23 Q)i

UNIT PRICE ANALYSIS

: Manhole Type IX

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

EI-239i Analysis

UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 8.7500 6,174.34 - 54,025.48
2. Skilled Labour (LO3) hour 1.7500 7,273.85 - 12,729.24
3. Foreman (LO4) hour 1.7500 9,472.88 - 16,577.54
SUB TOTAL FOR LABOUR - 83,332.26
B. MATERIALS
1 Concrete Class C (EI715) CuM 1.8182 - 702,918.09 - 1,278,060.23
2 Concrete Class E (EI718) CuM 0.2550 - 447,752.50 - 114,176.89
3 Boulder / River Stone (M07) CuM 0.3825 - 120,000.00 - 45,900.00
4 Reinf. Steel - Grade 40 (EI734) Kg 315.4991 - 10,440.54 - 3,293,980.57
SUB TOTAL FOR MATERIALS - 4,732,117.69
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Flat Bed Truck with Crane 5 Ton (E31) hour 0.2510 - 289,197.65 - 72,589.77
3. Excavator (E12) hour 0.0892 - 341,144.30 - 30,445.72
4. Tools Ls 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 115,388.58
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 4,930,838.53
E. OVERHEAD & PROFIT 10.00 % x D - 493,083.85
F. WORKING UNIT PRICE (D +E) - 5,423,922.38




File : 3-DIV2-R

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

- 23 ©)

UNIT PRICE ANALYSIS

: Manhole Type X

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

EI-239j Analysis

UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 8.7500 6,174.34 - 54,025.48
2. Skilled Labour (LO3) hour 1.7500 7,273.85 - 12,729.24
3. Foreman (LO4) hour 1.7500 9,472.88 - 16,577.54
SUB TOTAL FOR LABOUR - 83,332.26
B. MATERIALS
1 Concrete Class C (EI715) CuM 3.8249 - 702,918.09 - 2,688,616.51
2 Concrete Class E (EI718) CuM 0.4860 - 447,752.50 - 217,607.72
3 Boulder / River Stone (M07) CuM 0.7290 - 120,000.00 - 87,480.00
4 Reinf. Steel - Grade 40 (EI734) Kg 290.6095 - 10,440.54 - 3,034,120.05
SUB TOTAL FOR MATERIALS - 6,027,824.28
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Flat Bed Truck with Crane 5 Ton (E31) hour 0.2510 - 289,197.65 - 72,589.77
3. Excavator (E12) hour 0.0595 - 341,144.30 - 20,297.15
4. Tools Ls 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 105,240.01
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 6,216,396.55
E. OVERHEAD & PROFIT 10.00 % x D - 621,639.66
F. WORKING UNIT PRICE (D +E) - 6,838,036.21




File : 3-DIV2-R

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME
PROVINCE / REGENCY / MUNICIPALITY

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

23 (10)

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

EI-2310 Analysis

NO OF PAYMENT ITEM WORKING
DESCRIPTION OF WORK : Catch Basin Type | TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 5.0000 6,174.34 - 30,871.70
2. Skilled Labour (LO3) hour 1.0000 7,273.85 - 7,273.85
3. Foreman (LO4) hour 1.0000 9,472.88 - 9,472.88
SUB TOTAL FOR LABOUR - 47,618.43
B. MATERIALS
1 Concrete Class C (EI715) CuM 0.2769 - 702,918.09 - 194,651.83
2 Concrete Class E (EI718) CuM 0.0810 - 447,752.50 - 36,267.95
3 Boulder / River Stone (M07) CuM 0.1215 - 120,000.00 - 14,580.00
4 Reinf. Steel - Grade 40 (EI734) Kg 28.4480 - 10,440.54 - 297,012.60
SUB TOTAL FOR MATERIALS - 542,512.38
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Flat Bed Truck with Crane 5 Ton  (E31) hour 0.0359 - 289,197.65 - 10,369.97
3. Excavator (E12) hour 0.0297 - 341,144.30 - 10,148.57
4. Tools Ls 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 32,871.63
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 623,002.44
E. OVERHEAD & PROFIT 10.00 % x D - 62,300.24
F. WORKING UNIT PRICE (D +E) - 685,302.68




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

El-2312a Analysis

UNIT PRICE ANALYSIS

PROJECT

No. OF CONTRACT PACKAGE

PACKAGE NAME :

PROVINCE / REGENCY / MUNICIPALITY : ESTIMATE QUNTITY OF

NO OF PAYMENT ITEM 1 23(12)a WORKING
DESCRIPTION OF WORK : U-Ditch, DS - 1 (300 mm with cover ) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Ln.M. % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 3.5000 6,174.34 - 21,610.19
2. Skilled Labour (LO3) hour 0.7000 7,273.85 - 5,091.70
3. Foreman (LO4) hour 0.7000 9,472.88 - 6,631.02
SUB TOTAL FOR LABOUR - 33,332.91
B. MATERIALS
1. Concrete Class C (EI715) CuM 0.3396 | 702,918.09 - 238,710.98 -
2. Concrete Class E (EI718) CuM 0.0700 - 447,752.50 - 31,342.68
3. Boulder / River Stone (MO07) CuM 0.1050 - 120,000.00 - 12,600.00
4 Reinf. Steel - Grade 40 (EI734) kg 20.1319 10,440.54 - 210,187.76 -
SUB TOTAL FOR MATERIALS 448,898.74 43,942.68
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Dump Truck 6 T (E37) hour 0.1054 - 198,517.76 - 20,928.08
3. Excavator (E12) hour 0.0297 - 341,144.30 - 10,148.57
4. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 39,429.74
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 448,898.74 116,705.33
E. OVERHEAD & PROFIT 10.00 % x D - 56,560.41
F. WORKING UNIT PRICE (D +E) 448,898.74 173,265.74

File : 3-DIV2-R



THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EI-2312b Analysis

UNIT PRICE ANALYSIS

PROJECT

No. OF CONTRACT PACKAGE

PACKAGE NAME :

PROVINCE / REGENCY / MUNICIPALITY : ESTIMATE QUNTITY OF

NO OF PAYMENT ITEM 1 23(12)b WORKING :
DESCRIPTION OF WORK : U-Ditch, DS - 2 (500 mm with cover ) TOTAL PRICE (Rp.) : -
UNIT OF MEASUREMENT Ln.M. % TO PROJECT COST : -
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 3.5000 6,174.34 - 21,610.19
2. Skilled Labour (LO3) hour 0.7000 7,273.85 - 5,091.70
3. Foreman (LO4) hour 0.7000 9,472.88 - 6,631.02
SUB TOTAL FOR LABOUR - 33,332.91
B. MATERIALS
1. Concrete Class C (EI715) CuM 0.5400 | 702,918.09 - 379,575.77 -
2. Concrete Class E (EI718) CuM 0.0900 - 447,752.50 - 40,297.73
3. Boulder / River Stone (MO07) CuM 0.1350 - 120,000.00 - 16,200.00
4 Reinf. Steel - Grade 40 (EI734) kg 28.6189 10,440.54 - 298,796.32 -
SUB TOTAL FOR MATERIALS 678,372.09 56,497.73
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Dump Truck 6 T (E37) hour 0.1054 - 198,517.76 - 20,928.08
3. Excavator (E12) hour 0.0297 - 341,144.30 - 10,148.57
4. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 39,429.74
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 678,372.09 129,260.38
E. OVERHEAD & PROFIT 10.00 % x D - 80,763.25
F. WORKING UNIT PRICE (D +E) 678,372.09 210,023.63

File : 3-DIV2-R



File : 3-DIV2-R

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

El-2312c Analysis

UNIT PRICE ANALYSIS
PROJECT
No. OF CONTRACT PACKAGE
PACKAGE NAME
PROVINCE / REGENCY / MUNICIPALITY : ESTIMATE QUNTITY OF
NO OF PAYMENT ITEM 1 23(12)¢ WORKING
DESCRIPTION OF WORK . U-Ditch, DS - 3 (600 mm with cover) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT LM, % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 5.8333 6,174.34 - 36,016.98
2. Skilled Labour (LO3) hour 1.1667 7,273.85 - 8,486.16
3. Foreman (LO4) hour 1.1667 9,472.88 - 11,051.69
SUB TOTAL FOR LABOUR - 55,554.83
B. MATERIALS
1. Concrete Class C (EI715) CuM 0.5700 | 702,918.09 - 400,663.31 -
2. Concrete Class E (EI718) CuM 0.1000 - 447,752.50 - 44,775.25
3. Boulder / River Stone (MO07) CuM 0.1500 - 120,000.00 - 18,000.00
4 Reinf. Steel - Grade 40 (EI734) kg 27.3236 10,440.54 - 285,273.21 -
SUB TOTAL FOR MATERIALS 685,936.52 62,775.25
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Flat Bed Truck with Crane 5 Ton  (E31) hour 0.2175 - 289,197.65 - 62,911.14
3. Excavator (E12) hour 0.0297 - 341,144.30 - 10,148.57
4. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 81,412.80
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 685,936.52 199,742.88
E. OVERHEAD & PROFIT 10.00 % x D - 88,567.94
F. WORKING UNIT PRICE (D +E) 685,936.52 288,310.82




File : 3-DIV2-R

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

.23 (12)d

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

- U-Ditch, DS - 3A (600 mm)

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

El-2312d Analysis

UNIT OF MEASUREMENT LM, % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 5.8333 6,174.34 - 36,016.98
2. Skilled Labour (LO3) hour 1.1667 7,273.85 - 8,486.16
3. Foreman (LO4) hour 1.1667 9,472.88 - 11,051.69
SUB TOTAL FOR LABOUR - 55,554.83
B. MATERIALS
1. Concrete Class C (EI715) CuM 0.4350 | 702,918.09 - 305,769.37 -
2. Concrete Class E (EI718) CuM 0.1000 - 447,752.50 - 44,775.25
3. Boulder / River Stone (MO07) CuM 0.1500 - 120,000.00 - 18,000.00
4 Reinf. Steel - Grade 40 (EI734) kg 20.3539 10,440.54 - 212,506.01 -
SUB TOTAL FOR MATERIALS 518,275.38 62,775.25
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Flat Bed Truck with Crane 5 Ton  (E31) hour 0.2175 - 289,197.65 - 62,911.14
3. Excavator (E12) hour 0.0297 - 341,144.30 - 10,148.57
4. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 81,412.80
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 518,275.38 199,742.88
E. OVERHEAD & PROFIT 10.00 % x D - 71,801.83
F. WORKING UNIT PRICE (D +E) 518,275.38 271,544.71




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

El-2312e Analysis

UNIT PRICE ANALYSIS

PROJECT

No. OF CONTRACT PACKAGE

PACKAGE NAME :

PROVINCE / REGENCY / MUNICIPALITY : ESTIMATE QUNTITY OF

NO OF PAYMENT ITEM 1 23(12)e WORKING :
DESCRIPTION OF WORK : U-Ditch, DS - 4 (800 mm with cover ) TOTAL PRICE (Rp.) : -
UNIT OF MEASUREMENT Ln.M. % TO PROJECT COST : -
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 3.5000 6,174.34 - 21,610.19
2. Skilled Labour (LO3) hour 0.7000 7,273.85 - 5,091.70
3. Foreman (LO4) hour 0.7000 9,472.88 - 6,631.02
SUB TOTAL FOR LABOUR - 33,332.91
B. MATERIALS
1. Concrete Class C (EI715) CuM 0.6300 | 702,918.09 - 442,838.40 -
2. Concrete Class E (EI718) CuM 0.1100 - 447,752.50 - 49,252.78
3. Boulder / River Stone (MO07) CuM 0.1650 - 120,000.00 - 19,800.00
4 Reinf. Steel - Grade 40 (EI734) kg 29.1123 10,440.54 - 303,947.98 -
SUB TOTAL FOR MATERIALS 746,786.38 69,052.78
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Dump Truck 6 T (E37) hour 0.1054 - 198,517.76 - 20,928.08
3. Excavator (E12) hour 0.0595 - 341,144.30 - 20,297.15
4. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 49,578.32
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 746,786.38 151,964.01
E. OVERHEAD & PROFIT 10.00 % x D - 89,875.04
F. WORKING UNIT PRICE (D +E) 746,786.38 241,839.05

File : 3-DIV2-R



THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EI-2312f Analysis

UNIT PRICE ANALYSIS

PROJECT

No. OF CONTRACT PACKAGE

PACKAGE NAME :

PROVINCE / REGENCY / MUNICIPALITY : ESTIMATE QUNTITY OF

NO OF PAYMENT ITEM 1 23(12)f WORKING
DESCRIPTION OF WORK : U-Ditch, DS - 4A (800 mm) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Ln.M. % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 3.5000 6,174.34 - 21,610.19
2. Skilled Labour (LO3) hour 0.7000 7,273.85 - 5,091.70
3. Foreman (LO4) hour 0.7000 9,472.88 - 6,631.02
SUB TOTAL FOR LABOUR - 33,332.91
B. MATERIALS
1. Concrete Class C (EI715) CuM 0.4650 | 702,918.09 - 326,856.91 -
2. Concrete Class E (EI718) CuM 0.1200 - 447,752.50 - 53,730.30
3. Boulder / River Stone (MO07) CuM 0.1800 - 120,000.00 - 21,600.00
4 Reinf. Steel - Grade 40 (EI734) kg 21.7109 10,440.54 - 226,673.07 -
SUB TOTAL FOR MATERIALS 553,529.98 75,330.30
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Dump Truck 6 T (E37) hour 0.1054 - 198,517.76 - 20,928.08
3. Excavator (E12) hour 0.0595 - 341,144.30 - 20,297.15
4. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 49,578.32
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 553,529.98 158,241.53
E. OVERHEAD & PROFIT 10.00 % x D - 71,177.15
F. WORKING UNIT PRICE (D +E) 553,529.98 229,418.68

File : 3-DIV2-R



File : 3-DIV2-R

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY

THE NORTH JAVA CORRIDOR FLYOVER
SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

.23 (12)g

BILL OF QUANTITY - BALARAJA FLYOVER

ESTIMATE QUNTITY OF

El-2312g Analysis

NO OF PAYMENT ITEM WORKING
DESCRIPTION OF WORK : U-Ditch, DS - 5 (300 mm with cover ) TOTAL PRICE (Rp.) 0.00
UNIT OF MEASUREMENT : Ln.M. % TO PROJECT 0.00
COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 3.5000 6,174.34 - 21,610.19
2. Skilled Labour (LO3) hour 0.7000 7,273.85 - 5,091.70
3. Foreman (LO4) hour 0.7000 9,472.88 - 6,631.02
SUB TOTAL FOR LABOUR - 33,332.91
B. MATERIALS
1. Concrete Class C (EI715) CuM 0.1900 [ 702,918.09 - 133,554.44 -
2. Concrete Class E (EI718) CuM 0.0600 - 447,752.50 - 26,865.15
3. Boulder / River Stone (M07) CuM 0.0900 - 120,000.00 - 10,800.00
4 Reinf. Steel - Grade 40 (EI734) kg 20.9608 10,440.54 - 218,842.55 -
SUB TOTAL FOR MATERIALS 352,396.99 37,665.15
C. EQUIPMENT
1. Tamper (E23) hour 0.3012 - 24,412.27 - 7,353.09
2. Dump Truck 6 T (E37) hour 0.1054 - 198,517.76 - 20,928.08
3. Excavator (E12) hour 0.0297 - 341,144.30 - 10,148.57
4. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 39,429.74
I
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 352,396.99 110,427.80
E. OVERHEAD & PROFIT 10.0 % x D - 46,282.48
F. WORKING UNIT PRICE (D +E) 352,396.99 156,710.28




File : 3-DIV2-R

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

23 (13)

: Drain Pipe Dia 15 cm and Ascesories

UNIT PRICE ANALYSIS

EI-2313 Analysis

ESTIMATE QUNTITY OF
WORKING
TOTAL PRICE (Rp.)

UNIT OF MEASUREMENT : LnM % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 8.4000 6,174.34 - 51,864.46
2. Skilled Labour (LO3) hour 2.8000 7,273.85 - 20,366.78
3. Foreman (LO4) hour 1.4000 9,472.88 - 13,262.03
SUB TOTAL FOR LABOUR - 85,493.27
B. MATERIALS
1. PVC Dia. 6" (M61) Ln.M 10.0000 - 129,625.00 - 1,296,250.00
2. Bend Dia. 6" /Socket Dia. 6" (M63) Each 2.0000 - 22,070.00 - 44,140.00
3 Tee for Drain Pipe 6" (M89) Each 1.0000 - 65,910.00 - 65,910.00
4 Support (M92) Each 5.0000 - 5,000.00 - 25,000.00
SUB TOTAL FOR MATERIALS - 1,431,300.00
C. EQUIPMENT
1. Dump Truck 6 T (E37) hour 0.0226 - 198,517.76 - 4,484.59
2. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 5,484.59
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 1,522,277.86
E. OVERHEAD & PROFIT 10.00 % x D - 152,227.79
F. TOTAL UNIT PRICE (D +E) - 1,674,505.65
G. WORKING UNIT PRICE (F/10) - 167,450.57




File : 3-DIV2-R

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

23 (14)

: Drain Pipe Dia 20 cm and Ascesories

UNIT PRICE ANALYSIS

EI-2314 Analysis

ESTIMATE QUNTITY OF
WORKING
TOTAL PRICE (Rp.)

UNIT OF MEASUREMENT : Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 4.2000 6,174.34 - 25,932.23
2. Skilled Labour (LO3) hour 1.4000 7,273.85 - 10,183.39
3. Foreman (LO4) hour 0.7000 9,472.88 - 6,631.02
SUB TOTAL FOR LABOUR - 42,746.64
B. MATERIALS
1. PVC Dia. 8" (M62) Ln.M 10.0000 - 219,700.00 - 2,197,000.00
2. Bend Dia. 8" /Socket Dia. 8" (M64) Each 2.0000 - 58,750.00 - 117,500.00
3 Tee for Drain Pipe 8" (M90) Each 1.0000 - 95,000.00 - 95,000.00
4 Support (M92) Each 5.0000 - 5,000.00 - 25,000.00
SUB TOTAL FOR MATERIALS - 2,434,500.00
C. EQUIPMENT
1. Dump Truck 6 T (E37) hour 0.0234 - 198,517.76 - 4,650.68
2. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 5,650.68
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 2,482,897.32
E. OVERHEAD & PROFIT 10.00 % x D - 248,289.73
F. TOTAL UNIT PRICE (D+E) - 2,731,187.05
G. WORKING UNIT PRICE (F/10) - 273,118.71




File : 3-DIV2-R

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT

No. OF CONTRACT PACKAGE

PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY :

NO OF PAYMENT ITEM 12.3(15)

EI-2315 Analysis

ESTIMATE QUNTITY OF

WORKING
DESCRIPTION OF WORK : Drain Pipe Dia 25 cm and Ascesories TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Ln.M % TO PROJECT COST
QUANTITY | UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 4.2000 6,174.34 - 25,932.23
2. Skilled Labour (LO3) hour 1.4000 7,273.85 - 10,183.39
3. Foreman (LO4) hour 0.7000 9,472.88 - 6,631.02
SUB TOTAL FOR LABOUR - 42,746.64
B. MATERIALS
1. PVC Dia. 10" (M86) Ln.M 10.0000 - 309,625.00 - 3,096,250.00
2. Bend Dia. 10" /Socket Dia. 10" (M87) Each 2.0000 - 93,750.00 - 187,500.00
3 Tee for Drain Pipe 10" (M91) Each 3.0000 - 125,000.00 - 375,000.00
4 Support (M92) Each 5.0000 - 5,000.00 - 25,000.00
SUB TOTAL FOR MATERIALS - 3,683,750.00
C. EQUIPMENT
1. Dump Truck 6 T (E37) hour 0.0125 - 198,517.76 - 2,481.47
2. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 3,481.47
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 3,729,978.11
E. OVERHEAD & PROFIT 10.00 % x D - 372,997.81
F. TOTAL UNIT PRICE (D +E) - 4,102,975.92
G. WORKING UNIT PRICE (F/10) - 410,297.59




File : 3-DIV2-R

PROJECT

THE NORTH JAVA CORRIDOR FLYOVER

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

No. OF CONTRACT PACKAGE

PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY

NO OF PAYMENT ITEM 12.3(16)

DESCRIPTION OF WORK

UNIT PRICE ANALYSIS

: Deck Drain Type |

EI-2316 Analysis

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY [ UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 1.4000 6,174.34 - 8,644.08
2. Skilled Labour (LO3) hour 0.3500 7,273.85 - 2,545.85
3. Foreman (LO4) hour 0.3500 9,472.88 - 3,315.51
SUB TOTAL FOR LABOUR - 14,505.44
B. MATERIALS
1. Deck drain (M207) each 1.0000 - 780,000.00 - 780,000.00
SUB TOTAL FOR MATERIALS - 780,000.00
C. EQUIPMENT
1. Dump Truck 6 T (E37) hour 0.0030 - 198,517.76 - 597.95
2. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 1,597.95
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 796,103.39
E. OVERHEAD & PROFIT 10.00 % x D - 79,610.34
F. TOTAL UNIT PRICE (D +E) - 875,713.73




File : 3-DIV2-R

PROJECT

THE NORTH JAVA CORRIDOR FLYOVER

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

No. OF CONTRACT PACKAGE

PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY

NO OF PAYMENT ITEM 12.3(17)

DESCRIPTION OF WORK

UNIT PRICE ANALYSIS

: Deck Drain Type Il

EI-2317 Analysis

ESTIMATE QUNTITY OF

WORKING
TOTAL PRICE (Rp.)

UNIT OF MEASUREMENT . Each % TO PROJECT COST
QUANTITY | UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 1.4000 6,174.34 - 8,644.08
2. Skilled Labour (LO3) hour 0.3500 7,273.85 - 2,545.85
3. Foreman (LO4) hour 0.3500 9,472.88 - 3,315.51
SUB TOTAL FOR LABOUR - 14,505.44
B. MATERIALS
1. Deck drain (M208) each 1.0000 - 2,200,000.00 - 2,200,000.00
2.
3
4
SUB TOTAL FOR MATERIALS - 2,200,000.00
C. EQUIPMENT
1. Dump Truck 6 T (E37) hour 0.0030 - 198,517.76 - 597.95
2. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 1,597.95
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 2,216,103.39
E. OVERHEAD & PROFIT 10.00 % x D - 221,610.34
F. TOTAL UNIT PRICE (D +E) - 2,437,713.73




File : 3-DIV2-R

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

23 (18)

UNIT PRICE ANALYSIS

: Steel Gutter Drain Screen

EI-2318 Analysis

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

UNIT OF MEASUREMENT : Ln.m % TO PROJECT COST
QUANTITY [ UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 1.4000 6,174.34 - 8,644.08
2. Skilled Labour (LO3) hour 0.3500 7,273.85 - 2,545.85
3. Foreman (LO4) hour 0.3500 9,472.88 - 3,315.51
SUB TOTAL FOR LABOUR - 14,505.44
B. MATERIALS
1. Steel Gutter Screen (M78) each 1.0000 | 6,694,725.00 16,625.00 6,694,725.00 16,625.00
SUB TOTAL FOR MATERIALS 6,694,725.00 16,625.00
C. EQUIPMENT
1. Flat Bed Truck with crane 5 Ton (E31) hour 0.0113 - 289,197.65 - 3,277.57
2. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 4,277.57
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 6,694,725.00 35,408.01
E. OVERHEAD & PROFIT 10.00 % x D - 673,013.30
F. TOTAL UNIT PRICE (D+E) 6,694,725.00 708,421.31




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EI-2319 Analysis

UNIT PRICE ANALYSIS

PROJECT

No. OF CONTRACT PACKAGE

PACKAGE NAME :

PROVINCE / REGENCY / MUNICIPALITY : ESTIMATE QUNTITY OF

NO OF PAYMENT ITEM 1 2.3(19) WORKING
DESCRIPTION OF WORK . Outer Ditch for Viaduct TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT © Ln.M. % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 4.0000 6,174.34 - 24,697.36
2. Skilled Labour (LO3) hour 2.0000 7,273.85 - 14,547.70
3. Foreman (LO4) hour 1.0000 9,472.88 - 9,472.88
SUB TOTAL FOR LABOUR - 48,717.94
B. MATERIALS
1. Concrete Class B (El2312e CuM 1.0034 - 591,905.55 - 593,918.03
2 Reinf. Steel - Grade 40 (EI734) Kg 115.3910 - 10,440.54 1,204,744.35
3. Formwork / scaffolding LS 1.0000 - 679,653.83 - 679,653.83
SUB TOTAL FOR MATERIALS - 2,478,316.21
C. EQUIPMENT
1 Tools Ls 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 5,000.00
I I
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 2,532,034.15
E. OVERHEAD & PROFIT 10.0 % x D - 253,203.42
F. UNIT PRICE (D+E) - 2,785,237.57
G. WORKING UNIT PRICE (F)/5.78 - 481,875.01

File : 3-DIV2-R



DIVISION 3.
EARTHWORKS




File : 3-DIV3

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB [CITY

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

:3.1(1)

(ENGINEER

ESTIMATE)

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

EI-311 Analysis

NO. PAY ITEM WORKING
DESCRIPTION OF WORK : Clearing and Grubbing TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Sg.m % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.0301 6,174.34 - 185.97
2. Foreman (LO4) hour 0.0050 9,472.88 - 47.55
SUB TOTAL FOR LABOUR - 233.52
B. MATERIALS
SUB TOTAL FOR MATERIALS - -
C. EQUIPMENT
1. Motor Grader (E15) hour 0.0050 - 316,382.65 - 1,588.27
2 Tools LS 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 2,588.27
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 2,821.79
E. OVERHEAD & PROFIT 10.00 % x D - 282.18
F. WORKING UNIT PRICE (D +E) - 3,103.97




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EI-312 Analysis

UNIT PRICE ANALYSIS

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY ESTIMATE QUNTITY OF

3.1(2)

NO. PAY ITEM WORKING
DESCRIPTION OF WORKING : Selected Tree Removal Diameter =200 mm < 300 mm TOTAL PRICE (Rp.)
UNIT MEASUREMENT : Each % TO PROJECT COST
ESTIMATE UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT QUANTITY FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) Hour 6.8158 6,174.34 - 42,083.28
2. Skilled Labour (LO3) Hour 1.1360 7,273.85 - 8,262.89
3 Foreman (LO4) Hour 1.1360 9,472.88 - 10,760.93
SUB TOTAL FOR LABOUR 61,107.10
B. MATERIALS
1.
SUB TOTAL FOR MATERIALS| -
C. EQUIPMENT
1. Saw Machine (E27) hour 1.1360 - 25,505.33 - 28,973.35
2. Flat bed truck crane 5 t (E31) hour 0.1900 - 289,197.65 - 54,947.55
3. Tools Ls 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 88,920.90
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 150,028.00
E. OVERHEAD & PROFIT 10.0 % x D - 15,002.80
F. WORKING UNIT PRICE (D +E) - 165,030.80




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EI-313 Analysis

UNIT PRICE ANALYSIS

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV. /KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM 1 3.1(3) WORKING
DESCRIPTION OF WORKING : Selected Tree Removal Diameter > 300 mm TOTAL PRICE (Rp.)
UNIT MEASUREMENT : Each % TO PROJECT COST
ESTIMATE UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT QUANTITY | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) Hour 11.3597 6,174.34 - 70,138.80
2. Skilled Labour (LO3) Hour 1.8933 7,273.85 - 13,771.49
3 Foreman (LO4) Hour 1.8933 9,472.88 B 17,934.88
SUB TOTAL FOR LABOUR 101,845.17

B. MATERIALS

SUB TOTAL FOR MATERIALS -

C. EQUIPMENT

1. Saw Machine (E27) hour 1.8933 - 25,505.33 - 48,288.92
2. Flat bed truck crane 5 t (E31) hour 0.3917 - 289,197.65 - 113,269.08
3. Tools Ls 1.0000 5,000.00 - 5,000.00

SUB TOTAL FOR EQUIPMENT - 166,558.00

I

D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 268,403.17
E. OVERHEAD & PROFIT 10.0 % x D - 26,840.32
F. WORKING UNIT PRICE (D +E) - 295,243.49




File : 3-DIV3

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

THE NORTH JAVA CORRIDOR FLYOVER

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

;&an

ESTIMATE QUNTITY OF

EI-321 Analysis

NO. PAY ITEM WORKING
DESCRIPTION OF WORK : Common Excavation TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Cu. M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.0595 6,174.34 - 367.36
2. Foreman (LO4) hour 0.0297 9,472.88 - 281.81
SUB TOTAL FOR LABOUR - 649.17
B. MATERIALS
SUB TOTAL FOR MATERIALS - -
C. EQUIPMENT
1. Excavator (E12) hour 0.0297 - 341,144.30 - 10,148.57
2. Dump Truck 6 T (E37) hour 0.0214 - 198,517.76 - 4,252.05
3. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 15,400.62
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 16,049.79
E. OVERHEAD & PROFIT 10.00 % x D - 1,604.98
F. WORKING UNIT PRICE (D +E) - 17,654.77




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME

PROV./KAB [CITY ESTIMATE QUNTITY OF

File : 3-DIV3

NO. PAY ITEM 1 3.2(2) WORKING
DESCRIPTION OF WORK : Excavation of Existing Pavement TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Cu.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common labour (LO2) hour 1.0000 6,174.34 - 6,174.34
2. Foreman (LO4) hour 0.1000 9,472.88 - 947.29
SUB TOTAL FOR LABOUR - 7,121.63
B. MATERIAL
SUB TOTAL FOR MATERIALS - -
C. EQUIPMENT
1. Compressor (E05) hour 0.1000 - 123,665.36 - 12,366.54
2. Jack Hammer (E24) hour 0.1000 - 21,397.80 - 2,139.78
3. Wheel Loader (E19) hour 0.1000 - 240,672.09 - 24,067.21
4. Dump Truck 6 T (E37) hour 0.0308 - 198,517.76 - 6,112.33
5 Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 45,685.86
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 52,807.49
E. OVERHEAD & PROFIT 10.00 % x D - 5,280.75
F. WORKING UNIT PRICE (D +E) - 58,088.24




File : 3-DIV3

THE NORTH JAVA CORRIDOR FL

YOVER

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT
PACKAGE CONTRACT No.

PACKAGE NAME

PROV. / KAB /CITY :

NO. PAY ITEM :3.2(3)

ESTIMATE QUNTITY OF

EI-323 Analysis

WORKING
DESCRIPTION OF WORK : Structure Excavation to a depth not exceeding2 m  TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : M3 % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 0.2231 6,174.34 - 1,377.59
2. Foreman (LO4) hour 0.0558 9,472.88 - 528.38
SUB TOTAL FOR LABOUR - 1,905.97
B. MATERIALS
SUB TOTAL FOR MATERIALS - -
C. EQUIPMENT
1. Excavator (E12) hour 0.0558 - 341,144.30 - 19,028.58
2. Dump Truck 6 T (E37) hour 0.0214 - 198,517.76 - 4,252.05
3. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 24,280.63
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 26,186.60
E. OVERHEAD & PROFIT 10.00 % x D - 2,618.66
F. WORKING UNIT PRICE (D +E) - 28,805.26




File : 3-DIV3

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

;&an

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

EI-324 Analysis

NO. PAY ITEM WORKING
DESCRIPTION OF WORK : Struc. Exc. to a depth greater than 2 m but not excee TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : M3 % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 0.2746 6,174.34 - 1,695.49
2. Foreman (LO4) hour 0.0687 9,472.88 - 650.32
SUB TOTAL FOR LABOUR - 2,345.81
B. MATERIALS
SUB TOTAL FOR MATERIALS - -
C. EQUIPMENT
1. Excavator (E12) hour 0.0687 - 341,144.30 - 23,419.79
2. Dump Truck 6 T (E37) hour 0.0214 - 198,517.76 - 4,252.05
3. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 28,671.84
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 31,017.65
E. OVERHEAD & PROFIT 10.00 % x D - 3,101.77
F. WORKING UNIT PRICE (D +E) - 34,119.42




File : 3-DIV3

THE NORTH JAVA CORRIDOR FL

YOVER

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT
PACKAGE CONTRACT No.

PACKAGE NAME

PROV. / KAB /CITY :

NO. PAY ITEM :3.2(5)

ESTIMATE QUNTITY OF

EI-325 Analysis

WORKING
DESCRIPTION OF WORK : Structure Excavation to a depth greater than 4 m TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : M3 % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 0.3818 6,174.34 - 2,357.37
2. Foreman (LO4) hour 0.0955 9,472.88 - 904.19
SUB TOTAL FOR LABOUR - 3,261.56
B. MATERIALS
SUB TOTAL FOR MATERIALS - -
C. EQUIPMENT
1. Excavator (E12) hour 0.0955 - 341,144.30 - 32,562.27
2. Dump Truck 6 T (E37) hour 0.0214 - 198,517.76 - 4,252.05
3. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 37,814.32
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 41,075.88
E. OVERHEAD & PROFIT 10.00 % x D - 4,107.59
F. WORKING UNIT PRICE (D +E) - 45,183.47




File : 3-DIV3

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

32 @

ESTIMATE QUNTITY OF

NO. PAY ITEM WORKING
DESCRIPTION OF WORK : Rock Excavation TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT :Cu.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 1.3333 6,174.34 - 8,232.45
2. Foreman (LO4) hour 0.1667 9,472.88 - 1,578.81
SUB TOTAL FOR LABOUR 9,811.26
B. MATERIALS
SUB TOTAL FOR MATERIALS -
C. EQUIPMENT
1. Compressor (E05) hour 0.1667 - 123,665.36 - 20,610.89
2. Jack Hammer (E24) hour 0.1667 - 21,397.80 - 3,566.30
3. Wheel Loader (E16) hour 0.1667 - 271,044.04 - 45,174.01
4 Dump Truck (E37) hour 0.0261 - 198,517.76 - 5,182.19
5 Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 75,533.39
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 85,344.65
E. OVERHEAD & PROFIT 10.00 % x D - 8,534.47
F. WORKING UNIT PRICE (D +E) - 93,879.12




File : 3-DIV3

THE NORTH JAVA CORRIDOR FLYOVER

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

PROJECT
PACKAGE CONTRACT No.

PACKAGE NAME

PROV. / KAB /CITY

NO. PAY ITEM :3.3(1)

DESCRIPTION OF WORK

UNIT PRICE ANALYSIS

: Embankment with Material from Borrow

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

EI-331 Analysis

UNIT OF MEASUREMENT : Cu.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Labour (LO2) hour 0.0446 6,174.34 - 275.52
2. Foremen (LO4) hour 0.0223 9,472.88 - 211.35
SUB TOTAL FOR LABOUR - 486.87
B. MATERIAL
1. Common embankment materia (M01) M3 1.2000 - 76,675.00 - 92,010.00
SUB TOTAL FOR MATERIALS - 92,010.00
C. EQUIPMENT
1. Excavator (E12) hour 0.0223 - 341,144.30 - 7,611.43
2. Dump Truck (E37) hour 0.0211 - 198,517.76 - 4,185.62
3. Motor Grader (E15) hour 0.0076 - 316,382.65 - 2,400.05
4 Vibro Roller (E19) hour 0.0161 - 240,672.09 - 3,866.22
5 Water Tanker (E22) hour 0.0022 - 227,295.39 - 504.46
6 Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 19,567.78
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 112,064.65
E. OVERHEAD & PROFIT 10.00 % x D - 11,206.47
F. WORKING UNIT PRICE (D +E) - 123,271.12




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EI-332 Analysis

UNIT PRICE ANALYSIS

PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME

PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM :3.3(2) WORKING
DESCRIPTION OF WORK : Structural Backfill TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT :Cu.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 0.0357 6,174.34 - 220.41
2. Foreman (LO4) hour 0.0178 9,472.88 - 169.08
SUB TOTAL FOR LABOUR - 389.49
B. MATERIALS
1. Selected Material (M04) M3 1.2000 - 125,000.00 - 150,000.00
SUB TOTAL FOR MATERIALS - 150,000.00
C. EQUIPMENT
1. Whell Loader (E16) hour 0.0178 - 271,044.04 - 4,837.91
2. Dump Truck 6 T (E37) hour 0.0321 - 198,517.76 - 6,378.08
3. Motor Grader (E15) hour 0.0061 - 316,382.65 - 1,941.21
4 Vibro Roller (E19) hour 0.0100 - 240,672.09 - 2,416.39
5 Water Tanker (E22) hour 0.0022 - 227,295.39 - 504.46
6 Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 17,078.05
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 167,467.54
E. OVERHEAD & PROFIT 10.00 % x D - 16,746.75
F. WORKING UNIT PRICE (D +E) - 184,214.29

File : 3-DIV3



THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

EI-333 Analysis

PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME

PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM :3.3(3) WORKING
DESCRIPTION OF WORK : Permeable Backfill TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT :Cu. M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.0714 6,174.34 - 440.83
2. Foreman (LO4) hour 0.0178 9,472.88 - 169.08
SUB TOTAL FOR LABOUR - 609.91
B. MATERIALS
1. Sand for Embankment (MO05) M3 1.2000 - 110,000.00 - 132,000.00
SUB TOTAL FOR MATERIALS - 132,000.00
C. EQUIPMENT
1. Whell Loader (E16) hour 0.0178 - 271,044.04 - 4,837.91
2. Dump Truck (E37) hour 0.0321 - 198,517.76 - 6,378.08
3. Tamper (E23) hour 0.3213 - 24,412.27 - 7,843.30
4 Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 20,059.29
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 152,669.20
E. OVERHEAD & PROFIT 10.00 % x D - 15,266.92
F. WORKING UNIT PRICE (D +E) - 167,936.12

File : 3-DIV3
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY :
:S83.3

ESTIMATE QUNTITY OF

EI-33 Analysis

NO. PAY ITEM WORKING
DESCRIPTION OF WORK : Soil Improvement TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT :Cu. M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 481.5625 6,174.34 - 2,973,330.61
2. Skilled Labour (LO3) hour 96.3125 7,273.85 - 700,562.68
3. Foreman (LO4) hour 48.1563 9,472.88 - 456,178.38
SUB TOTAL OF LABOUR - 4,130,071.67
B. MATERIALS
1. Cement (M12) Kg 66,234.3750 - 800.00 - 52,987,500.00
2 Additive (M236) Kg 4,415.6250 - 12,000.00 - 52,987,500.00
SUB TOTAL FOR MATERIALS - 105,975,000.00
C. EQUIPMENT
1. Jet Grout Machine (E50) hour 48.1563 - 494,725.28 - 23,824,114.27
2. Dump Truck (E38) hour 3.6575 - 261,839.06 - 957,681.78
3 Water tank Truck (E22) hour 52.5003 - 227,295.39 - 11,933,075.54
4 Crane cap 100 Ton (E47) hour 48.1563 - 1,364,018.72 - 65,686,026.49
5 Tools Ls 1.0000 2,207,812.50 - 2,207,812.50
SUB TOTAL FOR EQUIPMENT - 104,608,710.58
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 214,713,782.25
E. OVERHEAD & PROFIT 10.0 % x D - 21,471,378.23
F. UNIT PRICE (D+E) - 236,185,160.48
G. WORKING UNIT PRICE _ (F/Vsi) - 534,885.01




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB [CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM :3.3.(4) WORKING
DESCRIPTION OF WORK : Lightweight Embankment TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : CuM % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 1.4000 6,174.34 - 8,644.08
2. Skilled Labour (LO3) hour 0.3500 7,273.85 - 2,545.85
3 Foreman (LO4) hour 0.1750 9,472.88 - 1,657.75
SUB TOTAL FOR LABOUR - 12,847.68
B. MATERIALS
1| Foam Polystrene 6000x1030x (M231) M3 3.8934 - 380,722.00 - 1,482,303.03
2 - -
3 - -
4 R R
5 - -
SUB TOTAL FOR MATERIALS - 1,482,303.03
C. EQUIPMENT
1. Flat bed truck crane 5 t (E31) hour 0.0460 - 289,197.65 - 13,303.09
2 Tools Ls. 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 18,303.09
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 1,513,453.80
E. OVERHEAD & PROFIT 10.00 % x D - 151,345.38
F. UNIT PRICE (D+E) - 1,664,799.18
G. WORKING UNIT PRICE (F/M231) - 427,595.21
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

(ENGINEER ESTIMATE)

ESTIMATE QUNTITY OF

EI-335 Analysis

NO. PAY ITEM :3.35 WORKING
DESCRIPTION OF WORK : Intermediate Concrete Slab and Accessories TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT :Sq. M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 28.0000 6,174.34 - 172,881.52
2. Skilled Labour (LO3) hour 14.0000 7,273.85 - 101,833.90
3. Foremen (LO4) hour 7.0000 9,472.88 - 66,310.16
SUB TOTAL FOR LABOUR - 341,025.58
B. MATERIAL
1 Curing Compound (M76) Kg 20.0000 - 14,850.00 - 297,000.00
2 Concrete Class C (EI-715)| Cu.M 15.0000 - 702,918.09 - 10,543,771.35
3 Wiremesh (M232) | Sq.M 100.0000 - 31,240.00 - 3,124,000.00
SUB TOTAL FOR MATERIALS - 13,964,771.35
C. EQUIPMENT
1 Con. Vibrator (EO7) hour 1.0542 - 31,001.67 - 32,682.48
2 Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 33,682.48
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 14,339,479.41
E. OVERHEAD & PROFIT 10.00 % x D - 1,433,947.94
F. UNIT PRICE (D+E) - 15,773,427.35
G. WORKING UNIT PRICE F /100 - 157,734.27
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PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

3.4(1)

ESTIMATE QUNTITY OF

EI-341 Analysis

NO. PAY ITEM WORKING
DESCRIPTION OF WORK : Sub Grade Preparation TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT :Sq. M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE | FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.0241 6,174.34 148.78
2. Foreman (LO4) hour 0.0040 9,472.88 38.04
SUB TOTAL FOR LABOUR 186.82
B. MATERIALS
SUB TOTAL FOR MATERIALS -
C. EQUIPMENT
1. Motor Grader (E15) hour 0.0050 - 316,382.65 1,588.27
2. Vibro Roller (E19) hour 0.0040 - 240,672.09 966.55
3. Water Tanker (E22) hour 0.0002 - 227,295.39 50.45
4. Tools Ls 1.0000 2,000.00 2,000.00
SUB TOTAL FOR EQUIPMENT 4,605.27
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 4,792.09
E. OVERHEAD & PROFIT 10.00 % x D 479.21
F. WORKING UNIT PRICE (D +E) 5,271.30
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PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB [CITY

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

1SS 35 (1)

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

EI-SS351 Analysis

NO. PAY ITEM WORKING
DESCRIPTION OF WORK : Mechanical Stabilized Earthwall TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Sgq.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 3.8000 6,174.34 - 23,462.49
2. Skilled Labour (LO3) hour 1.2667 7,273.85 - 9,213.54
3 Foreman (LO4) hour 0.6333 9,472.88 - 5,999.49
SUB TOTAL FOR LABOUR - 38,675.52
B. MATERIALS
1. MSE WALL and Accessories  (M77) Sq.M 2.2500 | 1,226,475.00 25,000.00 2,759,568.75 56,250.00
SUB TOTAL FOR MATERIALS 2,759,568.75 56,250.00
C. EQUIPMENT
1. Flat bed truck crane 5 t (E31) hour 0.6333 - 289,197.65 - 183,158.51
2 Tools Ls. 1.0000 112,500.00 - 112,500.00
SUB TOTAL FOR EQUIPMENT - 295,658.51
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 2,759,568.75 390,584.03
E. OVERHEAD & PROFIT 10.00 % x D - 315,015.28
F. UNIT PRICE (D+E) 2,759,568.75 705,599.31
G. WORKING UNIT PRICE (F/2.25) 1,226,475.00 313,599.69
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PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB [CITY

NO. PAY ITEM
DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

1SS35(2)

UNIT PRICE ANALYSIS

: Retaining Wall for Lighweight Embankment

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

EI-SS352 Analysis

UNIT OF MEASUREMENT : Sg.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR

1. Common Labour (LO2) hour 42.0000 6,174.34 - 259,322.28
2. Skilled Labour (LO3) hour 14.0000 7,273.85 - 101,833.90
3 Foreman (LO4) hour 7.0000 9,472.88 - 66,310.16
SUB TOTAL FOR LABOUR - 427,466.34

B. MATERIALS
1| Boulder/ River Stone (M07) M3 0.0810 - 120,000.00 - 9,720.00
2| Concrete Class E (EI-718) M3 0.1215 - 447,752.50 - 54,401.93
3| Concrete Class C (EI-715) M3 3.5375 - 702,918.09 - 2,486,572.74
4| Reinf. Steel - Grade 40 (EI1734) Kg 265.3125 - 10,440.54 - 2,770,005.77
5| H Coulumn (M237) Kg 406.8000 - 13,000.00 - 5,288,400.00
SUB TOTAL FOR MATERIALS - 10,609,100.44

C. EQUIPMENT
1. Flat bed truck crane 5 t (E31) hour 0.8000 - 289,197.65 - 231,358.12
2 Tools Ls. 1.0000 50,000.00 - 50,000.00
SUB TOTAL FOR EQUIPMENT - 281,358.12
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 11,317,924.90
E. OVERHEAD & PROFIT 10.00 % x D - 1,131,792.49
F. UNIT PRICE (D+E) - 12,449,717.39
G. WORKING UNIT PRICE (F/10) - 1,244,971.74




DIVISION 4.
PAVEMENT WIDENING AND
SHOULDERS




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

Analisa EI-422

UNIT PRICE ANALYSIS

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM 1 4.2.(2) WORKING
DESCRIPTION OF WORKING : Aggr. Base Class B, CBR Min 30% TOTAL PRICE (Rp.)
UNIT MEASUREMENT : CuM % TO PROJECT COST
ESTIMATE UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT QUANTITY FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.1428 6,174.34 - 881.65
2. Foreman (LO4) hour 0.0357 9,472.88 - 338.17
SUB TOTAL FOR LABOUR 1,219.82
B. MATERIALS
1. Coarse Aggregate (M08) M3 0.3600 - 165,000.00 - 59,400.00
2. Fine Aggregate (M09) M3 0.2400 - 165,000.00 - 39,600.00
3. Selected Material (M04) M3 0.6000 - 125,000.00 - 75,000.00
SUB TOTAL FOR MATERIALS - 174,000.00
C. EQUIPMENT
1 Wheel Loader (E16) hour 0.0357 - 271,044.04 - 9,675.82
2 Dump Truck 6 T (E37) hour 0.0343 - 198,517.76 - 6,803.29
3 Motor Grader (E15) hour 0.0088 - 316,382.65 - 2,779.47
4 Vibratory Roller (E19) hour 0.0134 - 240,672.09 - 3,221.85
5 Water Tanker (E22) hour 0.0022 - 227,295.39 - 504.46
6 Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 23,984.89
D. TOTAL AMOUNT OF LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 199,204.71
E. OVERHEAD & PROFIT 10.00 % x D - 19,920.47
F. UNIT PRICE OF WORKING (D +E) - 219,125.18

3-DIV4



DIVISION 5.
GRANULAR PAVEMENT




File : 3-DIV5

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY :
NO. PAY ITEM :
DESCRIPTION OF WORKING

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

5.1 (1)

UNIT PRICE ANALYSIS

: Agg.Class A for Base, CBR Min 80%

ESTIMATE QUNTITY OF

WORKING
TOTAL PRICE (Rp.)

EI-511 Analysis

UNIT MEASUREMENT :Cu.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common labour (LO2) hour 0.2499 6,174.34 - 1,542.90
2. Foreman (LO4) hour 0.0357 9,472.88 - 338.17
SUB TOTAL FOR LABOUR - 1,881.07
B. MATERIALS
1. Coarse Aggregate (M08) M3 0.6600 - 165,000.00 - 108,900.00
2. Fine Aggregate (M09) M3 0.5400 - 165,000.00 - 89,100.00
SUB TOTAL FOR MATERIALS - 198,000.00
C. EQUIPMENT
1. Wheel Loader (E16) hour 0.0357 - 271,044.04 - 9,675.82
2. Dump Truck 6 T (E37) hour 0.0278 - 198,517.76 - 5,5627.67
3. Motor Grader (E15) hour 0.0117 - 316,382.65 - 3,705.95
4. Vibratory Roller (E19) hour 0.0134 - 240,672.09 - 3,221.85
5. Water Tanker (E22) hour 0.0032 - 227,295.39 - 720.66
6. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 23,851.95
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 223,733.02
E. OVERHEAD & PROFIT 10.00 % x D - 22,373.30
F. WORKING UNIT PRICE (D +E) - 246,106.32
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PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME

PROV./KAB /CITY

NO. PAY ITEM

DESCRIPTION OF WORKING

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

5.1.(2)

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

: Aggr. Base Class B, CBR Min 35%

ESTIMATE QUNTITY OF

WORKING
TOTAL PRICE (Rp.)

Analisa EI-512

UNIT MEASUREMENT :Cu.M % TO PROJECT COST
ESTIMATE UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT QUANTITY FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.2499 6,174.34 - 1,542.90
2. Foreman (LO4) hour 0.0357 9,472.88 - 338.17
SUB TOTAL FOR LABOUR - 1,881.07
B. MATERIALS
1. Coarse Aggregate (M08) Cu.M 0.4200 - 165,000.00 - 69,300.00
2. Fine Aggregate (M09) Cu.M 0.2400 - 165,000.00 - 39,600.00
3. Selected Material (M04) Cu.M 0.5400 - 125,000.00 - 67,500.00
SUB TOTAL FOR MATERIALS - 176,400.00
C. EQUIPMENT
1 Wheel Loader (E16) hour 0.0357 - 271,044.04 - 9,675.82
2 Dump Truck 6 T (E37) hour 0.0493 - 198,517.76 - 9,779.72
3 Motor Grader (E15) hour 0.0088 - 316,382.65 - 2,779.47
4 Vibratory Roller (E19) hour 0.0134 - 240,672.09 - 3,221.85
5 Water Tanker (E22) hour 0.0022 - 227,295.39 - 504.46
6 Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 26,961.32
D. TOTAL AMOUNT OF LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 205,242.39
E. OVERHEAD & PROFIT 100 % x D - 20,524.24
F. UNIT PRICE OF WORKING (D +E) - 225,766.63
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SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY

THE NORTH JAVA CORRIDOR FLYOVER

BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSISI

61 (1)

ESTIMATE QUNTITY OF

El-611Analysis

NO OF PAYMENT ITEM WORKING
DESCRIPTION OF WORK : Prime Coat TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Litre % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.0226 6,174.34 - 139.48
2. Foreman (LO4) hour 0.0045 9,472.88 - 42.80
SUB TOTAL FOR LABOUR - 182.28
B. MATERIALS
1. Asphalt (M22) Kg 0.6417 - 6,200.00 - 3,978.33
2. Kerosene (M24) litre 0.4889 - 2,794.50 - 1,366.20
SUB TOTAL FOR MATERIALS - 5,344.53
C. EQUIPMENT
1. Asp. Sprayer (E03) hpur 0.0045 - 35,099.79 - 158.58
2. Compressor (E05) hour 0.0031 - 123,665.36 - 386.45
3. Dump Truck 6 T (E37) hour 0.0045 - 198,517.76 - 896.92
4 Tools Ls 1.0000 500.00 - 500.00
SUB TOTAL FOR EQUIPMENT - 1,941.95
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 7,468.76
E. OVERHEAD & PROFIT 10.00 % x D - 746.88
F. WORKING UNIT PRICE (D +E) - 8,215.64
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THE NORTH JAVA CORRIDOR FLYOVER

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME :
PROVINCE / REGENCY / MUNICIPAL :

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

EI-612 Analysis

NO OF PAYMENT ITEM 1 6.1(2) WORKING
DESCRIPTION OF WORK : Tack Coat TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Litre % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.0226 6,174.34 - 139.48
2. Foreman (LO4) hour 0.0045 9,472.88 - 42.80
SUB TOTAL FOR LABOUR - 182.28
B. MATERIAL
1. Asphalt (M22) Kg 0.8880 - 6,200.00 - 5,505.57
2. Kerosene (M24) litre 0.2530 - 2,794.50 - 707.01
SUB TOTAL FOR MATERIALS - 6,212.58
C. EQUIPMENT
1. Asp. Sprayer (E03) hour 0.0045 - 35,099.79 - 158.58
2. Compressor (E05) hour 0.0031 - 123,665.36 - 386.45
3. Dump Truck 6 T (E37) hour 0.0045 - 198,517.76 - 896.92
4 Tools Ls 1.0000 500.00 - 500.00
SUB TOTAL FOR EQUIPMENT - 1,941.95
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 8,336.81
E. OVERHEAD & PROFIT 10.00 % x D - 833.68
F. WORKING UNIT PRICE (D +E) - 9,170.49
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PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

63 @)

UNIT PRICE ANALYSIS

: Asphalt Concrete Wearing Course (AC-WC)

ESTIMATE QUNTITY OF
WORKING
TOTAL PRICE (Rp.)

EI-631 Analysis

UNIT OF MEASUREMENT : Ton % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.0078 6,174.34 - 48.26
2. Foreman (LO4) hour 0.0010 9,472.88 - 9.26
SUB TOTAL FOR LABOUR - 57.52
B. MATERIALS
1. Coarse Aggregate (M08) M3 0.0087 - 165,000.00 - 1,440.07
2. Fine Aggregate (M09) M3 0.0051 - 165,000.00 - 834.11
3 Filler (M10) Kg 0.5353 - 1,100.00 - 588.79
4 Asphalt (M22) Kg 1.3540 - 6,200.00 - 8,394.58
SUB TOTAL FOR MATERIALS - 11,257.55
C. EQUIPMENT
1. Wheel Loader (E16) hour 0.0004 - 271,044.04 - 108.99
2. AMP (EO1) hour 0.0010 - 2,079,045.81 - 2,031.45
3. Genset 125 KVA (E13) hour 0.0010 - 243,815.96 - 238.23
4, Dump Truck 10 T (E38) hour 0.0055 - 261,839.06 - 1,437.85
5. Asp. Finisher (E02) hour 0.0010 - 256,433.90 - 250.56
6. Tandem Roller (E17) hour 0.0032 - 204,786.18 - 657.95
7 Tire Roller (E18) hour 0.0023 - 221,282.43 - 507.82
8 Tools Ls 1.0000 500.00 - 500.00
SUB TOTAL FOR EQUIPMENT - 5,732.85
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 17,047.92
E. OVERHEAD & PROFIT 10.00 % x D - 1,704.79
F. WORKING UNIT PRICE (D +E)in SgM - 18,752.71
G WORKING UNIT PRICE in CuM - 1,875,271.00
H WORKING UNIT PRICE in TONNAGE - 815,335.22
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PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

.63 )

: Asphalt Concrete - Binder Course (AC-BC)

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

WORKING
TOTAL PRICE (Rp.)

EI-632 Analysis

UNIT OF MEASUREMENT : Ton % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 0.7852 6,174.34 - 4,848.22
2. Foreman (LO4) hour 0.0982 9,472.88 - 929.79
SUB TOTAL FOR LABOUR - 5,778.01
B. MATERIAL
1. Coarse Aggregate (M08) M3 0.8558 - 165,000.00 - 141,208.21
2. Fine Aggregate (M09) M3 0.5377 - 165,000.00 - 88,717.20
3 Filler (M10) Kg 26.8840 - 1,100.00 - 29,572.40
4 Asphalt (M22) Kg 146.2734 - 6,200.00 - 906,895.08
SUB TOTAL FOR MATERIALS - 1,166,392.89
C. EQUIPMENT
1. Wheel Loader (E16) hour 0.0404 - 271,044.04 - 10,948.02
2. AMP (EO1) hour 0.0982 - 2,079,045.81 - 204,063.77
3. Genset 125 KVA (E13) hour 0.0982 - 243,815.96 - 23,931.17
4. Dump Truck 10 T (E38) hour 0.5516 - 261,839.06 - 144,435.05
5. Asphalt Finisher (E02) hour 0.0815 - 256,433.90 - 20,890.82
6. Tandem Roller (E17) hour 0.1721 - 204,786.18 - 35,247.19
7 Tire Roller (E18) hour 0.1285 - 221,282.43 - 28,437.90
8 Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 468,953.92
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 1,641,124.82
E. OVERHEAD & PROFIT 10.00 % x D - 164,112.48
F. TOTAL WORKING UNIT PRICE (D +E) in CuM - 1,805,237.30
G WORKING UNIT PRICE (D +E)inTon - 784,885.78




File : 3-DIV6

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

63 @)

UNIT PRICE ANALYSIS

: AC-Base Course

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

EI-633 Analysis

UNIT OF MEASUREMENT : Ton % TO PROJECT
COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) Hour 0.6466 6,174.34 - 3,992.24
2. Mandor (LO4) Hour 0.0924 9,472.88 - 875.00
SUB TOTAL FOR LABOUR - 4,867.24
B. MATERIAL
1. Course Aggregate (M08) Cu.M 0.9132 - 165,000.00 - 150,673.36
2. Fine Aggregate (M09) Cu.M 0.5026 - 165,000.00 - 82,932.61
3 Filler (M10) Kg 12.0750 - 1,100.00 - 13,282.50
4 Asphalt (M22) Kg 133.7220 - 6,200.00 - 829,076.40
SUB TOTAL FOR MATERIALS - 1,075,964.87
C. EQUIPMENT
1. Wheel Loader (E16) Hour 0.0444 - 271,044.04 - 12,025.49
2. AMP (EO1) Hour 0.0924 - 2,079,045.81 - 192,040.38
3. Genset 125 KVA (E13) hour 0.0924 - 243,815.96 - 22,521.15
4. Dump Truck (E37) Hour 0.5175 - 198,517.76 - 102,732.94
5. Asphalt Finisher (E02) Hour 0.0719 - 256,433.90 - 18,431.19
6. Tandem Roller (E17) Hour 0.1786 - 204,786.18 - 36,568.96
7 Tire Roller (E18) Hour 0.1000 - 221,282.43 - 22,128.24
8 Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 407,448.35
I
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 1,488,280.46
E. OVERHEAD & PROFIT 10.00 % x D - 148,828.05
F. WORKING UNIT PRICE in Cu.M - 1,637,108.51
H. WORKING UNIT PRICE Ton - 711,786.31




DIVISION 7.
STRUCTURES




3-DIv7

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME

PROV. /KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK

7.1.(1)a

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

: Struc. Conc. Class A (fc'=35 Mpa) for Post Tension Double Girder

ESTIMATE QUNTITY OF

WORKING
TOTAL PRICE (Rp.)

El-711aAnalysis

UNIT OF MEASUREMENT : CuM % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.48 6,174.34 - 2,975.59
2. Skilled Labour (LO3) hour 0.16 7,273.85 - 1,168.49
3. Foreman (LO4) hour 0.04 9,472.88 - 380.44
SUB TOTAL FOR LABOUR - 4,524.52
B. MATERIALS
1 Cement (M12) Kg 464.00 - 800.00 - 371,200.00
2. Sand (M06) M3 0.40 - 135,000.00 - 54,594.00
3. Coarse Aggregate (M08) M3 0.41 - 165,000.00 - 66,990.00
4. Formwork for PC Girder (M81) M3 1.00 - 679,653.83 - 679,653.83
5. Nail (M18) Kg 1.50 - 9,000.00 - 13,500.00
6 Admixture (M209) kg 20.00 10,000.00 50.00 200,000.00 1,000.00
7 Anchor (EI-7116)| each 0.01 - 237,541.44 - 3,515.00
SUB TOTAL FOR MATERIALS 200,000.00 1,190,452.83
C. EQUIPMENT
1 Batching Plant (E10) hour 0.02 - 696,051.11 - 15,467.80
2. Agitator Truck/Mixer truck (E11) hour 0.35 - 147,216.24 - 51,023.19
3. Con. Vibrator (EQ7) hour 0.02 - 31,001.67 - 688.93
4. Con, Pump (E08) hour 0.04 - 334,451.31 - 13,431.78
5. Tools Ls 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 81,611.70
[ I
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 200,000.00 1,276,589.05
E. OVERHEAD & PROFIT 10.00 % x D - 147,658.91
F. WORKING UNIT PRICE (D+E) 200,000.00 1,424,247.96




PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME

PROV. / KAB /CITY :

NO. PAY ITEM : 7.1.(1)b

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

El-711bAnalysis

WORKING
DESCRIPTION OF WORK : Structure Concrete Class A (fc'=35 Mpa) for Steel Girder TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Cu. M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.4819 6,174.34 - 2,975.59
2. Skilled Labour (LO3) hour 0.1606 7,273.85 - 1,168.49
3. Foreman (LO4) hour 0.0402 9,472.88 - 380.44
SUB TOTAL FOR LABOUR - 4,524.52
B. MATERIALS
1. Cement (M12) Kg 464.0000 - 800.00 - 371,200.00
2. Sand (M06) M3 0.4044 - 135,000.00 - 54,594.00
3. Coarse Aggregate (M08) M3 0.4060 - 165,000.00 - 66,990.00
4. Formwork for Steel Girder (M82) M3 1.0000 - 1,747,666.46 - 1,747,666.46
5. Nail (M19) Kg 1.5000 - 9,000.00 - 13,500.00
6 Admixture (M209) kg 20.0000 10,000.00 50.00 200,000.00 1,000.00
SUB TOTAL FOR MATERIALS 200,000.00 2,254,950.46
C. EQUIPMENT
1. Batching Plant (E10) hour 0.0222 - 696,051.11 - 15,467.80
2. Agitator Truck/Mixer truck (E11) hour 0.3466 - 147,216.24 - 51,023.19
3. Con. Vibrator (EQ7) hour 0.0222 - 31,001.67 - 688.93
4. Con, Pump (E08) hour 0.0402 - 334,451.31 - 13,431.78
5. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 81,611.70
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 200,000.00 2,341,086.68
E. OVERHEAD & PROFIT 10.00 % x D - 254,108.67
F. WORKING UNIT PRICE (D +E) 200,000.00 2,595,195.35

File : 3-DIV7




3-DIV7

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK

7.1.(2)a

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

: Structure Concrete Class B -

UNIT PRICE ANALYSIS

(fc'=30 Mpa) for Pier Head

ESTIMATE QUNTITY OF

WORKING
TOTAL PRICE (Rp.)

El-712a Analysis

UNIT OF MEASUREMENT : CuM % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.4819 6,174.34 - 2,975.59
2. Skilled Labour (LO3) hour 0.1606 7,273.85 - 1,168.49
3. Foreman (LO4) hour 0.0402 9,472.88 - 380.44
SUB TOTAL OF LABOUR - 4,524.52
B. MATERIALS
1. Cement (M12) Kg 417.5907 - 800.00 - 334,072.60
2. Sand (MO06) M3 0.5250 - 135,000.00 - 70,875.54
3. Coarse Aggregate (M08) M3 0.4374 - 165,000.00 - 72,164.73
4. Formwork & Scaffolding (M28) M3 0.2500 - 1,705,829.50 - 426,457.38
5. Nail (M19) Kg 1.5000 - 9,000.00 - 13,500.00
6 Admixture (M209) kg 20.0000 10,000.00 50.00 200,000.00 1,000.00
SUB TOTAL FOR MATERIALS 200,000.00 918,070.25
C. EQUIPMENT
1. Batching Plant (E10) hour 0.0222 - 696,051.11 - 15,467.80
2. Agitator Truck/Mixer truck (E11) hour 0.3409 - 147,216.24 - 50,179.65
3. Con. Vibrator (E07) hour 0.0222 - 31,001.67 - 688.93
4. Con, Pump (E08) hour 0.0402 - 334,451.31 - 13,431.78
5. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 80,768.16
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 200,000.00 1,003,362.93
E. OVERHEAD & PROFIT 10.00 % x D - 120,336.29
F. WORKING UNIT PRICE (D +E) 200,000.00 1,123,699.22




PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

7.1.(2)b

UNIT PRICE ANALYSIS

: Structure Concrete Class B - (fc'=30 Mpa) for Coulum

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

EI-712b Analysis

UNIT OF MEASUREMENT : CuM % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.4819 6,174.34 - 2,975.59
2. Skilled Labour (LO3) hour 0.1606 7,273.85 - 1,168.49
3. Foreman (LO4) hour 0.0402 9,472.88 - 380.44
SUB TOTAL OF LABOUR - 4,524.52
B. MATERIALS
1. Cement (M12) Kg 437.5907 - 800.00 - 350,072.60
2. Sand (MO06) M3 0.5250 - 135,000.00 - 70,875.54
3. Coarse Aggregate (M08) M3 0.4374 - 165,000.00 - 72,164.73
4. Formwork & Scaffolding (M28) M3 0.2000 - 1,705,829.50 - 341,165.90
5. Nail (M19) Kg 1.5000 - 9,000.00 - 13,500.00
SUB TOTAL FOR MATERIALS - 847,778.77
C. EQUIPMENT
1. Batching Plant (E10) hour 0.0222 - 696,051.11 - 15,467.80
2. Agitator Truck/Mixer truck (E11) hour 0.3409 - 147,216.24 - 50,179.65
3. Con. Vibrator (E07) hour 0.0222 - 31,001.67 - 688.93
4. Con, Pump (E08) hour 0.0402 - 334,451.31 - 13,431.78
5. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 80,768.16
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 933,071.45
E. OVERHEAD & PROFIT 10.00 % x D - 93,307.15
F. WORKING UNIT PRICE (D +E) - 1,026,378.60

3-DIV7




3-DIV7

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAYITEM
DESCRIPTION OF WORK

7.1.(2)c

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

: Structure Conc. Class B - (fc'=30 Mpa) for Composite Coulum

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

EI-712c Analysis

UNIT OF MEASUREMENT : CuM % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 7.4187 6,174.34 - 45,805.58
2. Skilled Labour (LO3) hour 2.4729 7,273.85 - 17,987.51
3. Foreman (LO4) hour 0.6182 9,472.88 - 5,856.37
SUB TOTAL OF LABOUR - 69,649.46
B. MATERIALS
1. Cement (M12) Kg 6,736.1862 - 800.00 - 5,388,948.96
2. Sand (M06) M3 8.0818 - 135,000.00 - 1,091,044.16
3. Coarse Aggregate (M08) M3 6.7327 - 165,000.00 - 1,110,889.78
4. Structure Coulumn Casing (Inner Ribb(SS7110a) Ln.M 10.0000 | 7,276,500.00 544,138.84 | 72,765,000.00 5,441,388.40
5. Structure Coulumn Casing (erected) (SS7111a Ln.M 10.0000 - 277,604.34 - 2,776,043.40
SUB TOTAL FOR MATERIALS| 72,765,000.00 15,808,314.70
C. EQUIPMENT
1. Batching Plant (E10) hour 0.3421 - 696,051.11 - 238,108.32
2. Agitator Truck/Mixer truck (E11) hour 5.2471 - 147,216.24 - 772,455.71
3. Con. Vibrator (EO7) hour 0.3421 - 31,001.67 - 10,605.19
4. Con, Pump (E08) hour 0.6182 - 334,451.31 - 206,766.18
5. Tools Ls 1.0000 1,000,000.00 - 1,000,000.00
SUB TOTAL FOR EQUIPMENT - 2,227,935.40
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 72,765,000.00 18,105,899.56
E. OVERHEAD & PROFIT 10.00 % x D - 9,087,089.96
F. UNIT PRICE (D+E) 72,765,000.00 27,192,989.52
G. WORKING UNIT PRICE (D/Q) 4,726,901.81 1,766,489.27




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM 1 7.1.(2)d WORKING
DESCRIPTION OF WORK : Structure Concrete Class B - (fc'=30 Mpa) for Abutment TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : CuM % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 0.4819 6,174.34 - 2,975.59
2. Skilled Labour (LO3) hour 0.1606 7,273.85 - 1,168.49
3. Foreman (LO4) hour 0.0402 9,472.88 - 380.44
SUB TOTAL OF LABOUR - 4,524.52
B. MATERIALS
1. Cement (M12) Kg 437.5907 - 800.00 - 350,072.60
2. Sand (M06) M3 0.5250 - 135,000.00 - 70,875.54
3. Coarse Aggregate (M08) M3 0.4374 - 165,000.00 - 72,164.73
4. Formwork & Scaffolding (M28) M3 0.1250 - 1,705,829.50 - 213,228.69
5. Nail (M19) Kg 1.5000 - 9,000.00 - 13,500.00
SUB TOTAL FOR MATERIALS - 719,841.56
C. EQUIPMENT
1. Batching Plant (E10) hour 0.0222 - 696,051.11 - 15,467.80
2. Agitator Truck/Mixer truck (E11) hour 0.3409 - 147,216.24 - 50,179.65
3. Con. Vibrator (EQ7) hour 0.0222 - 31,001.67 - 688.93
4. Con, Pump (E08) hour 0.0402 - 334,451.31 - 13,431.78
5. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 80,768.16
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 805,134.24
E. OVERHEAD & PROFIT 10.00 % x D - 80,513.42
F. WORKING UNIT PRICE (D +E) - 885,647.66

3-DIV7




File : 3-DIV7

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK

7.1.(3)a

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

: Structure Concrete Class B-1 (fc'=28 Mpa) for Barrier, Median

ESTIMATE QUNTITY OF

WORKING
TOTAL PRICE (Rp.)

El-713a Analysis

UNIT OF MEASUREMENT : CuM % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.4819 6,174.34 - 2,975.59
2. Skilled Labour (LO3) hour 0.1606 7,273.85 - 1,168.49
3. Foreman (LO4) hour 0.0402 9,472.88 - 380.44
SUB TOTAL FOR LABOUR - 4,524.52
B. MATERIALS
1. Cement (M12) Kg 392.2085 - 800.00 - 313,766.79
2. Sand (MO06) M3 0.5367 - 135,000.00 - 72,458.30
3. Coarse Aggregate (MO08) M3 0.4471 - 165,000.00 - 73,776.28
4. Formwork & Scaffolding (M28) M3 0.1250 - 1,705,829.50 - 213,228.69
5. Nail (M19) Kg 1.0000 - 9,000.00 - 9,000.00
SUB TOTAL FOR MATERIALS - 682,230.06
C. EQUIPMENT
1. Batching Plant (E10) hour 0.0222 - 696,051.11 - 15,467.80
2. Agitator Truck/Mixer truck (E11) hour 0.3406 - 147,216.24 - 50,136.39
3. Con. Vibrator (E07) hour 0.0222 - 31,001.67 - 688.93
4. Con, Pump (E08) hour 0.0402 - 334,451.31 - 13,431.78
5. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 80,724.90
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 767,479.48
E. OVERHEAD & PROFIT 10.00 % x D - 76,747.95
F. WORKING UNIT PRICE (D +E) - 844,227.43




PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK

7.1.(3)b

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

: Structure Concrete Class B-1 (fc'=28 Mpa) for Parapet wall

ESTIMATE QUNTITY OF

WORKING
TOTAL PRICE (Rp.)

EI-713b Analysis

UNIT OF MEASUREMENT : CuM % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.4819 6,174.34 - 2,975.59
2. Skilled Labour (LO3) hour 0.1606 7,273.85 - 1,168.49
3. Foreman (LO4) hour 0.0402 9,472.88 - 380.44
SUB TOTAL FOR LABOUR - 4,524.52
B. MATERIALS
1. Cement (M12) Kg 392.2085 - 800.00 - 313,766.79
2. Sand (MO06) M3 0.5367 - 135,000.00 - 72,458.30
3. Coarse Aggregate (M08) M3 0.4471 - 165,000.00 - 73,776.28
4. Formwork & Scaffolding (M28) M3 0.1000 - 1,705,829.50 - 170,582.95
5. Nail (M19) Kg 1.0000 - 9,000.00 - 9,000.00
SUB TOTAL FOR MATERIALS - 639,584.32
C. EQUIPMENT
1. Batching Plant (E10) hour 0.0222 - 696,051.11 - 15,467.80
2. Agitator Truck/Mixer truck (E11) hour 0.3406 - 147,216.24 - 50,136.39
3. Con. Vibrator (E07) hour 0.0222 - 31,001.67 - 688.93
4. Con, Pump (E08) hour 0.0402 - 334,451.31 - 13,431.78
5. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 80,724.90
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 724,833.74
E. OVERHEAD & PROFIT 10.00 % x D - 72,483.37
F. WORKING UNIT PRICE (D +E) - 797,317.11

File : 3-DIV7




PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

71 (5)

: Structure Concrete Class C - (fc'=24 Mpa) for Footing, Approach slab and TOTAL PRICE (Rp.)

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

WORKING

EI-715 Analysis

UNIT OF MEASUREMENT : CuM % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 0.2667 6,174.34 - 1,646.49
2. Skilled Labour (LO3) hour 0.0889 7,273.85 - 646.56
3. Foreman (LO4) hour 0.0222 9,472.88 - 210.51
SUB TOTAL OF LABOUR - 2,503.56
B. MATERIALS
1. Cement (M12) Kg 381.8217 - 800.00 - 305,457.38
2. Sand (MO06) M3 0.6050 - 135,000.00 - 81,678.51
3. Coarse Aggregate (MO08) M3 0.4038 - 165,000.00 - 66,618.86
4. Formwork & Scaffolding (M28) M3 0.1000 - 1,705,829.50 - 170,582.95
5. Nail (M19) Kg 1.0000 - 9,000.00 - 9,000.00
SUB TOTAL FOR MATERIALS - 633,337.70
C. EQUIPMENT
1. Batching Plant (E10) hour 0.0222 - 696,051.11 - 15,467.80
2. Agitator Truck/Mixer truck (E11) hour 0.3391 - 147,216.24 - 49,920.10
3. Con. Vibrator (E07) hour 0.0222 - 31,001.67 - 688.93
4. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 67,076.83
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 702,918.09
E. OVERHEAD & PROFIT 10.00 % x D - 70,291.81
F. WORKING UNIT PRICE (D +E) - 773,209.90

3-DIV7




3-DIV7

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK

71 (6)

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

: Structure Concrete Class D - (fc'=20 Mpa)

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

EI-716 Analysis

UNIT OF MEASUREMENT :Cu.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.2667 6,174.34 - 1,646.49
2. Skilled Labour (LO3) hour 0.0889 7,273.85 - 646.56
3. Foreman (LO4) hour 0.0222 9,472.88 - 210.51
SUB TOTAL OF LABOUR - 2,503.56
B. MATERIALS
1. Cement (M12) Kg 326.0207 - 800.00 - 260,816.55
2. Sand (MO06) M3 0.4585 - 135,000.00 - 61,892.99
3. Coarse Aggregate (M08) M3 0.5183 - 165,000.00 - 85,522.12
4. Formwork & Scaffolding (M28) M3 0.0500 - 1,705,829.50 - 85,291.48
5. Nail (M19) Kg 0.4000 - 9,000.00 - 3,600.00
SUB TOTAL FOR MATERIALS - 497,123.14
C. EQUIPMENT
1. Batching Plant (E10) hour 0.0222 - 696,051.11 - 15,467.80
2. Agitator Truck/Mixer truck (E11) hour 0.3388 - 147,216.24 - 49,876.84
3. Con. Vibrator (E07) hour 0.0222 - 31,001.67 - 688.93
4. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 67,033.57
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 566,660.27
E. OVERHEAD & PROFIT 10.00 % x D - 56,666.03
F. WORKING UNIT PRICE (D +E) - 623,326.30




3-DIV7

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK

71 (®)

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

: Lean Concrete Class E (fc'= 17 Mpa)

ESTIMATE QUNTITY OF

WORKING
TOTAL PRICE (Rp.)

EI-718 Analysis

UNIT OF MEASUREMENT : CuM % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 0.2667 6,174.34 - 1,646.49
2. Skilled labour (LO3) hour 0.0889 7,273.85 - 646.56
3. Foreman (LO4) hour 0.0222 9,472.88 - 210.51
SUB TOTAL OF LABOUR - 2,503.56
B. MATERIALS
1. Cement (M12) Kg 139.6218 - 800.00 - 111,697.41
2. Sand (MO06) M3 0.7082 - 135,000.00 - 95,600.87
3. Coarse Aggregate (M08) M3 0.4108 - 165,000.00 - 67,782.53
5. Scaffoulding (M28) M3 0.0500 - 1,705,829.50 - 85,291.48
6. Nail (M19) Kg 0.4000 - 9,000.00 - 3,600.00
SUB TOTAL FOR MATERIALS - 363,972.29
C. EQUIPMENT
1. Batching Plant (E10) hour 0.02 - 696,051.11 - 15,467.80
2. Agitator Truck/Mixer truck (E11) hour 0.38 - 147,216.24 - 56,536.36
3. Con. Vibrator (E20) hour 0.02 - 372,262.13 - 8,272.49
4. Tools Ls 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 81,276.65
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 447,752.50
E. OVERHEAD & PROFIT 10.00 % x D - 44,775.25
F. WORKING UNIT PRICE (D +E) - 492,527.75




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EI-718 Analysis

UNIT PRICE ANALYSIS

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM 0 7.1.09) WORKING
DESCRIPTION OF WORK : Waterproofing on Deck TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Sq.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.2800 6,174.34 - 1,728.82
2. Skilled Labour (LO3) hour 0.1400 7,273.85 - 1,018.34
3. Foreman (LO4) hour 0.1400 9,472.88 - 1,326.20
SUB TOTAL OF LABOUR - 4,073.36
B. MATERIALS
1. Waterproofing material (powde (M217) Kg 1.1200 - 18,000.00 - 20,160.00
2. Waterproofing material (liquid)) (M217) Kg 0.5600 - 18,000.00 - 10,080.00
SUB TOTAL FOR MATERIALS - 30,240.00
C. EQUIPMENT
1. Dump Truck (E37) hour 0.0001 - 198,517.76 - 23.25
2 Tools Ls 1.0000 2,000.00 - 2,000.00
SUB TOTAL FOR EQUIPMENT - 2,023.25
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 36,336.61
E. OVERHEAD & PROFIT 10.00 % x D - 3,633.66
F. WORKING UNIT PRICE (D +E) - 39,970.27

3-DIV7



SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER

BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

: SS7.1 (10)
. Structure Bore Pile Casing (Inner Ribbed Steel Pipe dia TOTAL PRICE (Rp.)
: dia 2500mm t=13mm)

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

WORKING

% TO PROJECT COST

[ EI-S57110 Analysis |

UNIT OF MEASUREMENT : Kg
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 9.6386 6,174.34 - 59,511.71
2. Skilled Labour (LO3) hour 1.6064 7,273.85 - 11,684.90
3. Foreman (LO4) hour 0.8032 9,472.88 - 7,608.74
SUB TOTAL OF LABOUR - 78,805.35
B. MATERIALS
1. Inner Ribbed Steel Pipe dia 2500 mm, Ton 4.8000 | 13,500,000.00 208,333.00 64,800,000.00 999,998.40
t=13 mm (M83)

SUB TOTAL FOR MATERIALS 64,800,000.00 999,998.40
C. EQUIPMENT
1. Crane cap 16 ton (E39) hour 0.8032 - 376,370.63 - 302,305.73
2. Tools Ls 1.0000 120,000.00 - 120,000.00

SUB TOTAL FOR EQUIPMENT - 422,305.73
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 64,800,000.00 1,501,109.48
E. OVERHEAD & PROFIT 10.00 % x D - 6,630,110.95
F. UNIT PRICE (D +E) 64,800,000.00 8,131,220.43
G. WORKING UNIT PRICE ( D/(6*800)) 13,500.00 1,694.00

File : 3-DIV7




SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

THE NORTH JAVA CORRIDOR FLYOVER

BILL OF QUANTITY - BALARAJA FLYOVER

: $S7.1(11)

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

EI-SS7111 Analysis

NO. PAY ITEM WORKING
DESCRIPTION OF WORK : Structure Bore Pile Casing dia 2500 mm (Erected) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Kg % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 49.70 6,174.34 306,857.26
2. Skilled Labour (LO3) hour 13.25 7,273.85 96,400.42
3. Foreman (LO4) hour 3.31 9,472.88 31,386.05
SUB TOTAL OF LABOUR 434,643.73
B. MATERIALS
SUB TOTAL FOR MATERIALS -
C. EQUIPMENT
1. Crane cap 16 ton (E39) hour 3.31 - 376,370.63 1,247,011.12
2. Tools Ls 1.00 240,000.00 240,000.00
SUB TOTAL FOR EQUIPMENT 1,487,011.12
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 1,921,654.85
E. OVERHEAD & PROFIT 10.00 % x D 192,165.49
F. UNIT PRICE (D+E) 2,113,820.34
G. WORKING UNIT PRICE ( D/(6*800) ) 440.38

File : 3-DIV7




PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

1729

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

EI-729 Analysis

NO. PAY ITEM WORKING
DESCRIPTION OF WORK : PC Strand Size 12.7 MM TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT 1 Kg % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 42.00 6,174.34 - 259,322.28
2. Skilled Labour (LO3) hour 14.00 7,273.85 - 101,833.90
3. Foreman (LO4) hour 7.00 9,472.88 - 66,310.16
SUB TOTAL OF LABOUR - 427,466.34
B. MATERIALS
1 PC Strand Size 12.7 MM (M35) Kg 557.84 12,537.30 82.00 6,993,773.33 45,742.66
2 Cable Instalation (LO2) Spw| Ln.M 60.06 - 72,539.28 - 4,356,709.16
3 Live Anchored 12 K 13 (M38) Each 2.00 896,280.00 27,720.00 1,792,560.00 55,440.00
4 Coupler (M56) Each 2.00 | 5,335,000.00 165,000.00 10,670,000.00 330,000.00
5 Duct ( sheath ) dia 65 mm (M44) Ln.M 60.06 - 39,600.00 - 2,378,376.00
6 Stressing (LO3) Spw| Point 4.00 - 522,500.00 - 2,090,000.00
7 Grouting (M46) Ln.M 60.06 - 12,650.00 - 759,759.00
SUB TOTAL FOR MATERIALS 19,456,333.33 10,016,026.82
C. EQUIPMENT
1. Crane cap 16 ton (E39) hour 0.60 - 376,370.63 - 226,729.30
2. Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 231,729.30
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 19,456,333.33 10,675,222.46
E. OVERHEAD & PROFIT 10.00 % x D - 3,013,155.58
F. UNIT PRICE (D +E) 19,456,333.33 13,688,378.04
G. WORKING UNIT PRICE (D/(M35)) 34,878.15 24,538.30
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PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY
NO. PAY ITEM
DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

7.2.(9)a

UNIT PRICE ANALYSIS

: PC Strand Size 21.8 MM

ESTIMATE QUNTITY OF
WORKING
TOTAL PRICE (Rp.)

EI-729a Analysis

UNIT OF MEASUREMENT 1 Kg % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 2.8800 6,174.34 - 17,782.10
2. Skilled Labour (LO3) hour 0.4200 7,273.85 - 3,055.02
3. Foreman (LO4) hour 0.4200 9,472.88 - 3,978.61
SUB TOTAL OF LABOUR - 24,815.73
B. MATERIALS
1 PC Strand Size 21.8 MM (M36) Kg 32.2660 18,170.00 82.00 586,273.22 2,645.81
2 Cable Instalation (LO1) Sp Ln.M 13.0000 - 42,314.58 - 550,089.54
3 Live Anchored 1 T 22 (M40) Each 2.0000 189,400.00 5,850.00 378,800.00 11,700.00
4 Duct ( sheath ) dia 55 mm (M45) M 13.0000 - 37,400.00 - 486,200.00
5 Stressing (LO4) Sp Point 2.0000 - 330,000.00 - 660,000.00
6 Grouting (M47) Ln.M 13.0000 - 7,590.00 - 98,670.00
SUB TOTAL FOR MATERIALS 965,073.22 1,809,305.35
C. EQUIPMENT
1. Crane cap 16 ton (E39) hour 0.6024 - 376,370.63 - 226,729.30
2. Tools Ls 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 231,729.30
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 965,073.22 2,065,850.38
E. OVERHEAD & PROFIT 10.00 % x D - 303,092.36
F. UNIT PRICE (D+E) 965,073.22 2,368,942.74
G. WORKING UNIT PRICE ( D/(M36)) 29,909.91 73,419.16
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PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

: 733

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

EI-733 Analysis

NO. PAY ITEM WORKING
DESCRIPTION OF WORK : PC Bar TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT 1 Kg % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 8.00 6,174.34 - 49,394.72
2. Skilled Labour (LO3) hour 1.00 7,273.85 - 7,273.85
3. Foreman (LO4) hour 1.00 9,472.88 - 9,472.88
SUB TOTAL OF LABOUR - 66,141.45
B. MATERIALS
1 PC Bar (M37) Kg 86.58 18,170.00 82.00 1,573,158.60 7,099.56
2 Live Anchored (M40) Each 1.00 189,400.00 5,850.00 189,400.00 5,850.00
3 Dead Anchored (M54) Each 1.00 - 175,000.00 - 175,000.00
4 Duct ( sheath ) dia 55 mm (M45) M 13.00 - 37,400.00 - 486,200.00
5 Stressing (LO4) Sp Point 2.00 - 330,000.00 - 660,000.00
6 Grouting (M47) Ln.M 13.00 - 7,590.00 - 98,670.00
SUB TOTAL FOR MATERIALS 1,762,558.60 1,432,819.56
C. EQUIPMENT
1. Crane cap 16 ton (E39) hour 0.60 - 376,370.63 - 226,729.30
2. Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 231,729.30
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 1,762,558.60 1,730,690.31
E. OVERHEAD & PROFIT 10.00 % x D - 349,324.89
F. UNIT PRICE (D+E) 1,762,558.60 2,080,015.20
G. WORKING UNIT PRICE (D/(M37)) 20,357.57 24,024.20
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PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

.73 4

. Reinforcement Steel Bars Grade 40

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

WORKING
TOTAL PRICE (Rp.)

El-734 Analysis |

UNIT OF MEASUREMENT : Kg % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 0.1400 6,174.34 - 864.41
2. Skilled Labour (LO3) hour 0.0350 7,273.85 - 254.58
3. Foreman (LO4) hour 0.0350 9,472.88 - 331.55
SUB TOTAL FOR LABOUR - 1,450.54
B. MATERIALS
1. Reinforced Steel Bars Grade ¢ (M14) Kg 1.1000 - 7,100.00 - 7,810.00
2. Binding wire (M17) Kg 0.0200 - 9,000.00 - 180.00
SUB TOTAL FOR MATERIALS - 7,990.00
C. EQUIPMENT
1. Tools Ls 1.0000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 1,000.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 10,440.54
E. OVERHEAD & PROFIT 10.00 % x D | - 1,044.05
F. WORKING UNIT PRICE (D +E) - 11,484.59

File : 3-DIV7




FABRICATED STEEL BOX GIRDER COST (BALARAJA)

Nov. 6. 2006
Items Unit Quantity - Unit' Cost - C_OSt TOTAL Remarks
Foreign(1) Foreigh(2) Local Foreign(1) Foreign(2) Local
(A) Direct Cost (YYen/ton)
(1) Material Cost ton 182.996 9,838,861 1,800,472,245 0 1,800,472,245 131,185
(2) Fabrication Cost ton 182.996 1,180,354 2,010,057 216,000,000 367,832,430 0 583,832,430 42,539
(3) Painting Cost ton 182.996 2,928,525 642,241 535,908,450 117,527,475 0 653,435,925 47,610
(4) Transportation Cost ton 182.996 432,541 0 0 79,153,317 79,153,317 5,767
Sub Total (A) 2,552,380,695 485,359,905 79,153,317 3,116,893,916 (Yen/ton)
227,101
(B) Factory Operation Cost
(5) Operation Cost - (1) (2)x38% 82,080,000 139,776,323 221,856,323
(6) |Operation Cost - (2) {(2)+(5)}x28.8% 85,847,040 146,191,321 232,038,361 (Yenfton)
Sub Total (B) 167,927,040 285,967,644 453,894,684 33,071
TOTAL (A)+(B) 2,720,307,735 771,327,549 79,153,317 3,570,788,600
OVERHEAD & PROFIT (10%) 357,078,860 357,078,860
TOTAL 2,720,307,735 771,327,549 436,232,177 3,927,867,460
UNIT PRICE Rp/ton 14,865,395 4,214,997 2,383,834 (Yen/ton)
19,080,391 2,383,834 21,464,226 286,190

(NOTE) COST ESTIMATION IS BASED ON STEEL BRIDGES COST ESTIMATION STANDARD OF JAPAN CONSTRUCTION COST INVESTIGATION ASSOCIATIOM

MINISTRY OF LAND AND TRANSPORTATION OF JAPAN.




FABRICATION COST (BALARAJA)

Nov. 6. 2006
. . Unit Cost Cost
Items Unit Quantity - - TOTAL Remarks
Foreign Local Foreign Local
FABRICATION COST
(Labour Cost)
JPN Supervisor m.d 60 3,600,000 216,000,000 0 48,000Yenx75Rp/day, 2man x 30days
1) Foreman m.d 120 66,310.17 0 7,957,220 2man x 60 days
Fabricator m.d 2,965.0 58,613.56 0 173,791,390
Common Labour m.d 600 43,220.35 0 25,932,210 5man x 2 teams x 60 days
Sub Total (1) 216,000,000 207,680,821 423,680,821
(Machinery Cost)
@ Track Crane 100t hour 80 1,315,694.10 0 105,255,528 Outside Factory
Trailer Truck 40t hour 80 686,201.01 0 54,896,081 Outside Factory
Sub Total 0 160,151,609 160,151,609 |(Other Equipments to be included in Factory Operation)
(Yen)
Total 216,000,000 367,832,430 583,832,430 7,784,432
‘ (Yen/ton)
Unit Cost (Rp/ton) 1,180,354 2,010,057 3,190,411 42,539
‘ PAINTING COST
Blasting sg.m 1,205.41 37,500 0 45,202,875 45,202,875
Tar-Epoxy Painting sg.m 1,205.41 60,000 0 72,324,600
Zn-Al Spray Painting sg.m 927.98 577,500 535,908,450 0
Total 535,908,450 117,527,475 653,435,925 (Yen/ton)
Unit Cost (Rp/ton) 2,928,525 642,241 3,570,766 47,610
TRANSPORTATION COST (Factory ~ Site)
Trailer Truck 50t trip 8 2,000,000 0 16,000,000
Track Crane 100t hour 48 1,315,694.10 0 63,153,317 3 days x 8hour x 2nos
Total 0 79,153,317 79,153,317 1,055,378
(Yen/ton)
Unit Cost (Rpf/ton) 0 432,541 432,541 5,767




MANDAY FOR FABRICATION OF STEEL BOX GIRDER

Sep. 4 2006
MARAK BALARAJA NAGREG GEBANG PETERONGAN | TANGGURANGIN
APPLIED TOTAL MAN DAY Y'=Y*25 (ASIA INDEX=2.5)
Y 7,008.5 2,965.0 3,366.4 6,723.1 2,974.4 3,378.0
TOTAL MAN DAYS Y={(Y1+Y2)*K+Y3+Y4}*(1+a)*(1+B)*(1+y)*(1+8)+Y5
Y (MAN DAYS) 2,803.4 1,186.0 1,346.6 2,689.3 1,189.7 1,351.2
Y1 1675.4 690.2 769.7 1,531.4 692.8 779.2
Y2 94.4 48.0 66.3 139.3 47.3 62.8
K 1.0 1.0 1.0 1.0 1.0 1.0
Y3 126.2 64.0 74.7 148.2 64.6 718
Y4 0 0 0 0 0 0
Y5 0 0 0 0 0 0
a -0.04 -0.04 -0.04 -0.04 -0.04 -0.04
B 0.25 0.25 0.25 0.25 0.25 0.25
v 0.11 0.11 0.11 0.11 0.11 0.11
5 0.11 0.11 0.11 0.11 0.11 0.11
MAN DAY FOR BOX GIRDER Y1=Al*al*K1+A2*a2*K2
Y1 1,675.4 690.2 769.7 1,531.4 692.8 779.2
Al 189 147 176 395 147 162
A2 2,361 1,248 1,426 2,879 1,245 1,433
al 2.25 2.25 2.25 2.25 2.25 2.25
a2 0.31 0.31 0.31 0.31 0.31 0.31
K1 1.20 0.84 0.84 0.77 0.86 0.85
K2 1.59 1.07 0.98 0.95 1.06 1.06
X1 1.30 0.76 0.77 0.66 0.78 0.77
X2 1.69 1.08 0.98 0.94 1.07 1.07
w1 302,789 138,071 167,015 321,404 142,447 155,054
W2 134,373 45,297 47,189 91,122 44,966 51,511
MAN DAY FOR WELDING Y2=B1*b1/10+B2*b2/10
Y2 94.4 48.0 66.3 139.3 47.3 62.8
B1 67.83 0.00 0.00 0.00 0.000 0.00
B2 2393.14 1,297.82 1,791.25 3,763.56 1,277.62 1,698.43
bl 0.87 0.87 0.87 0.87 0.87 0.87
b2 0.37 0.37 0.37 0.37 0.37 0.37
FACTOR for SMA570 K=1+Wo*K3
K 1 1 1 1 1 1
Wo 0 0 0 0 0 0
K3 0.25 0.25 0.25 0.25 0.25 0.25
MAN DAY FOR ASSEMBLY IN FACTORY Y3=C*c*K4*(1+¢)
Y3 126.2 64.0 74.7 148.2 64.6 718
C 49 53 62 132 52 59
c 3.09 3.09 3.09 3.09 3.09 3.09
K4=0.82*X+0.18 1.37 0.64 0.64 0.60 0.66 0.65
X=W/N/w 1.45 0.56 0.56 0.51 0.58 0.57
w 437,162 183,368 214,204 412,526 187,413 206,565
N 49 53 62 132 52 59
£ -0.39 -0.39 -0.39 -0.39 -0.39 -0.39
MAN DAY FOR DIAPHRAGM Y4=(C1*c1*K5)+(C2*c2*K5)
Y4 0 0 0 0 0 0
C1 0 0 0 0 0 0
cl
C2 0 0 0 0 0 0
c2
K5
MAN DAY FOR ACCESSORIES Y5
Y5 0 0] 0] 0 0] 0




STEEL BOX GIRDER MATERIAL COST

Thle-2 (BALARAJA) (Unit; Yen)
Quality of Classification Used Quantity Unit Cost Cost Remarks
Material Thickness Thickness (ton) from Table-1 (Yen)
SMA 490CW-H 38<t[50 133,875 0
SMA 490BW 25<t [138 118,475 0
6<t 25 112,975 0
SMA 490AW 6<t 50 110,775 0
SM 490YB 25 <t [138 32,31,30 15.022 104,725 1,573,179
t 25 25,24,22,21,20,19,18,17 127.620 99,225 12,663,095
SM 490YA t 25 16,15,14,13,12 19.172 97,025 1,860,163
11,10,9
SM 490C-H 50 <t 100 114,625 0
SMA 400BW 25<t 38 111,325 0
SMA 400AW 6<t 28 105,825 0
SM 400A t 38 24,22,19,13,12,11, 12.651 86,575 1,095,260
10,9,6

SS 400 6,9,11,12 0.378 84,155 31,811
SPA-H 0.068 110,775 7,533
SS400 H-700x300x13x24 8.085 79,678 644,193
TCB M22 BOLT (pcs) 10,864 1225 1,330,840

Miscellaneous 5% of Above 960,304 (Yen/ton)

Material Cost 182.996 20,166,377 110,201

Unit Cost  (Rp/ton) 8,265,089
Freight(Japan~Jakarta) 182.996 20,000 3,659,920

(Yen/ton)

Sub Total 23,826,297 130,201
Transportation Cost(Port~Factory) (Trip) (Rp) (Rp)
Trailler Truck 20t 9.0 1,500,000 13,500,000
(Yen) (Yen)
9.0 20,000 180,000

(Yen/ton)

Total 182.996 24,006,297 131,185

(Rp/ton)

Unit Cost (Rp/ton) 9,838,861




STEEL BOX GIRDER MATERIAL COST

Thle-1 (From Index Book Aug. 2006) (Unit; Yen/ton)
Quality of Classification Used Base Standard Dimension Special Sub Total Ratio of Total Scrap Unit Cost
Material Thickness Thickness Cost Extra Extra Extra Loss Unit Cost of Steel
SMA 490CW-H 38<t[50 44 75,000 40,500 5,000 2,000 122,500 10% 134,750 12,500 133,875
SMA 490CW 50 <t [ 100 58,56,54,52 75,000 40,500 6,000 121,500 10% 133,650 12,500 132,775

38<t[50 50,46,42 75,000 37,500 5,000 117,500 10% 129,250 12,500 128,375

38 <t 150 40 75,000 34,500 3,000 112,500 10% 123,750 12,500 122,875

SMA 490BW 25<t 138 38,36,32,31,30,28,27 75,000 31,500 2,000 108,500 10% 119,350 12,500 118,475
6<t 25 25,24,23,22,21,20,19,18,17 75,000 28,500 0 103,500 10% 113,850 12,500 112,975

SMA 490AW 6<t 50 16,15,14,13,12,11,10,9 75,000 25,500 1,000 101,500 10% 111,650 12,500 110,775
SM 520C-H 38<t50 45 75,000 26,000 4,000 2,000 107,000 10% 117,700 12,500 116,825
SM 490YB 25<t[138 |40,38,36,32,31,30,29,28,27,26 75,000 19,000 2,000 96,000 10% 105,600 12,500 104,725
t 25 25,24,23,22,21,20,19,18,17 75,000 16,000 0 91,000 10% 100,100 12,500 99,225

SM 490YA t 25 16,15,14,13,12,11,10,9 75,000 13,000 1,000 89,000 10% 97,900 12,500 97,025
SM490A t 50 16 75,000 12,000 0 87,000 10% 95,700 12,500 94,825
SM 490C 50 <t [ 100 58,56,54 75,000 27,000 6,000 108,000 10% 118,800 12,500 117,925
38<t[50 42 75,000 24,000 4,000 103,000 10% 113,300 12,500 112,425

SM490C-H 38<t[50 44 75,000 24,000 4,000 2000 105,000 10% 115,500 12,500 114,625
SMA490B 38<t[50 40 75,000 21,000 3,000 99,000 10% 108,900 12,500 108,025
25<t[138 31,30 75,000 18,000 2,000 95,000 10% 104,500 12,500 103,625

SMA 400BW 25<t 38 75,000 25,000 2,000 102,000 10% 112,200 12,500 111,325
SMA 400AW 6 t 28 24,22,19,16,15,14,13,12,11,10,9,8,6 75,000 21,000 1,000 97,000 10% 106,700 12,500 105,825
t<6 3.2 75,000 21,000 3,000 99,000 10% 108,900 12,500 108,025

SM 400A t 38 24,22,19,16,15,14,13,12,11,10,9,8,6,3.2 75,000 3,500 1,000 79,500 10% 87,450 12,500 86,575
SS 400 19,17,16,15,13,12,11,10,9,8,6,3.2 75,000 1,300 1,000 77,300 10% 85,030 12,500 84,155
SPA-H 16 t 16 3.2 75,000 23,500 3,000 101,500 10% 111,650 12,500 110,775
SMA 400AW H H-700x300x13x24 75,000 21,000 96,000 5% 100,800 12,500 100,363
SS 400 H-700x300x13x24 75,000 1,300 76,300 5% 80,115 12,500 79,678
TCB M22 (pcs) 122.5

Sep. 4. 2006




FABRICATION COST (BALARAJA)

Nov. 7. 2006
Items Unit Quantity - Unit Cost - Cost TOTAL Remarks
Foreign Local Foreign Local
FABRICATION COST
(Labour Cost)
JPN Supervisor m.d 60 3,600,000 216,000,000 0 48,000Yenx75Rp/day, 2man x 30days
) Foreman m.d 120 66,310.17 0 7,957,220 2man x 60 days
Fabricator m.d 2,965.0 58,613.56 0 173,791,390
Common Labour m.d 600 43,220.35 0 25,932,210 5man x 2 teams x 60 days
Sub Total (1) 216,000,000 207,680,821 423,680,821
(Machinery Cost)
2 Track Crane 100t hour 80 1,315,694.10 0 105,255,528 Outside Factory
Trailer Truck 40t hour 80 686,210.01 0 54,896,801 Outside Factory
Sub Total 0 160,152,329 160,152,329 |(Other Equipments to be included in Factory Operation)
(Yen)
Total 216,000,000 367,833,150 583,833,150 7,784,442
(Yen/ton)
Unit Cost for Steel Box (Rp/ton) 1,180,354 2,010,061 3,190,415 42,539
Unit Cost for Coping & Portal (Rp/ton) 1,416,424 2,412,073 3,828,498 51,047
PAINTING COST
Blasting sg.m 1,205.41 37,500 0 45,202,875 45,202,875
Tar-Epoxy Painting sg.m 1,205.41 60,000 0 72,324,600
Zn-Al Spray Painting sg.m 927.98 577,500 535,908,450 0
Total 535,908,450 117,527,475 653,435,925 (Yen/ton)
Unit Cost (Rp/ton) 2,928,525 642,241 3,570,766 47,610
TRANSPORTATION COST (Factory ~ Site)
Trailer Truck 50t trip 8 2,000,000 0 16,000,000
Track Crane 100t hour 48 1,315,694.10 0 63,153,317 3 days x 8hour x 2nos
Total 0 79,153,317 79,153,317 1,055,378
(Yen/ton)
‘ Unit Cost (Rp/ton) 0 432,541 432,541 5,767

(Note) Steel Box Girder Quantities are used for Unit Cost Estimation of Steel Coping & Portal Fabrication




FABRICATION COST (BALARAJA)

Nov. 7. 2006
Items Unit Quantity - Unit Cost - Cost TOTAL Remarks
Foreign Local Foreign Local
FABRICATION COST
(Labour Cost)
JPN Supervisor m.d 60 3,600,000 216,000,000 0 48,000Yenx75Rp/day, 2man x 30days
) Foreman m.d 120 66,310.17 0 7,957,220 2man x 60 days
Fabricator m.d 2,965.0 58,613.56 0 173,791,390
Common Labour m.d 600 43,220.35 0 25,932,210 5man x 2 teams x 60 days
Sub Total (1) 216,000,000 207,680,821 423,680,821
(Machinery Cost)
2 Track Crane 100t hour 80 1,315,694.10 0 105,255,528 Outside Factory
Trailer Truck 40t hour 80 686,210.01 0 54,896,801 Outside Factory
Sub Total 0 160,152,329 160,152,329 |(Other Equipments to be included in Factory Operation)
(Yen)
Total 216,000,000 367,833,150 583,833,150 7,784,442
(Yen/ton)
Unit Cost for Steel Box (Rp/ton) 1,180,354 2,010,061 3,190,415 42,539
Unit Cost for Coping & Portal (Rp/ton) 1,416,424 2,412,073 3,828,498 51,047
PAINTING COST
Blasting sg.m 1,205.41 37,500 0 45,202,875 45,202,875
Tar-Epoxy Painting sg.m 1,205.41 60,000 0 72,324,600
Zn-Al Spray Painting sg.m 927.98 577,500 535,908,450 0
Total 535,908,450 117,527,475 653,435,925 (Yen/ton)
Unit Cost (Rp/ton) 2,928,525 642,241 3,570,766 47,610
TRANSPORTATION COST (Factory ~ Site)
Trailer Truck 50t trip 8 2,000,000 0 16,000,000
Track Crane 100t hour 48 1,315,694.10 0 63,153,317 3 days x 8hour x 2nos
Total 0 79,153,317 79,153,317 1,055,378
(Yen/ton)
‘ Unit Cost (Rp/ton) 0 432,541 432,541 5,767

(Note) Steel Box Girder Quantities are used for Unit Cost Estimation of Steel Coping & Portal Fabrication




MANDAY FOR FABRICATION OF STEEL COPING & PORTAL

Nov, 7. 2006
MARAK T BALARAJA NAGREG ] GEBANG | _PETERONGAN | TANGGULANGIN
APPLIED TOTAL MAN DAY Y'=Y*25 (ASIA INDEX=2.5)
Y 7,008.5 2,965.0 3,366.4 6,723.1 2,974.4 3,378.0
TOTAL MAN DAYS Y={(Y1+Y2)*K+Y3+Y4}*(1+a)*(1+B)*(1+y)*(1+8)+Y5
Y (MAN DAYS) 2,803.4 1,186.0 1,346.6 2,689.3 1,189.7 1,351.2
Y1 1675.4 690.2 769.7 1,531.4 692.8 779.2
Y2 94.4 48.0 66.3 139.3 47.3 62.8
K 1.0 1.0 1.0 1.0 1.0 1.0
Y3 126.2 64.0 74.7 148.2 64.6 718
Y4 0 0 0 0 0 0
Y5 0 0 0 0 0 0
a -0.04 -0.04 -0.04 -0.04 -0.04 -0.04
B 0.25 0.25 0.25 0.25 0.25 0.25
v 0.11 0.11 0.11 0.11 0.11 0.11
5 0.11 0.11 0.11 0.11 0.11 0.11
MAN DAY FOR BOX GIRDER Y1=Al*al*K1+A2*a2*K2
Y1 1,675.4 690.2 769.7 1,531.4 692.8 779.2
Al 189 147 176 395 147 162
A2 2,361 1,248 1,426 2,879 1,245 1,433
al 2.25 2.25 2.25 2.25 2.25 2.25
a2 0.31 0.31 0.31 0.31 0.31 0.31
K1 1.20 0.84 0.84 0.77 0.86 0.85
K2 1.59 1.07 0.98 0.95 1.06 1.06
X1 1.30 0.76 0.77 0.66 0.78 0.77
X2 1.69 1.08 0.98 0.94 1.07 1.07
w1 302,789 138,071 167,015 321,404 142,447 155,054
W2 134,373 45,297 47,189 91,122 44,966 51,511
MAN DAY FOR WELDING Y2=B1*b1/10+B2*b2/10
Y2 94.4 48.0 66.3 139.3 47.3 62.8
B1 67.83 0.00 0.00 0.00 0.000 0.00
B2 2393.14 1,297.82 1,791.25 3,763.56 1,277.62 1,698.43
bl 0.87 0.87 0.87 0.87 0.87 0.87
b2 0.37 0.37 0.37 0.37 0.37 0.37
FACTOR for SMA570 K=1+Wo0*K3
K 1 1 1 1 1 1
Wo 0 0 0 0 0 0
K3 0.25 0.25 0.25 0.25 0.25 0.25
MAN DAY FOR ASSEMBLY IN FACTORY Y3=C*c*K4*(1+¢)
Y3 126.2 64.0 74.7 148.2 64.6 718
C 49 53 62 132 52 59
c 3.09 3.09 3.09 3.09 3.09 3.09
K4=0.82*X+0.18 1.37 0.64 0.64 0.60 0.66 0.65
X=W/N/w 1.45 0.56 0.56 0.51 0.58 0.57
w 437,162 183,368 214,204 412,526 187,413 206,565
N 49 53 62 132 52 59
€ -0.39 -0.39 -0.39 -0.39 -0.39 -0.39
MAN DAY FOR DIAPHRAGM Y4=(C1*c1*K5)+(C2*c2*K5)
Y4 0 0 0 0 0 0
C1 0 0 0 0 0 0
cl
C2 0 0 0 0 0 0
c2
K5
MAN DAY FOR ACCESSORIES Y5
Y5 0 0 0] 0 0] 0

(Note) Steel Box Girder Quantities are used for Mandays Estimation



STEEL COPING & PORTAL MATERIAL COST

Thle-2 (BALARAJA) (Unit; Yen)
Quality of Classification Used Quantity Unit Cost Cost Remarks
Material Thickness Thickness (ton) from Table-1 (Yen)
SMA 490CW-H 38<t[50 133,875 0
SMA 490BW 25<t [138 118,475 0
6<t 25 112,975 0
SMA 490AW 6<t 50 110,775 0
SM 490YB 25 <t [138 32,31,30 15.022 104,725 1,573,179
t 25 25,24,22,21,20,19,18,17 127.620 99,225 12,663,095
SM 490YA t 25 16,15,14,13,12 19.172 97,025 1,860,163
11,10,9
SM 490C-H 50 <t 100 114,625 0
SMA 400BW 25<t 38 111,325 0
SMA 400AW 6<t 28 105,825 0
SM 400A t 38 24,22,19,13,12,11, 12.651 86,575 1,095,260
10,9,6

SS 400 6,9,11,12 0.378 84,155 31,811
SPA-H 3.2 0.068 110,775 7,533
SS400 H-700x300x13x24 8.085 79,678 644,193
TCB M22 BOLT (pcs) 10,864 1225 1,330,840

Miscellaneous 5% of Above 960,304 (Yen/ton)

Material Cost 182.996 20,166,377 110,201

Unit Cost  (Rp/ton) 8,265,089
Freight(Japan~Jakarta) 182.996 20,000 3,659,920

(Yen/ton)

Sub Total 23,826,297 130,201
Transportation Cost(Port~Factory) (Trip) (Rp) (Rp)
Trailer Truck 20t 9.0 1,500,000 13,500,000
(Yen) (Yen)
9.0 20,000 180,000

(Yen/ton)

Total 182.996 24,006,297 131,185

(Rp/ton)

Unit Cost (Rp/ton) 9,838,861

(Note) Steel Box Girder Quantities are used for Steel Cop

ng & Portal Material Cost Estimatiol




STEEL COPING & PORTAL MATERIAL COST

Thle-1 (From Index Book Aug. 2006) (Unit; Yen/ton)
Quality of Classification Used Base Standard Dimension Special Sub Total Ratio of Total Scrap Unit Cost
Material Thickness Thickness Cost Extra Extra Extra Loss Unit Cost of Steel
SMA 490CW-H 38<t[50 44 75,000 40,500 5,000 2,000 122,500 10% 134,750 12,500 133,875
SMA 490CW 50 <t [ 100 58,56,54,52 75,000 40,500 6,000 121,500 10% 133,650 12,500 132,775

38<t[50 50,46,42 75,000 37,500 5,000 117,500 10% 129,250 12,500 128,375

38 <t 150 40 75,000 34,500 3,000 112,500 10% 123,750 12,500 122,875

SMA 490BW 25<t 138 38,36,32,31,30,28,27 75,000 31,500 2,000 108,500 10% 119,350 12,500 118,475
6<t 25 25,24,23,22,21,20,19,18,17 75,000 28,500 0 103,500 10% 113,850 12,500 112,975

SMA 490AW 6<t 50 16,15,14,13,12,11,10,9 75,000 25,500 1,000 101,500 10% 111,650 12,500 110,775
SM 520C-H 38<t50 45 75,000 26,000 4,000 2,000 107,000 10% 117,700 12,500 116,825
SM 490YB 25<t[138 |40,38,36,32,31,30,29,28,27,26 75,000 19,000 2,000 96,000 10% 105,600 12,500 104,725
t 25 25,24,23,22,21,20,19,18,17 75,000 16,000 0 91,000 10% 100,100 12,500 99,225

SM 490YA t 25 16,15,14,13,12,11,10,9 75,000 13,000 1,000 89,000 10% 97,900 12,500 97,025
SM490A t 50 16 75,000 12,000 0 87,000 10% 95,700 12,500 94,825
SM 490C 50 <t [ 100 58,56,54 75,000 27,000 6,000 108,000 10% 118,800 12,500 117,925
38<t[50 42 75,000 24,000 4,000 103,000 10% 113,300 12,500 112,425

SM490C-H 38<t[50 44 75,000 24,000 4,000 2000 105,000 10% 115,500 12,500 114,625
SM490B 38<t[50 40 75,000 21,000 3,000 99,000 10% 108,900 12,500 108,025
25<t[138 31,30 75,000 18,000 2,000 95,000 10% 104,500 12,500 103,625

SMA 400BW 25<t 38 75,000 25,000 2,000 102,000 10% 112,200 12,500 111,325
SMA 400AW 6 t 28 24,22,19,16,15,14,13,12,11,10,9,8,6 75,000 21,000 1,000 97,000 10% 106,700 12,500 105,825
t<6 3.2 75,000 21,000 3,000 99,000 10% 108,900 12,500 108,025

SM 400A t 38 24,22,19,16,15,14,13,12,11,10,9,8,6,3.2 75,000 3,500 1,000 79,500 10% 87,450 12,500 86,575
SS 400 19,17,16,15,13,12,11,10,9,8,6,3.2 75,000 1,300 1,000 77,300 10% 85,030 12,500 84,155
SPA-H 16 t 16 3.2 75,000 23,500 3,000 101,500 10% 111,650 12,500 110,775
SMA 400AW H H-700x300x13x24 75,000 21,000 96,000 5% 100,800 12,500 100,363
SS 400 H-700x300x13x24 75,000 1,300 76,300 5% 80,115 12,500 79,678
TCB M22 (pcs) 122.5

Nov. 7. 2006




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

[ EI-753 Analysis |

UNIT PRICE ANALYSIS

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY ESTIMATE QUNTITY OF

.75 ®3)

NO. PAY ITEM WORKING
DESCRIPTION OF WORK . Erection of Steel Girder TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Ton % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 81.3253 6,174.3400 - 502,130.06
2. Skilled Labour (LO3) hour 21.6867 7,273.8500 - 157,746.14
3. Foreman (LO4) hour 5.4217 9,472.8800 - 51,358.99
4 Japanise Supervisor hour 5.4217 0.00 450,000.00 - 2,439,759.04
SUB TOTAL OF LABOUR - 3,150,994.23
B. MATERIALS
SUB TOTAL FOR MATERIALS - -
C. EQUIPMENT
1. Crawler Crane 100 T (E47) hour 5.4217 - 1,364,018.72 - 7,395,282.22
2. Trailler Truck & Bogie (E32) hour 3.2667 - 520,570.73 - 1,700,531.05
3 Tools Ls 1.0000 658,975.00 - 658,975.00
4 Temporary Support Ls 1.00 23,862,548.00 - 23,862,548.00
SUB TOTAL FOR EQUIPMENT - 33,617,336.27
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 36,768,330.50
E. OVERHEAD & PROFIT 10.00 % x D - 3,676,833.05
F. UNIT PRICE (D+E) - 40,445,163.55
G. WORKING UNIT PRICE (F/gl) - 1,534,396.74

File : 3-DIV7



PROJECT

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

[ EI-SS754 Analysis |

UNIT PRICE ANALYSIS

PACKAGE CONTRACT No.
PACKAGE NAME

PROV./KAB /CITY

: ESTIMATE QUNTITY OF
. 7.5(4)

NO. PAY ITEM WORKING
DESCRIPTION OF WORK . Erection of Steel Coping & Portal TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Ton % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 162.6506 6,174.34 - 1,004,260.12
2. Skilled Labour (LO3) hour 43.3735 7,273.85 - 315,492.29
3. Foreman (LO4) hour 10.8434 9,472.88 - 102,717.98
4 Japanise Supervisor hour 10.8434 0.00 450,000.00 - 4,879,518.07
SUB TOTAL OF LABOUR - 6,301,988.46
B. MATERIALS
SUB TOTAL FOR MATERIALS - -
C. EQUIPMENT
1. Crawler Crane 100 T (E47) hour 10.8434 - 1,364,018.72 - 14,790,564.43
2. Trailler Truck & Bogie (E32) hour 6.9167 - 520,570.73 - 3,600,614.22
3 Tools Ls 1.0000 2,074,775.00 - 2,074,775.00
SUB TOTAL FOR EQUIPMENT - 20,465,953.65
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 26,767,942.11
E. OVERHEAD & PROFIT 10.00 % x D - 2,676,794.21
F. UNIT PRICE (D +E) - 29,444,736.32
G. WORKING UNIT PRICE (F/ql) - 354,794.33

File : 3-DIV7



THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

[ EI-7622 Analysis |

UNIT PRICE ANALYSIS

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

7.6.(22)

ESTIMATE QUNTITY OF

NO. PAY ITEM WORKING
DESCRIPTION OF WORK : Concrete Bored Pile Dia 1500 mm TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT cLn. M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 168.67 6,174.34 - 1,041,454.94
2. Skilled Labour (LO3) hour 42.17 7,273.85 - 306,728.61
3. Foreman (LO4) hour 14.06 9,472.88 - 133,152.93
SUB TOTAL OF LABOUR - 1,481,336.48
B. MATERIALS
1 Structure Concrete Class B (EI712d) M3 38.17 - 559,449.25 - 21,354,374.09
2 Deformed Reinforced Steel SD40 (EI734) Kg 1,427.50 - 10,440.54 - 14,903,875.36
3 Deformed Reinforced Steel SD345 (EI736) Kg 6,714.09 7,590.00 2,685.54 ( 50,959,973.53 18,030,968.03
4 Splicing (M95) Set 13.00 320,250.00 1,000.00 4,163,250.00 13,000.00
SUB TOTAL FOR MATERIALY 55,123,223.53 54,302,217.48
C. EQUIPMENT
1 Bore Pile Machine Dia 1500 (E35) hour 14.06 - 703,595.47 - 9,889,896.16
2 Concr. Pump (E08) hour 2.30 - 334,451.31 - 769,043.60
3 Crane cap 16 ton (E39) hour 1.50 - 376,370.63 - 564,555.95
4 Excavator (E12) hour 3.12 - 341,144.30 - 1,065,600.22
5 Dump Truck 6 T (E37) hour 8.55 - 198,517.76 - 1,696,569.45
6 Tools Ls 1.00 50,000.00 - 50,000.00
SUB TOTAL FOR EQUIPMENT - 14,035,665.38
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B +C) 55,123,223.53 69,819,219.34
E. OVERHEAD & PROFIT 10.0 % x D - 12,494,244.29
F. UNIT PRICE (D+E) 55,123,223.53 82,313,463.63
G. WORKING UNIT PRICE (F/p) 2,756,161.18 4,115,673.18

File : 3-DIV7




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

7.6.(23)

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

EI-7623 Analysis

NO. PAY ITEM WORKING
DESCRIPTION OF WORK : Concrete Bored Pile Dia 1800 mm TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT :Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 232.9317 6,174.34 - 1,438,199.68
2. Skilled Labour (LO3) hour 58.2329 7,273.85 - 423,577.61
3. Foreman (LO4) hour 19.4110 9,472.88 - 183,877.86
SUB TOTAL OF LABOUR - 2,045,655.15
B. | MATERIALS
1 Structure Concrete Class B (EI712d) M3 54.9653 - 559,449.25 - 30,750,298.70
2 Deformed Reinforced Steel SD40 (EI734) Kg 12,235.0000 - 10,440.54 - 127,740,006.90
SUB TOTAL FOR MATERIALS - 158,490,305.60
C. EQUIPMENT
1 Bore Pile Machine Dia 1800 (E36) hour 19.4110 - 912,241.32 - 17,707,495.50
2 Concr. Pump (E08) hour 3.3112 - 334,451.31 - 1,107,422.79
3 Crane cap 50 ton (E40) hour 1.5000 - 904,841.15 - 1,357,261.73
4 Excavator (E12) hour 3.5270 - 341,144.30 - 1,203,214.88
5 Dump Truck 6 T (E37) hour 9.6499 - 198,517.76 - 1,915,669.28
6 Tools Ls 1.0000 50,000.00 - 50,000.00
SUB TOTAL FOR EQUIPMENT] - 23,341,064.18
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 183,877,024.93
E. OVERHEAD & PROFIT 10.0 % x D - 18,387,702.49
F. UNIT PRICE (D+E) - 202,264,727.42
G. WORKING UNIT PRICE (F/p) - 10,113,236.37
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PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

7.6.(26)

UNIT PRICE ANALYSIS

: Concrete Bored Pile Dia 2500 mm

ESTIMATE QUNTITY OF

WORKING
TOTAL PRICE (Rp.)

[ EI-7626 Analysis |

UNIT OF MEASUREMENT D Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 349.3976 6,174.34 - 2,157,299.52
2. Skilled Labour (LO3) hour 87.3494 7,273.85 - 635,366.42
3. Foreman (LO4) hour 29.1165 9,472.88 - 275,816.79
SUB TOTAL OF LABOUR] - 3,068,482.73
B. MATERIALS
1 Structure Concrete Class B (EI7134) M3 153.7417 - 559,449.25 - 86,010,673.44
2 Deformed Reinforced Steel SD40 (EI734) Kg 7,954.7089 - 10,440.54 - 83,051,456.96
3 Deformed Reinforced Steel SD345 (EI736) Kg 20,930.2229 7,590.00 2,685.54 | 158,860,391.95 56,208,950.86
4 Splicing (M95) set 104.0000 320,250.00 1,000.00 33,306,000.00 104,000.00
SUB TOTAL FOR MATERIALS| 192,166,391.95 225,375,081.26
C. EQUIPMENT
1 Bore Pile Machine Dia 2500 (E36) hour 29.1165 - 912,241.32 - 26,561,243.25
2 Concr. Pump (E08) hour 9.2615 - 334,451.31 - 3,097,536.73
3 Crane cap 50 ton (E40) hour 2.0000 - 904,841.15 - 1,809,682.30
4 Excavator (E12) hour 4.5515 - 341,144.30 - 1,552,731.75
5 Dump Truck 6 T (E37) hour 12.4530 - 198,517.76 - 2,472,144.06
6 Tools Ls 1.0000 50,000.00 - 50,000.00
SUB TOTAL FOR EQUIPMENT] - 35,543,338.09
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 192,166,391.95 263,986,902.08
E. OVERHEAD & PROFIT 10.0 % x D - 45,615,329.40
F. UNIT PRICE (D+E) 192,166,391.95 309,602,231.48
G. WORKING UNIT PRICE (F/p) 6,626,427.31 10,675,939.02
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

EI-7627 Analysis

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY ESTIMATE QUNTITY OF

756 @7

File : 3-DIV7

NO. PAY ITEM WORKING
DESCRIPTION OF WORK : Pile Integrity Test TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT
COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 10.0000 6,174.34 - 61,743.40
2. Skilled Labour (LO3) hour 3.0000 7,273.85 - 21,821.55
3 Foreman (LO4) hour 1.0000 9,472.88 - 9,472.88
SUB TOTAL OF LABOUR - 93,037.83
B. MATERIALS
SUB TOTAL FOR MATERIALS - -
C. EQUIPMENT
1. Computer Test hour 1.0000 1,100,000.00 - 1,100,000.00
2. Tools Ls 1.0000 50,000.00 - 50,000.00
SUB TOTAL FOR EQUIPMENT - 1,150,000.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 1,243,037.83
E. OVERHEAD & PROFIT 10.00 % x D - 124,303.78
F. WORKING UNIT PRICE (D +E) - 1,367,341.61




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

EI-SS628 Analysis

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM : SS7.6 (28) WORKING
DESCRIPTION OF WORK : Pile Dynamic Analysis dia 1500 mm, L =40 m TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 12.0000 6,174.34 - 74,092.08
2. Skilled Labour (LO3) hour 3.0000 7,273.85 - 21,821.55
3 Foreman (LO4) hour 1.0000 9,472.88 - 9,472.88
SUB TOTAL OF LABOUR - 105,386.51
B. MATERIALS
1 Hammer Test Is 1.0000 - 10,000,000.00 - 10,000,000.00
SUB TOTAL FOR MATERIALS - 10,000,000.00
C. EQUIPMENT
1. Crane cap 100 ton (E41) hour 2.4096 - 1,315,694.10 - 3,170,347.23
2. Computer test Is 1.0000 - 5,000,000.00 - 5,000,000.00
3 Trailler Truck 40 Ton (E51) hour 1.8346 - 686,201.01 - 1,258,881.85
4 Tools Is - 100,000.00 - -
SUB TOTAL FOR EQUIPMENT - 9,429,229.08
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 19,534,615.59
E. OVERHEAD & PROFIT 10.00 % x D - 1,953,461.56
F. WORKING UNIT PRICE (D +E) - 21,488,077.15
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

EI-7629a Analysis

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM : SS7.6 (29)a WORKING
DESCRIPTION OF WORK : Pile Dynamic Analysis dia 1800 mm, L =45 m TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 12.0000 6,174.34 - 74,092.08
2. Skilled Labour (LO3) hour 3.0000 7,273.85 - 21,821.55
3 Foreman (LO4) hour 1.0000 9,472.88 - 9,472.88
SUB TOTAL OF LABOUR - 105,386.51
B. MATERIALS
1 Hammer Test LS 1.0000 - 12,500,000.00 - 12,500,000.00
SUB TOTAL FOR MATERIALS - 12,500,000.00
C. EQUIPMENT
1. Crane cap 100 ton (E41) hour 2.4096 - 1,315,694.10 - 3,170,347.23
2. Computer test Is 1.0000 - 5,000,000.00 - 5,000,000.00
3 Trailler Truck 40 Ton (E51) hour 1.8346 - 686,201.01 - 1,258,881.85
4 Tools Is 1.0000 100,000.00 - 100,000.00
SUB TOTAL FOR EQUIPMENT - 9,529,229.08
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 22,134,615.59
E. OVERHEAD & PROFIT 10.00 % x D - 2,213,461.56
F. WORKING UNIT PRICE (D +E) - 24,348,077.15
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

1-SS7629b Analysij

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM : SS7.6 (29)b WORKING
DESCRIPTION OF WORK : Pile Dynamic Analysis dia 2500 mm, L =50 m TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 12.00 6,174.34 - 74,092.08
2. Skilled Labour (LO3) hour 3.00 7,273.85 - 21,821.55
3 Foreman (LO4) hour 1.00 9,472.88 - 9,472.88
SUB TOTAL OF LABOUR - 105,386.51
B. MATERIALS
1 Hammer Test LS 1.00 - 15,000,000.00 - 15,000,000.00
SUB TOTAL FOR MATERIALS - 15,000,000.00
C. EQUIPMENT
1. Crane cap 100 ton (E41) hour 2.41 - 1,315,694.10 - 3,170,347.23
2. Computer test Is 1.00 - 5,000,000.00 - 5,000,000.00
3 Trailler Truck 40 Ton (E51) hour 1.83 - 686,201.01 - 1,258,881.85
4 Tools Is 1.00 100,000.00 - 100,000.00
SUB TOTAL FOR EQUIPMENT - 9,529,229.08
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 24,634,615.59
E. OVERHEAD & PROFIT 10.00 % x D - 2,463,461.56
F. WORKING UNIT PRICE (D +E) - 27,098,077.15
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PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK
UNIT OF MEASUREMENT

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

1 7.9.(1)
: Stone Masonry (Mechanical)
: CuM

ESTIMATE QUNTITY OF
WORKING

TOTAL PRICE (Rp.)
% TO PROJECT

EI-791 Analysis

COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 5.46 6,174.34 - 33,723.30
2. Skilled Labour (LO3) hour 1.37 7,273.85 - 9,932.16
3. Foreman (LO4) hour 0.68 9,472.88 - 6,467.43
SUB TOTAL OF LABOUR 0.00 50,122.89
B. MATERIALS
1. Boulder/River Stone (M07) M3 117 0.00 120,000.00 - 140,400.00
2. Cement (PC) (M12) Kg 176.00 0.00 800.00 - 140,800.00
3. Sand (M06) M3 0.40 0.00 135,000.00 - 53,474.55
SUB TOTAL FOR MATERIALS 0.00 334,674.55
C. EQUIPMENT
1. Conc. Mixer (E06) hour 0.68 0.00 60,107.78 - 41,037.44
2. Water Tanker (E22) hour 0.01 0.00 227,295.39 - 1,441.32
3. Tools Ls 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT] 0.00 43,478.76
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 0.00 428,276.20
E. OVERHEAD & PROFIT 10.0 % x D - 42,827.62
F. WORKING UNIT PRICE (D +E) 0.00 471,103.82
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PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

EI-792 Analysis

ESTIMATE QUNTITY OF
WORKING
TOTAL PRICE (Rp.)

NO. PAY ITEM 1 7.9(2) % TO PROJECT COST
DESCRIPTION OF WORK : Blinding Stone
UNIT OF MEASUREMENT : CuM
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 2.80 6,174.34 - 17,288.15
2. Skilled Labour (LO3) hour 0.47 7,273.85 - 3,394.46
3. Foreman (LO4) hour 0.47 9,472.88 - 4,420.68
JUMLAH HARGA TENAGA - 25,103.29
B. MATERIAL
1. Boulder stone (M07) M3 1.10 - 120,000.00 - 132,000.00
JUMLAH HARGA BAHAN - 132,000.00
C. EQUIPMENT
1. Tools Ls 1.00 1,000.00 - 1,000.00
JUMLAH HARGA PERALATAN - 1,000.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 157,103.29
E. OVERHEAD & PROFIT 10.00 % x D - 15,710.33
F. WORKING UNIT PRICE (D +E) - 172,813.62




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM :7.11(2) WORKING
DESCRIPTION OF WORK : Expantion Joint Type A TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Ln.M % TO PROJECT
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) Hour 2.15 6,174.34 - 13,298.58
2. Skilled Labour (LO3) Hour 1.08 7,273.85 - 7,833.38
3. Foreman (LO4) Hour 0.54 9,472.88 - 5,100.78
SUB TOTAL FOR LABOUR - 26,232.74
B. MATERIALS
1. Expansion Joint Type A (M216) Ln.M 13.00 - 1,750,000.00 - 22,750,000.00
SUB TOTAL FOR MATERIALS - 22,750,000.00
C. EQUIPMENT
1. Cutter Machine (E09) Hour 0.85 - 70,023.49 - 59,519.97
2. Welding Machine (E28) Hour 0.25 - 35,742.08 - 8,935.52
SUB TOTAL FOR EQUIPMENT - 68,455.49
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 22,844,688.23
E. OVERHEAD & PROFIT 10.00 % x D - 2,284,468.82
F. WORKING UNIT PRICE (D +E) - 1,933,012.08




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

EI-SS7114 Analysis

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM 1SS7.11 (4) WORKING
DESCRIPTION OF WORK : Restrainer Type A TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Set % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 3.11 6,174.34 - 19,209.06
2. Skilled Labour (LO3) hour 0.78 7,273.85 - 5,657.44
3 Foreman (LO4) hour 0.78 9,472.88 - 7,367.80
SUB TOTAL OF LABOUR - 32,234.30
B. MATERIALS
1 Falling Prevention Device Type A (M42) each 1.00 | 43,512,000.00 50,000.00 | 43,512,000.00 50,000.00
SUB TOTAL FOR MATERIALS 43,512,000.00 50,000.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Ton (E31) hour 0.01 - 289,197.65 - 3,048.77
2. Hydroulic Jack (E25) hour 1.00 - 85,059.79 - 85,059.79
3 Tools LS 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 89,108.56
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 43,512,000.00 171,342.86
E. OVERHEAD & PROFIT 10.00 % x D - 4,368,334.29
F. UNIT PRICE (D+E) 43,512,000.00 4,539,677.15
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

EI-SS7115 Analysis

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM 1 SS7.11 (5) WORKING
DESCRIPTION OF WORK : Restrainer type B TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Set % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 3.11 6,174.34 - 19,209.06
2. Skilled Labour (LO3) hour 0.78 7,273.85 - 5,657.44
3 Foreman (LO4) hour 0.78 9,472.88 - 7,367.80
SUB TOTAL OF LABOUR - 32,234.30
B. MATERIALS
1 Falling Prevention Device Type B (M43) each 1.00 | 33,339,750.00 50,000.00 | 33,339,750.00 50,000.00
SUB TOTAL FOR MATERIALS 33,339,750.00 50,000.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Ton (E31) hour 0.01 - 289,197.65 - 3,048.77
2. Hydroulic Jack (E25) hour 1.00 - 85,059.79 - 85,059.79
3 Tools LS 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 89,108.56
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 33,339,750.00 171,342.86
E. OVERHEAD & PROFIT 10.00 % x D - 3,351,109.29
F. UNIT PRICE (D+E) 33,339,750.00 3,522,452.15
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

EI-SS7116 Analysis|

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM : §S7.11 (6) WORKING
DESCRIPTION OF WORK : Stopper for Steel Girder TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Set % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 3.11 6,174.34 - 19,209.06
2. Skilled Labour (LO3) hour 0.78 7,273.85 - 5,657.44
3 Foreman (LO4) hour 0.78 9,472.88 - 7,367.80
SUB TOTAL OF LABOUR - 32,234.30
B. MATERIALS
1 Falling Prevention Device Type C  (M39) each 1.00 | 90,112,500.00 50,000.00 | 90,112,500.00 50,000.00
SUB TOTAL FOR MATERIALS 90,112,500.00 50,000.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Ton (E31) hour 0.01 - 289,197.65 - 3,048.77
2. Hydroulic Jack (E25) hour 1.00 - 85,059.79 - 85,059.79
3 Tools LS 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 89,108.56
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 90,112,500.00 171,342.86
E. OVERHEAD & PROFIT 10.00 % x D - 9,028,384.29
F. UNIT PRICE (D+E) 90,112,500.00 9,199,727.15
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THE NORTH JAVA CORRIDOR FLYOVER

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME

PROV./KAB /CITY : ESTIMATE QUNTITY OF

EI-7121 Analysis

NO. PAY ITEM 17.12(2) WORKING
DESCRIPTION OF WORK : Elastomeric Bearing Pad Type -1 (470x370x95) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 1.40 6,174.34 - 8,644.08
2. Skilled Labour (LO3) hour 0.70 7,273.85 - 5,091.70
3 Foreman (LO4) hour 0.70 9,472.88 - 6,631.02
SUB TOTAL OF LABOUR - 20,366.80
B. MATERIALS
1 Elastomeric Bearing Pad Type -1 (M50) Each 1.00 | 7,368,000.00 4,000.00 | 7,368,000.00 4,000.00
(470x370x95)) mm - -
2 Epoxy Mortar on Site (M80) kg 4.00 - 39,500.00 - 158,000.00
SUB TOTAL FOR MATERIALS 7,368,000.00 162,000.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Ton (E31) hour 0.01 - 289,197.65 - 1,887.33
2. Tools Is 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 2,887.33
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 7,368,000.00 185,254.13
E. OVERHEAD & PROFIT 10.00 % x D - 755,325.41
F. WORKING UNIT PRICE (D +E) 7,368,000.00 940,579.54




File : 3-DIV7

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER

BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

17.12 (2)a
: Elastomeric Bearing Pad Type - 2 (520x420x95)

ESTIMATE QUNTITY OF

WORKING
TOTAL PRICE (Rp.)

El-7122a Analysis

UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 1.40 6,174.34 - 8,644.08
2. Skilled Labour (LO3) hour 0.70 7,273.85 - 5,091.70
3 Foreman (LO4) hour 0.70 9,472.88 - 6,631.02
SUB TOTAL OF LABOUR - 20,366.80
B. MATERIALS
1 Elastomeric Bearing Pad Type -2 (M51) Each 1.00 | 9,247,500.00 5,000.00 9,247,500.00 5,000.00
(520x420x95)) mm - -
2 Epoxy Mortar on Site (M80) kg 4.00 - 39,500.00 - 158,000.00
SUB TOTAL FOR MATERIALS 9,247,500.00 163,000.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Ton (E31) hour 0.01 - 289,197.65 - 1,887.33
2. Tools Is 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 2,887.33
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 9,247,500.00 186,254.13
E. OVERHEAD & PROFIT 10.00 % x D - 943,375.41
F. WORKING UNIT PRICE (D +E) 9,247,500.00 1,129,629.54




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

EI-7122b Analysis

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM 17.12(2)b WORKING
DESCRIPTION OF WORK : Elastomeric Bearing Pad Type -3 (570x570x133) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Set % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 1.75 6,174.34 - 10,805.10
2. Skilled Labour (LO3) hour 0.88 7,273.85 - 6,364.62
3 Foreman (LO4) hour 0.88 9,472.88 - 8,288.77
SUB TOTAL OF LABOUR - 25,458.49
B. MATERIALS
1 Elastomeric Bearing Pad Type -3 (M52) Each 1.00 | 18,774,600.00 10,800.00 | 18,774,600.00 10,800.00
(570x570x133) - -
2 Epoxy Mortar on Site (M80) Kg 5.00 - 39,500.00 - 197,500.00
SUB TOTAL FOR MATERIALS 18,774,600.00 208,300.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Ton (E31) hour 0.005 - 289,197.65 - 1,306.62
2. Tools Is 1.000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 2,306.62
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 18,774,600.00 236,065.11
E. OVERHEAD & PROFIT 10.00 % x D - 1,901,066.51
F. WORKING UNIT PRICE (D +E) 18,774,600.00 2,137,131.62

File : 3-DIV7



THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

EI-7122c Analysis

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM 17.12 (2)c WORKING
DESCRIPTION OF WORK : Elastomeric Bearing Pad Type -4 (570x570x133) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Set % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 1.75 6,174.34 - 10,805.10
2. Skilled Labour (LO3) hour 0.88 7,273.85 - 6,364.62
3 Foreman (LO4) hour 0.88 9,472.88 - 8,288.77
SUB TOTAL OF LABOUR - 25,458.49
B. MATERIALS
1 Elastomeric Bearing Pad Type -4 (M53) Each 1.00 | 14,568,000.00 10,800.00 | 14,568,000.00 10,800.00
(570x570x133) - -
2 Epoxy Mortar on Site (M80) Kg 5.00 - 39,500.00 - 197,500.00
SUB TOTAL FOR MATERIALS 14,568,000.00 208,300.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Ton (E31) hour 0.005 - 289,197.65 - 1,306.62
2. Tools Is 1.000 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 2,306.62
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 14,568,000.00 236,065.11
E. OVERHEAD & PROFIT 10.00 % x D - 1,480,406.51
F. WORKING UNIT PRICE (D +E) 14,568,000.00 1,716,471.62

File : 3-DIV7



THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

El-7127a Analysis

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM 17.12 (7)a WORKING
DESCRIPTION OF WORK : Mechanical Bearing For Steel Girder Type - A (Moved) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Set % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 4.20 6,174.34 - 25,932.23
2. Skilled Labour (LO3) hour 1.40 7,273.85 - 10,183.39
3 Foreman (LO4) hour 1.40 9,472.88 - 13,262.03
SUB TOTAL OF LABOUR - 49,377.65
B. MATERIALS
1 Mechanical Bearing for Steel Girder (M48) Each 1.00 | 70,462,500.00 15,000.00 70,462,500.00 15,000.00
Type - A (Dia 485 x 69.5) - -
2 Epoxy Mortar on Site (M80) Kg 5.00 - 39,500.00 - 197,500.00
SUB TOTAL FOR MATERIALS 70,462,500.00 212,500.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Ton (E31) hour 0.01 - 289,197.65 - 3,085.07
2. Tools Is 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 4,085.07
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 70,462,500.00 265,962.72
E. OVERHEAD & PROFIT 10.00 % x D - 7,072,846.27
F. WORKING UNIT PRICE (D +E) 70,462,500.00 7,338,808.99
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PROJECT

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER

BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

‘712 (Mb

UNIT PRICE ANALYSIS

: Mechanical Bearing For Steel Girder Type - B (Moved)

ESTIMATE QUNTITY OF

WORKING
TOTAL PRICE (Rp.)

EI-7127b Analysis

UNIT OF MEASUREMENT : Set % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 4.20 6,174.34 - 25,932.23
2. Skilled Labour (LO3) hour 1.40 7,273.85 - 10,183.39
3 Foreman (LO4) hour 1.40 9,472.88 - 13,262.03
SUB TOTAL OF LABOUR - 49,377.65
B. MATERIALS
1 Mechanical Bearing for Steel Girder (M49) Each 1.00 | 52,140,000.00 15,000.00 52,140,000.00 15,000.00
Type - B ( Dia 400 x 65.5) - -
2 Epoxy Mortar on Site (M80) Kg 5.00 - 39,500.00 - 197,500.00
SUB TOTAL FOR MATERIALS 52,140,000.00 212,500.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Ton (E31) hour 0.01 - 289,197.65 - 3,085.07
2. Tools Is 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 4,085.07
|
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 52,140,000.00 265,962.72
E. OVERHEAD & PROFIT 10.00 % x D - 5,240,596.27
F. WORKING UNIT PRICE (D +E) 52,140,000.00 5,506,558.99
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

EI-7127c Analysis

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY ESTIMATE QUNTITY OF

‘712 (e

File : 3-DIV7

NO. PAY ITEM WORKING
DESCRIPTION OF WORK : Mechanical Bearing For Steel Girder Type - C (Fixed) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Set % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 4.20 6,174.34 - 25,932.23
2. Skilled Labour (LO3) hour 1.40 7,273.85 - 10,183.39
3 Foreman (LO4) hour 1.40 9,472.88 - 13,262.03
SUB TOTAL OF LABOUR - 49,377.65
B. MATERIALS
1 Mechanical Bearing for Steel Gird (M227) Each 1.00 | 129,915,000.00 15,000.00 | 129,915,000.00 15,000.00
Type - C ( Dia 680 x 88.0) - -
2 Epoxy Mortar on Site (M80) Kg 5.00 - 39,500.00 - 197,500.00
SUB TOTAL FOR MATERIALS 129,915,000.00 212,500.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Ton (E31) hour 0.01 - 289,197.65 - 3,085.07
2. Tools Is 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 4,085.07
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 129,915,000.00 265,962.72
E. OVERHEAD & PROFIT 10.00 % x D - 13,018,096.27
F. WORKING UNIT PRICE (D +E) 129,915,000.00 13,284,058.99




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

EI-7127d Analysis

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM 17.12 (7)d WORKING
DESCRIPTION OF WORK : Mechanical Bearing For Steel Girder Type - D (Fixed) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Set % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 4.20 6,174.34 - 25,932.23
2. Skilled Labour (LO3) hour 1.40 7,273.85 - 10,183.39
3 Foreman (LO4) hour 1.40 9,472.88 - 13,262.03
SUB TOTAL OF LABOUR - 49,377.65
B. MATERIALS
1 Mechanical Bearing for Steel Girdel (M228) Each 1.00 184,147,500.00 15,000.00 184,147,500.00 15,000.00
Type - D ( Dia 490 x 69.0) - -
2 Epoxy Mortar on Site (M80) Kg 5.00 - 39,500.00 - 197,500.00
SUB TOTAL FOR MATERIALS 184,147,500.00 212,500.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Ton (E31) hour 0.01 - 289,197.65 - 3,085.07
2. Tools Is 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 4,085.07
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 184,147,500.00 265,962.72
E. OVERHEAD & PROFIT 10.00 % x D - 18,441,346.27
F. WORKING UNIT PRICE (D +E) 184,147,500.00 18,707,308.99
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

El-7127e Analysis

PROJECT

PACKAGE CONTRACT No.

PACKAGE NAME :

PROV./KAB /CITY : ESTIMATE QUNTITY OF

NO. PAY ITEM 17.12 (7)e WORKING
DESCRIPTION OF WORK : Mechanical Bearing For Steel Girder Type - E (Fixed) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Set % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 4.20 6,174.34 - 25,932.23
2. Skilled Labour (LO3) hour 1.40 7,273.85 - 10,183.39
3 Foreman (LO4) hour 1.40 9,472.88 - 13,262.03
SUB TOTAL OF LABOUR - 49,377.65
B. MATERIALS
1 Mechanical Bearing for Steel Girder  (M229) Each 1.00 | 311,160,000.00 15,000.00 | 311,160,000.00 15,000.00
Type - E (Dia910x 110.0) - -
2 Epoxy Mortar on Site (M80) Kg 6.00 - 39,500.00 - 237,000.00
SUB TOTAL FOR MATERIALS 311,160,000.00 252,000.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Ton (E31) hour 0.01 - 289,197.65 - 3,085.07
2. Tools Is 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 4,085.07
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 311,160,000.00 305,462.72
E. OVERHEAD & PROFIT 10.00 % x D - 31,146,546.27
F. WORKING UNIT PRICE (D +E) 311,160,000.00 31,452,008.99
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PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK
UNIT OF MEASUREMENT

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

1712 (Nf
: Mechanical Bearing For Steel Girder Type - F (Fixed)
: Set

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

% TO PROJECT COST

EI-7127f Analysis

QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 4.20 6,174.34 - 25,932.23
2. Skilled Labour (LO3) hour 1.40 7,273.85 - 10,183.39
3 Foreman (LO4) hour 1.40 9,472.88 - 13,262.03
SUB TOTAL OF LABOUR - 49,377.65
B. MATERIALS
1 Mechanical Bearing for Steel Girder (M230) Each 1.00 26,422,500.00 15,000.00 26,422,500.00 15,000.00
Type - F (Dia 730 x 93.0) - -
2 Epoxy Mortar on Site (M80) Kg 6.00 - 39,500.00 - 237,000.00
SUB TOTAL FOR MATERIALS 26,422,500.00 252,000.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Ton (E31) hour 0.01 - 289,197.65 - 3,085.07
2. Tools Is 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 4,085.07
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 26,422,500.00 305,462.72
E. OVERHEAD & PROFIT 10.00 % x D - 2,672,796.27
F. WORKING UNIT PRICE (D +E) 26,422,500.00 2,978,258.99
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

EI-713 Analysis

PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY ESTIMATE QUNTITY OF

1713

File : 3-DIV7

NO. PAY ITEM WORKING
DESCRIPTION OF WORK : Steel Bridge Railling TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT :Ln.m % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 4.20 6,174.34 - 25,932.23
2. Skilled Labour (LO3) hour 1.40 7,273.85 - 10,183.39
3 Foreman (LO4) hour 1.40 9,472.88 - 13,262.03
SUB TOTAL OF LABOUR - 49,377.65
B. MATERIALS
1 Fabricated Iron Steel Bridge Iron  (M238) Ls 1.00 - 407,500.00 - 407,500.00
2 Anchor Dia 25 x 200 mm (M239) Each 4.00 - 25,000.00 - 100,000.00
3 Bolt (M240) Each 8.00 - 5,500.00 - 44,000.00
SUB TOTAL FOR MATERIALS - 551,500.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Ton (E31) hour 0.50 - 289,197.65 - 144,598.83
2. Dump Truck 6 T (E37) hour 0.50 - 198,517.76 - 99,258.88
3 Tools Is 1.00 15,000.00 - 15,000.00
SUB TOTAL FOR EQUIPMENT - 258,857.71
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 859,735.36
E. OVERHEAD & PROFIT 10.00 % x D - 85,973.54
F. UNIT PRICE (D+E) - 945,708.90
G. WORKING UNIT PRICE ( F/1.475) - 641,158.58
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PROJECT

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY

NO. PAY ITEM
DESCRIPTION OF WORK
UNIT OF MEASUREMENT

THE NORTH JAVA CORRIDOR FLYOVER

BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

1 7.14
: Bridge Name Plate
: Each

ESTIMATE QUNTITY OF

WORKING
TOTAL PRICE (Rp.)

% TO PROJECT COST

El-714 Analysis

QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 14.00 6,174.34 - 86,440.76
2. Skilled Labour (LO3) hour 7.00 7,273.85 - 50,916.95
3 Foreman (LO4) hour 7.00 9,472.88
SUB TOTAL FOR LABOUR - 137,357.71
B. MATERIAL
1. Marmer / Tile (M79) Each 1.00 - 1,000,000.00 - 1,000,000.00
2. Cement (M12) kg 20.00 - 800.00 - 16,000.00
SUB TOTAL FOR MATERIALS - 1,016,000.00
C. EUIPMENT
1. Tools LS 1.00 25,000.00 - 25,000.00
SUB TOTAL FOR EQUIPMENT - 25,000.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 1,178,357.71
E. OVERHEAD & PROFIT 10.00 % x D - 117,835.77
F. WORKING UNIT PRICE (D +E) - 1,296,193.48




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME

PROV./KAB /CITY ESTIMATE QUNTITY OF
NO. PAY ITEM 1 7.15.() WORKING
DESCRIPTION OF WORK : Demolition of Existing Structure Masonry TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Cu.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common labour (LO2) hour 1.50 6,174.34 - 9,261.51
2. Foreman (LO4) hour 0.13 9,472.88 - 1,184.11
SUB TOTAL FOR LABOUR 10,445.62
B. MATERIALS

SUB TOTAL FOR MATERIALS -

C. EQUIPMENT
1. Compressor (E05) hour 0.13 - 123,665.36 - 15,458.17
2. Jack Hammer (E24) hour 0.13 - 21,397.80 - 2,674.73
3. Wheel Loader (E16) hour 0.13 - 271,044.04 - 33,880.51
4 Dump Truck 16 T (E37) hour 0.11 - 198,517.76 - 20,928.08
5 Tools Is 1.00 1,000.00 - 1,000.00
| SUB TOTAL FO|R EQUIPMENT - 73,941.49
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 84,387.11
E. OVERHEAD & PROFIT 10.00 % x D - 8,438.71
F. WORKING UNIT PRICE (D +E) - 92,825.82
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME

PROV./KAB /CITY ESTIMATE QUNTITY OF
NO. PAY ITEM 1 7.15(2) WORKING
DESCRIPTION OF WORK : Demolition of Existing Structure Concrete TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Cu.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common labour (LO2) hour 2.40 6,174.34 - 14,818.42
2. Foreman (LO4) hour 0.20 9,472.88 - 1,894.58
SUB TOTAL FOR LABOUR - 16,713.00
B. MATERIALS

SUB TOTAL FOR MATERIALS - -

C. EQUIPMENT
1. Compressor (E05) hour 0.20 - 123,665.36 - 24,733.07
2. Jack Hammer (E24) hour 0.20 - 21,397.80 - 4,279.56
3. Wheel Loader (E16) hour 0.20 - 271,044.04 - 54,208.81
4 Dump Truck 6 T (E37) hour 0.11 - 198,517.76 - 20,928.08
5 Tools Is 1.00 1,000.00 - 1,000.00
| SUB TOTAL FO|R EQUIPMENT - 105,149.52
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 121,862.52
E. OVERHEAD & PROFIT 10.00 % x D - 12,186.25
F. WORKING UNIT PRICE (D +E) - 134,048.77
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME

PROV./KAB /CITY ESTIMATE QUNTITY OF
NO. PAY ITEM : 7.15 (10) WORKING
DESCRIPTION OF WORK . Demolition of existing Rigid Pavement TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Sq.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common labour (LO2) hour 0.60 6,174.34 - 3,704.60
2. Foreman (LO4) hour 0.06 9,472.88 - 568.37
SUB TOTAL FOR LABOUR - 4,272.97
B. MATERIALS

SUB TOTAL FOR MATERIALS - -

C. EQUIPMENT
1. Compressor (E05) hour 0.06 - 123,665.36 - 7,419.92
2. Jack Hammer (E24) hour 0.06 - 21,397.80 - 1,283.87
3. Wheel Loader (E16) hour 0.06 - 271,044.04 - 16,262.64
4 Dump Truck 6 T (E37) hour 0.03 - 198,517.76 - 6,278.42
5 Tools Is 1.00 1,000.00 - 1,000.00
| SUB TOTAL FO|R EQUIPMENT - 32,244.85
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 36,517.82
E. OVERHEAD & PROFIT 10.00 % x D - 3,651.78
F. WORKING UNIT PRICE (D +E) - 40,169.60

File : 3-DIV7



THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME

PROV./KAB /CITY ESTIMATE QUNTITY OF
NO. PAY ITEM 1 7.15(11) WORKING
DESCRIPTION OF WORK . Demolition of Existing Hedge or Fence TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT :Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common labour (LO2) hour 0.20 6,174.34 - 1,234.87
2. Foreman (LO4) hour 0.05 9,472.88 - 473.64
SUB TOTAL FOR LABOUR - 1,708.51
B. MATERIALS

SUB TOTAL FOR MATERIALS - -

C. EQUIPMENT
1. Compressor (E05) hour 0.05 - 123,665.36 - 6,183.27
2. Jack Hammer (E24) hour 0.05 - 21,397.80 - 1,069.89
3. Wheel Loader (E16) hour 0.05 - 271,044.04 - 13,552.20
4 Dump Truck 6 T (E37) hour 0.02 - 198,517.76 - 4,663.97
5 Tools Is 1.00 1,000.00 - 1,000.00
| SUB TOTAL FO|R EQUIPMENT - 26,469.33
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 28,177.84
E. OVERHEAD & PROFIT 10.00 % x D - 2,817.78
F. WORKING UNIT PRICE (D +E) - 30,995.62
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME

PROV./KAB [CITY ESTIMATE QUNTITY OF

NO. PAY ITEM 1 7.15(12) WORKING
DESCRIPTION OF WORK : Demolition of Concrete Side Walk TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Sq. M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common labour (LO2) hour 0.08 6,174.34 - 493.95
2. Foreman (LO4) hour 0.04 9,472.88 - 378.92
SUB TOTAL FOR LABOUR - 872.87
B. MATERIALS
SUB TOTAL FOR MATERIALS - -
C. EQUIPMENT
1. Compressor (E05) hour 0.04 - 123,665.36 - 4,946.61
2. Jack Hammer (E24) hour 0.04 - 21,397.80 - 855.91
3. Wheel Loader (E16) hour 0.04 - 271,044.04 - 10,841.76
4 Dump Truck 6 T (E37) hour 0.04 - 198,517.76 - 6,995.96
5 Tools Is 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 24,640.24
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 25,513.11
E. OVERHEAD & PROFIT 10.00 % x D - 2,551.31
F. WORKING UNIT PRICE (D +E) - 28,064.42

File : 3-DIV7



THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME

PROV./KAB /CITY ESTIMATE QUNTITY OF
NO. PAY ITEM 1 7.15(13) WORKING
DESCRIPTION OF WORK : Demolition of Concrete Curb TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT :Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common labour (LO2) hour 0.16 6,174.34 - 987.89
2. Foreman (LO4) hour 0.02 9,472.88 - 189.46
SUB TOTAL FOR LABOUR - 1,177.35
B. MATERIALS

SUB TOTAL FOR MATERIALS - -

C. EQUIPMENT
1. Compressor (E05) hour 0.02 - 123,665.36 - 2,473.31
2. Jack Hammer (E24) hour 0.02 - 21,397.80 - 427.96
3. Wheel Loader (E16) hour 0.02 - 271,044.04 - 5,420.88
4 Dump Truck 6 T (E37) hour 0.02 - 198,517.76 - 4,663.97
5 Tools Is 1.00 500.00 - 500.00
| SUB TOTAL FO|R EQUIPMENT - 13,486.12
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 14,663.47
E. OVERHEAD & PROFIT 10.00 % x D - 1,466.35
F. WORKING UNIT PRICE (D +E) - 16,129.82
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME

PROV./KAB /CITY ESTIMATE QUNTITY OF
NO. PAY ITEM 17.16 (2) WORKING
DESCRIPTION OF WORK : Concrete Pavement (t=270 mm) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT :Sq. M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 49.00 6,174.34 - 302,542.66
2. Skilled Labour (LO3) hour 14.00 7,273.85 - 101,833.90
3. Foremen (LO4) hour 7.00 9,472.88 - 66,310.16
SUB TOTAL FOR LABOUR - 470,686.72
B. MATERIAL
1 Curing Compound (M76) Kg 20.00 - 14,850.00 - 297,000.00
2 Concrete Class B (El-712d) M3 27.00 - 644,107.39 - 17,390,899.58
3 Reinforced (M14) M3 650.00 - 7,100.00 - 4,615,000.00
4 Joint Sealant (M241) Ln.M 20.00 - 3,500.00 - 70,000.00
SUB TOTAL FOR MATERIALS - 22,372,899.58
C. EQUIPMENT
1 Air Compressor (EO5) hour 1.59 - 123,665.36 - 196,719.11
2 Con. Vibrator (EQ7) hour 0.30 - 31,001.67 - 9,300.50
3 Concrete Cutter (E09) hour 2.86 - 70,023.49 - 200,067.11
4 Tools Ls 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 407,086.72
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 23,250,673.02
E. OVERHEAD & PROFIT 10.00 % x D - 2,325,067.30
F. UNIT PRICE (D +E) - 25,575,740.32
G. WORKING UNIT PRICE (F/100) - 255,757.40
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME

PROV./KAB /CITY ESTIMATE QUNTITY OF

NO. PAY ITEM 1 7.17(1) WORKING
DESCRIPTION OF WORK : Lean Concrete for Rigid Pavement (t =100 mm ) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Sq.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 49.00 6,174.34 - 302,542.66
2. Skilled Labour (LO3) hour 14.00 7,273.85 - 101,833.90
3. Foreman (LO4) hour 7.00 9,472.88 - 66,310.16
SUB TOTAL FOR LABOUR - 470,686.72
B. BAHAN
1. Concrete Class E (EI-718) M3 10.00 - 358,202.00 - 3,582,020.00
2. Curing Compound (M76) Kg 10.00 - 14,850.00 - 148,500.00
SUB TOTAL FOR MATERIALS - 3,730,520.00
C. PERALATAN
1. Air Compressor (E05) hour 0.40 - 123,665.36 - 49,664.80
2. Tools Ls 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT - 50,664.80
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 3,847,494.96
E. OVERHEAD & PROFIT 10.00 % x D - 384,749.50
F. UNIT PRICE (D+E) - 4,232,244.46
G. WORKING UNIT PRICE (F/100) - 42,322.44




DIVISION 8.
MISCELLANEOUS
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SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME

THE NORTH JAVA CORRIDOR FLYOVER

BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

El-811Analysis

PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAYITEM 1 8.1.(1) WORKING
DESCRIPTION OF WORK : Solid Sodding TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Sq.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) jam 0.19 6,174.34 - 1,152.54
2. Skilled Labour (LO3) jam 0.05 7,273.85 - 339.45
3. Foreman (LO4) jam 0.05 9,472.88 - 442.07
SUB TOTAL FOR LABOUR 1,934.06
B. MATERIAL
1. Solid Sodding (M88) M2 1.10 - 7,900.00 - 8,690.00
SUB TOTAL FOR MATERIALS - 8,690.00
C. EQUIPMENT
1. Tools Ls 1.00 500.00 - 500.00
SUB TOTAL FOR EQUIPMENT] - 500.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 11,124.06
E. OVERHEAD & PROFIT 10.0 % x D - 1,112.41
F. WORKING UNIT PRICE (D +E) - 12,236.47




PROJECT

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

No. OF CONTRACT PACKAGE
PACKAGE NAME :
PROVINCE / REGENCY / MUNICIPALITY : ESTIMATE QUNTITY OF

EI-831Analysis

NO OF PAYMENT ITEM 18.3.() WORKING
DESCRIPTION OF WORK : Vehicle Guard Rail, Type A TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT :Ln.M % TO PROJECT COST
ESTIMATE UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT QUANTITY FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) hour 2.24 6,174.34 - 13,830.52
2. Skilled Labour (LO3) hour 0.28 7,273.85 - 2,036.68
3. Foreman (LO4) hour 0.28 9,472.88 - 2,652.41
SUB TOTAL FOR LABOUR - 18,519.61
B. MATERIALS
1. Beam (4 m) (M203) each 1.00 - 639,100.00 - 639,100.00
2. Post/ Column (1.8 M) (M204) each 1.50 - 337,700.00 - 506,550.00
3. Blocking Piece (M205) each 3.00 - 64,900.00 - 194,700.00
4. Terminal End (M206) each 0.05 - 346,500.00 - 17,325.00
SUB TOTAL FOR MATERIALS - 1,357,675.00
C. EQUIPMENT
1. Flat bed truck crane 5 ton (E31) Hour 0.06 - 289,197.65 - 16,146.87
2. Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT] - 21,146.87
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 1,383,451.77
E. OVERHEAD & PROFIT 10.0 % x D - 138,345.18
F. UNIT PRICE (D+E) - 1,521,796.95
G. WORKING UNIT PRICE (F/4) - 415,035.53
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PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

. 8.3.(13)

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF

EI-8313Analysis

NO OF PAYMENT ITEM WORKING
DESCRIPTION OF WORK : BRC Fence TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Ln.M % TO PROJECT COST
ESTIMATE UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT QUANTITY FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 2.10 6,174.34 - 12,966.11
2. Skilled Labour (LO3) hour 0.35 7,273.85 - 2,545.85
3. Foreman (LO4) hour 0.35 9,472.88 - 3,315.51
SUB TOTAL FOR LABOUR - 18,827.47
B. MATERIALS
1. BRC panel (M201) each 1.00 - 154,075.00 - 154,075.00
2. BRC pole (M202) each 2.00 - 64,500.00 - 129,000.00
3. Concrete Class C (EI715) | Cu.M 0.03 - 702,918.09 - 22,493.38
SUB TOTAL FOR MATERIALS - 305,568.38
C. EQUIPMENT
1. Dump Truck 6 T (E37) hour 0.04 - 198,517.76 - 8,668.61
2. Tools Ls 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT] - 9,668.61
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 334,064.46
E. OVERHEAD & PROFIT 10.0 % x D - 33,406.45
F. UNIT PRICE (D+E) - 367,470.91
G. WORKING UNIT PRICE (F/2.40) - 153,112.88
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PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

. 8.3.(15)

UNIT PRICE ANALYSIS

. Guard Fence Over Railway

ESTIMATE QUNTITY OF

WORKING
TOTAL PRICE (Rp.)

EI-8315 Analysis

UNIT OF MEASUREMENT : Ln.M % TO PROJECT COST
ESTIMATE UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT QUANTITY FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 4.20 6,174.34 - 25,932.23
2. Skilled Labour (LO3) hour 0.70 7,273.85 - 5,091.70
3. Foreman (LO4) hour 0.70 9,472.88 - 6,631.02
SUB TOTAL FOR LABOUR - 37,654.95
B. MATERIALS
1. Pipadia4 1/2" (M242) In.m 6.20 176,125.00 - 1,091,975.00
2. Wire Net (M243) Sq.m 4.20 17,500.00 - 73,500.00
3. Wire (M244) In.m 10.00 1,100.00 - 11,000.00
4. Others Is 1.00 175,000.00 175,000.00
SUB TOTAL FOR MATERIALS - 1,351,475.00
C. EQUIPMENT
1. Dump Truck 6 T (E37) hour 0.05 - 198,517.76 - 10,719.96
2. Tools Ls 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT] - 11,719.96
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 1,400,849.91
E. OVERHEAD & PROFIT 10.0 % x D - 140,084.99
F. UNIT PRICE (D+E) - 1,540,934.90
G. WORKING UNIT PRICE (F/2.00) - 770,467.45
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EI-841Analysis

UNIT PRICE ANALYSIS

PROJECT

No. OF CONTRACT PACKAGE

PACKAGE NAME :

PROVINCE / REGENCY / MUNICIPALITY ESTIMATE QUNTITY OF

NO OF PAYMENT ITEM : 8.4.(1) WORKING
DESCRIPTION OF WORK : Regulatory and Warning Sign,Type A TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT . Each % TO PROJECT COST
ESTIMATE UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | QUANTITY FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) Hour 2.33 6,174.34 - 14,406.79
2. Skilled Labour (LO3) Hour 0.47 7,273.85 - 3,394.46
3. Foreman (LO4) Hour 0.47 9,472.88 - 4,420.68
SUB TOTAL FOR LABOUR - 22,221.93

B. MATERIALS

1. | Sign Plate Type A (M71) | Each 1.00 - 304,000.00 - 304,000.00
2. | Galvanized Pipe 2.5" (M20) | Each 1.00 - 76,000.00 - 76,000.00
3. | Concrete Class C (EI715) | M3 0.20 - 702,918.09 - 140,583.62

SUB TOTAL FOR MATERIALS - 520,583.62

C. EQUIPMENT

1. Flat bed truck crane 5 t (E31) Hour 0.02 - 289,197.65 - 7,109.44
2. Tools Ls 1.00 - 5,000.00 - 5,000.00

SUB TOTAL FOR EQUIPMENT - 12,109.44
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 554,914.99
E. OVERHEAD & PROFIT 10.0 % x D - 55,491.50
F. WORKING UNIT PRICE (D +E) - 610,406.49
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EI-842Analysis

UNIT PRICE ANALYSIS

PROJECT
No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY ESTIMATE QUNTITY OF
NO OF PAYMENT ITEM 0 8.4.(2) WORKING
DESCRIPTION OF WORK : Regulatory and Warning Sign,Type B TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT . Each % TO PROJECT COST
ESTIMATE UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | QUANTITY FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) Hour 2.33 6,174.34 - 14,406.79
2. Skilled Labour (LO3) Hour 0.47 7,273.85 - 3,394.46
3. Foreman (LO4) Hour 0.47 9,472.88 - 4,420.68
SUB TOTAL FOR LABOUR - 22,221.93

B. MATERIALS

1. | Sign Plate Type B (M72) | Each 1.00 - 608,000.00 - 608,000.00
2. | Galvanized Pipe 1.6" (M21) | Each 1.10 - 92,600.00 - 101,860.00
3. | Concrete Class C (EI715) | M3 0.36 - 702,918.09 - 253,050.51

SUB TOTAL FOR MATERIALS - 962,910.51

C. EQUIPMENT

1. Flat bed truck crane 5 t (E31) Hour 0.03 0.00 289,197.65 - 7,872.60
2. Tools Ls 1.00 0.00 5,000.00 - 5,000.00

SUB TOTAL FOR EQUIPMENT] - 12,872.60
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 998,005.04
E. OVERHEAD & PROFIT 10.0 % x D - 99,800.50
F. WORKING UNIT PRICE (D +E) - 1,097,805.54
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EI-8517Analysis

UNIT PRICE ANALYSIS

PROJECT

No. OF CONTRACT PACKAGE

PACKAGE NAME :

PROVINCE / REGENCY / MUNICIPALITY  : ESTIMATE QUNTITY OF

NO OF PAYMENT ITEM 1 8.5.(17) WORKING
DESCRIPTION OF WORK : Overhead Sign Type A TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT . Each % TO PROJECT COST
ESTIMATE UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT QUANTITY FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) Hour 42.00 6,174.34 - 259,322.28
2. Skilled Labour (LO3) Hour 14.00 7,273.85 - 101,833.90
3. Foreman (LO4) Hour 7.00 9,472.88 - 66,310.16
SUB TOTAL FOR LABOUR - 427,466.34
B. MATERIALS
1. Sign Plate (High Intensity Grade) (M66) Sq. M 2.13 - 1,578,000.00 - 3,353,250.00
2. Frame & Accessories (M210) Unit 1.00 - 5,184,000.00 - 5,184,000.00
3. Concrete Class C (EI715) Cu.M 2.88 - 702,918.09 - 2,024,404.10
4. Painting, etc Ls 1.00 - 150,000.00 - 150,000.00
5 H beam 300x300x10x15 (M211) Ln.M 6.00 - 1,222,000.00 - 7,332,000.00
6. Concrete Class E (EI718) | Cu.M 0.14 - 447,752.50 - 61,431.64
7 Blinding stone (M07) Cu.M 0.29 - 120,000.00 - 35,280.00
SUB TOTAL FOR MATERIALS - 18,140,365.74
C. EQUIPMENT
1. Flat bed truck crane 5 t (E31) Hour 0.45 - 289,197.65 - 130,138.94
2. Tools Ls 1.00 - 10,000.00 - 10,000.00
3 Driven H beam Ln.M 6.00 - 30,000.00 - 180,000.00
SUB TOTAL FOR EQUIPMENT] - 320,138.94
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 18,887,971.02
E. OVERHEAD & PROFIT 10.0 % x D - 1,888,797.10
F. WORKING UNIT PRICE (D +E) - 20,776,768.12
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EI-8518Analysis

UNIT PRICE ANALYSIS

PROJECT

No. OF CONTRACT PACKAGE

PACKAGE NAME :

PROVINCE / REGENCY / MUNICIPALITY : ESTIMATE QUNTITY OF

NO OF PAYMENT ITEM : 8.5.(18) WORKING
DESCRIPTION OF WORK : Overhead Sign Type B TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
ESTIMATE UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT QUANTITY FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) Hour 42.00 6,174.34 - 259,322.28
2. Skilled Labour (LO3) Hour 14.00 7,273.85 - 101,833.90
3. Foreman (LO4) Hour 7.00 9,472.88 - 66,310.16
SUB TOTAL FOR LABOUR - 427,466.34
B. MATERIALS
1 Sign Plate (High Intensity Grade) (M66) Sq. M 3.40 - 1,578,000.00 - 5,365,200.00
2 Frame & Accessories (M213) Unit 1.00 - 6,750,000.00 - 6,750,000.00
3 Concrete Class C (EI715) Cu.M 2.88 - 702,918.09 - 2,024,404.10
4 Painting, etc Ls 1.00 150,000.00 - 150,000.00
5 H beam 350x350x12x19 (M212) Ln.M 6.00 - 1,644,000.00 - 9,864,000.00
6 Concrete Class E (EI718) Cu.M 0.14 - 447,752.50 - 61,431.64
7 Blinding Stone (M07) Cu.M 0.29 - 120,000.00 - 35,280.00
SUB TOTAL FOR MATERIALS - 24,250,315.74
C. EQUIPMENT
1. Flat bed truck crane 5 t (E31) Hour 0.45 - 289,197.65 - 130,138.94
2. Tools Ls 1.00 - 20,000.00 - 20,000.00
3 Driven H beam Ln.M 6.00 - 30,000.00 - 180,000.00
SUB TOTAL FOR EQUIPMENT] - 330,138.94
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 25,007,921.02
E. OVERHEAD & PROFIT 10.0 % x D - 2,500,792.10
F. WORKING UNIT PRICE (D +E) - 27,508,713.12
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

EI-8519Analysis

PROJECT
No. OF CONTRACT PACKAGE
PACKAGE NAME
PROVINCE / REGENCY / MUNICIPALITY : ESTIMATE QUNTITY OF
NO OF PAYMENT ITEM : 8.5.(19) WORKING
DESCRIPTION OF WORK : Overhead Sign Type C TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
ESTIMATE UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT QUANTITY FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (LO2) Hour 112.00 6,174.34 - 691,526.08
2. Skilled Labour (LO3) Hour 28.00 7,273.85 - 203,667.80
3. Foreman (LO4) Hour 14.00 9,472.88 - 132,620.32
SUB TOTAL FOR LABOUR - 1,027,814.20
B. MATERIALS
Sign Plate (High Intensity Grade) (M66) Sq. M 5.00 - 1,578,000.00 - 7,890,000.00
1. Frame & Accessories (M214) Unit 1.00 - 40,492,928.57 - 40,492,928.57
2. Concrete Class C (EI715) | CuM 2.40 - 702,918.09 - 1,687,003.42
3. Painting, etc Ls 1.00 150,000.00 - 150,000.00
4. H beam 300x300x10x15 (M215) Ln.M 12.00 - 1,222,000.00 - 14,664,000.00
5 Concrete Class E (EI718) Cu.M 0.20 - 447,752.50 - 90,266.90
6. Blinding Stone (M07) Cu.M 0.43 - 120,000.00 - 51,840.00
SUB TOTAL FOR MATERIALS - 65,026,038.89
C. EQUIPMENT
1. Flat bed truck crane 5 t (E31) Hour 0.90 - 289,197.65 - 260,277.89
2. Tools Ls 1.00 - 50,000.00 - 50,000.00
3 Driven H beam Ln.M 12.00 - 30,000.00 - 360,000.00
SUB TOTAL FOR EQUIPMENT] - 670,277.89
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 66,724,130.98
E. OVERHEAD & PROFIT 10.0 % x D - 6,672,413.10
F. WORKING UNIT PRICE (D +E) - 73,396,544.08
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SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM

DESCRIPTION OF WORK

. 8.6 (6)

(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

. Reflective thermoplastic pavement marking

ESTIMATE QUNTITY OF

WORKING

TOTAL PRICE (Rp.)

EI-866 Analysis

UNIT OF MEASUREMENT : Sq.M % TO PROJECT COST
ESTIMATE UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT QUANTITY FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Common Labour (L02) hour 0.90 6,174.34 - 5,556.91
2. Skilled Labour (LO3) hour 0.15 7,273.85 - 1,091.08
3. Foreman (LO4) hour 0.15 9,472.88 - 1,420.93
SUB TOTAL FOR LABOUR - 8,068.92
B. MATERIALS
1. Thermoplastic Road Marking (M74) Kg 1.95 - 18,000.00 - 35,100.00
2. Thinner (M94) Liter 1.05 - 25,800.00 - 27,090.00
3. Glass Beads (M65) Kg 0.45 - 27,600.00 - 12,420.00
SUB TOTAL FOR MATERIALS - 74,610.00
C. EQUIPMENT

1. Compressor (E05) hour 0.15 - 123,665.36 - 18,549.80
2. Dump Truck 6 T (E37) hour 0.15 - 198,517.76 - 29,777.66
3. Tools Ls 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT] - 49,327.46
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 132,006.38
E. OVERHEAD & PROFIT 10.0 % x D - 13,200.64
F. WORKING UNIT PRICE (D +E) - 145,207.02




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EI-881 Analysis

UNIT PRICE ANALYSIS
PROJECT
No. OF CONTRACT PACKAGE
PACKAGE NAME
PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM :8.8.() WORKING VOLUME ESTIMATION :
KIND OF WORK : Precast Concrete Curb Type A TOTAL PRICE (Rp.) :
UNIT PRICE :Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. TENAGA
1 Common Labour (LO2) Hour 0.52 6,174.34 - 3,201.51
2 Skilled Labour (LO3) Hour 0.13 7,273.85 - 942.91
3 Foreman (LO4) Hour 0.13 9,472.88 - 1,227.97
SUB TOTAL FOR LABOUR - 5,372.39
B. MATERIAL
1. Strc.Concrete Class C (EI-715)| Cu.M 0.06 702,918.09 - 43,176.74 -
2 Strc.Concrete Class E (EI-718)| Cu.M 0.03 - 447,752.50 - 11,753.50
3 Mortar Cu.M 0.01 - 414,146.43 - 2,739.58
SUB TOTAL FOR MATERIALS 43,176.74 14,493.08
C. EQUIPMENT
1. Flat bed truck crane 5 t (E31) hour 0.06 - 289,197.65 - 18,565.78
2. Tools Ls 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT] - 19,565.78
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 43,176.74 39,431.25
E. OVERHEAD & PROFIT 10.00 % x D - 8,260.80
F. WORKING UNIT PRICE (D +E) 43,176.74 47,692.05

File : 3-DIV8



THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

EI-882 Analysis

UNIT PRICE ANALYSIS
PROJECT
No. OF CONTRACT PACKAGE
PACKAGE NAME
PROVINCE / REGENCY / MUNICIPALITY
NO OF PAYMENT ITEM :8.8.(2) WORKING VOLUME ESTIMATION :
KIND OF WORK : Precast Concrete Curb Type B TOTAL PRICE (Rp.) :
UNIT PRICE :Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. TENAGA
1 Common Labour (LO2) Hour 1.17 6,174.34 - 7,203.40
2 Skilled Labour (LO3) Hour 0.23 7,273.85 - 1,697.23
3 Foreman (LO4) Hour 0.23 9,472.88 - 2,210.34
SUB TOTAL FOR LABOUR - 11,110.97
B. MATERIAL
1. Strc.Concrete Class C (EI-715)| CuM 0.10 702,918.09 - 73,529.63 -
2 Deform Reinforced Steel U-32 (EI-733) Kg 11.38 10,440.54 - 118,810.18 -
3 Strc.Concrete Class E (EI-718)| Cu.M 0.08 - 447,752.50 - 33,850.09
4 Mortar Cu.M 0.02 - 414,146.43 - 8,871.02
SUB TOTAL FOR MATERIALS 192,339.81 42,721.11
C. EQUIPMENT
1. Flat bed truck crane 5 t (E31) hour 0.07 - 289,197.65 - 18,958.51
2. Tools Ls 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT| - 19,958.51
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) 192,339.81 73,790.59
E. OVERHEAD & PROFIT 10.0 % x D - 26,613.04
F. WORKING UNIT PRICE (D +E) 192,339.81 100,403.63

File : 3-DIV8



THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY

NO OF PAYMENT ITEM :8.9.(3) WORKING VOLUME ESTIMATION :
KIND OF WORK : Concrete Median, Type A TOTAL PRICE (Rp.) :
UNIT PRICE :Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. TENAGA
1 Common Labour (LO2) Hour 2.50 6,174.34 - 15,435.85
2 Skilled Labour (LO3) Hour 0.50 7,273.85 - 3,636.93
3 Foreman (LO4) Hour 0.50 9,472.88 - 4,736.44
SUB TOTAL FOR LABOUR - 23,809.22

B. MATERIAL

1. Strc.Concrete Class B-1 (EI-7141)| CuM 0.12 - 767,479.48 - 94,284.85
2 Strc.Concrete Class E (EI-718)| Cu.M 0.05 - 447,752.50 - 23,507.01
3 Mortar CuM 0.01 - 414,146.43 - 5,479.16

SUB TOTAL FOR MATERIALS - 123,271.02

C. EQUIPMENT

1. Flat bed truck crane 5 t (E31) hour 0.18 - 289,197.65 - 53,019.57
2. Tools Ls 1.00 1,000.00 - 1,000.00

SUB TOTAL FOR EQUIPMENT] - 54,019.57
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 201,099.81
E. OVERHEAD & PROFIT 10.0 % x D - 20,109.98
F. WORKING UNIT PRICE (D +E) - 221,209.79
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THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

UNIT PRICE ANALYSIS

PROJECT

No. OF CONTRACT PACKAGE
PACKAGE NAME

PROVINCE / REGENCY / MUNICIPALITY

NO OF PAYMENT ITEM :8.9.(4) WORKING VOLUME ESTIMATION :
KIND OF WORK : Concrete Median, Type B TOTAL PRICE (Rp.) :
UNIT PRICE :Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. TENAGA
1 Common Labour (LO2) Hour 7.00 6,174.34 - 43,220.38
2 Skilled Labour (LO3) Hour 1.40 7,273.85 - 10,183.39
3 Foreman (LO4) Hour 1.40 9,472.88 - 13,262.03
SUB TOTAL FOR LABOUR - 66,665.80

B. MATERIAL

1. Strc.Concrete Class B-1 (EI-7141)] Cu.M 0.30 - 767,479.48 - 230,675.55
2 Deform Reinforced Steel U-32 (EI-733) Kg 26.49 - 10,440.54 - 276,611.98
3 Strc.Concrete Class E (EI-718)| Cu.M 0.05 - 447,752.50 - 23,507.01

SUB TOTAL FOR MATERIALS - 530,794.54

C. EQUIPMENT

1. Flat bed truck crane 5 t (E31) hour 0.21 - 289,197.65 - 61,695.50
2. Tools Ls 1.00 1,000.00 - 1,000.00

SUB TOTAL FOR EQUIPMENT] - 62,695.50
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 660,155.84
E. OVERHEAD & PROFIT 10.0 % x D - 66,015.58
F. WORKING UNIT PRICE (D +E) - 726,171.42
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PROJECT

PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB [CITY

NO. PAYITEM
DESCRIPTION OF WORK

THE NORTH JAVA CORRIDOR FLYOVER

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

18.9.(5)

: Concrete Sidewalk

UNIT PRICE ANALYSIS

ESTIMATE QUNTITY OF
WORKING
TOTAL PRICE (Rp.)

EI-895 Analysis

UNIT OF MEASUREMENT 1 Sq.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1 Common Labour (L02) Hour 0.42 6,174.34 - 2,593.22
2 Skilled Labour (LO3) Hour 0.14 7,273.85 - 1,018.34
3 Foreman (LO4) Hour 0.07 9,472.88 - 663.10
SUB TOTAL FOR LABOUR - 4,274.66
B. MATERIALS
1. Paving Block (M73) Sq.M 1.05 - 93,500.00 - 98,175.00
2. Sand for Embankment (M05) Sq.M 0.05 - 110,000.00 - 5,775.00
SUB TOTAL FOR MATERIALS - 103,950.00
C. EQUIPMENT
1. Tamper (E23) hour 0.02 - 24,412.27 - 490.21
2. Tools Ls 1.00 1,000.00 - 1,000.00
SUB TOTAL FOR EQUIPMENT] - 1,490.21
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 109,714.87
E. OVERHEAD & PROFIT 10.0 % x D - 10,971.49
F. WORKING UNIT PRICE (D +E) - 120,686.36
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THE NORTH JAVA CORRIDOR FLYOVER
SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

Analisa 911
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM 1 9.1.(1) WORKING
DESCRIPTION OF WORK . Street Lighting pole Type A (11 m) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT . Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 141 9,472.88 - 13,315.29
2. Skill labour (LO3) hour 1.41 7,273.85 - 10,224.29
3. Electrician (LO8) hour 2.81 8,373.37 - 23,539.59
4 Common labour (LO2) hour 5.62 6,174.34 - 34,715.16
SUB TOTAL OF LABOUR - 81,794.33
B. MATERIALS
la. Lighting pole (11 m )and acces (M96) Each 1.00 - 5,410,500.00 - 5,410,500.00
1.b. Lamps and accessories Son 25 (M98) Each 1.00 - 1,400,000.00 - 1,400,000.00
l.c. Foundation Type | for street ligh  (M99) Each 1.00 - 1,080,000.00 - 1,080,000.00
1.d. | Anchor and Bolt ( Dia 22) (M101) | Each 4.00 - 45,000.00 - 180,000.00
le. PVC Conduit dia 2.5 " (M103) M 2.40 - 25,562.50 - 61,350.00
SUB TOTAL FOR MATERIALS - 8,131,850.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Tc  (E31) hour 141 289,197.65 - 406,502.72
2 Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 411,502.72
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 8,625,147.05
E. OVERHEAD & PROFIT 10.00 % x D - 862,514.71
F. WORKING UNIT PRICE (D +E) - 9,487,661.76
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SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

THE NORTH JAVA CORRIDOR FLYOVER

BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

Analisa 9110
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM 1 9.1.(10) WORKING
DESCRIPTION OF WORK . Street Ligthing Ceiling, Type A - Sont 150 Wati TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 1.20 9,472.88 - 11,413.11
2. Skill labour (LO3) hour 1.20 7,273.85 - 8,763.67
3. Electrician (LO8) hour 1.20 8,373.37 - 10,088.40
4 Common labour (L02) hour 4.82 6,174.34 - 29,755.86
SUB TOTAL OF LABOUR - 60,021.04
B. MATERIALS
1l.a. Lamps and accessories Sont 1£ (M105) Each 1.00 - 1,800,000.00 - 1,800,000.00
SUB TOTAL FOR MATERIALS - 1,800,000.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Tc  (E31) hour 1.20 289,197.65 - 348,430.90
2 Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 353,430.90
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 2,213,451.94
E. OVERHEAD & PROFIT 10.00 % x D - 221,345.19
F. WORKING UNIT PRICE (D +E) - 2,434,797.13
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SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

THE NORTH JAVA CORRIDOR FLYOVER

BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

Analisa 9110
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM 1 9.1.(10)a WORKING
DESCRIPTION OF WORK . Street Ligthing Ceiling, Type B - Sont 250 Wati TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT |[ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 1.20 9,472.88 - 11,413.11
2. Skill labour (LO3) hour 1.20 7,273.85 - 8,763.67
3. Electrician (LO8) hour 1.20 8,373.37 - 10,088.40
4 Common labour (LO2) hour 4.82 6,174.34 - 29,755.86
SUB TOTAL OF LABOUR - 60,021.04
B. MATERIALS
l.a. Lamps and accessories Sont 2¢ (M235) Each 1.00 - 1,950,000.00 - 1,950,000.00
SUB TOTAL FOR MATERIALS - 1,950,000.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Tc  (E31) hour 1.20 289,197.65 - 348,430.90
2 Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 353,430.90
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 2,363,451.94
E. OVERHEAD & PROFIT 10.00 % x D - 236,345.19
F. WORKING UNIT PRICE (D +E) - 2,599,797.13
9-3



THE NORTH JAVA CORRIDOR FLYOVER
SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

Analisa 9112a
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM : 9.1.(12)a WORKING
DESCRIPTION OF WORK . Street Lighting Panel, LP-PJU Type A FO TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 3.50 9,472.88 - 33,155.08
2. Skill labour (LO3) hour 7.00 7,273.85 - 50,916.95
3. Electrician (LO8) hour 7.00 8,373.37 - 58,613.59
4 Common labour (L02) hour 7.00 6,174.34 - 43,220.38
SUB TOTAL OF LABOUR - 185,906.00
B. MATERIALS
1. KWH Meter (M200) Each 1.00 - 900,000.00 - 900,000.00
2. Ampheremeter (M218) | Each 3.00 - 75,000.00 - 225,000.00
3 Voltmeter (M219) Each 1.00 - 75,000.00 - 75,000.00
4 Indicator Lamp (M106) | Each 3.00 - 20,000.00 - 60,000.00
5 Time Switch (M220) Set 1.00 - 250,000.00 - 250,000.00
6 MCB 3P 50 A (M221) | Each 7.00 - 350,000.00 - 2,450,000.00
7 LBS 125 A (M222) Each 1.00 - 375,000.00 - 375,000.00
8 Contactor ( timer ) (M223) | Each 1.00 - 200,000.00 - 200,000.00
9 Panel Box Type A (100 x 80 x ! (M109) Each 1.00 - 250,000.00 - 250,000.00
10 Foundation Type Il for panel (M100) | Each 1.00 - 750,000.00 - 750,000.00
11 Cable G BCC 16 mm2 (M110) Ln.M 3.00 - 45,000.00 - 135,000.00
12 Grounding (M224) Ls 1.00 - 125,000.00 - 125,000.00
SUB TOTAL FOR MATERIALS - 5,795,000.00
C. EQUIPMENT
1. Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 5,000.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 5,985,906.00
E. OVERHEAD & PROFIT 10.00 % x D - 598,590.60
F. WORKING UNIT PRICE (D +E) - 6,584,496.60
9-4
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THE NORTH JAVA CORRIDOR FLYOVER
SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

Analisa 9112b
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM 1 9.1.(12)b WORKING
DESCRIPTION OF WORK : Panel Type LP-PJU.1 TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT . Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 3.50 9,472.88 - 33,155.08
2. Skill labour (LO3) hour 7.00 7,273.85 - 50,916.95
3. Electrician (LO8) hour 7.00 8,373.37 - 58,613.59
4 Common labour (LO2) hour 7.00 6,174.34 - 43,220.38
SUB TOTAL OF LABOUR - 185,906.00
B. MATERIALS
1. KWH Meter (M200) Each 1.00 - 900,000.00 - 900,000.00
2. Ampheremeter (M218) | Each 3.00 - 75,000.00 - 225,000.00
3 Voltmeter (M219) Each 1.00 - 75,000.00 - 75,000.00
4 Indicator Lamp (M106) | Each 3.00 - 20,000.00 - 60,000.00
5 Time Switch (M220) Set 1.00 - 250,000.00 - 250,000.00
6 MCB 3P 50 A (M221) | Each 6.00 - 350,000.00 - 2,100,000.00
7 LBS 125 A (M222) Each 1.00 - 375,000.00 - 375,000.00
8 Contactor ( timer ) (M223) | Each 1.00 - 200,000.00 - 200,000.00
9 Panel Box Type A (100 x 80 x! (M109) Each 1.00 - 250,000.00 - 250,000.00
10 Foundation Type Il for panel (M100) | Each 1.00 - 750,000.00 - 750,000.00
11 Cable G BCC 16 mm2 (M110) m 3.00 - 45,000.00 - 135,000.00
12 Grounding (M224) Ls 1.00 - 125,000.00 - 125,000.00
SUB TOTAL FOR MATERIALS - 5,445,000.00
C. EQUIPMENT
1. Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 5,000.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 5,635,906.00
E. OVERHEAD & PROFIT 10.00 % x D - 563,590.60
F. WORKING UNIT PRICE (D +E) - 6,199,496.60
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THE NORTH JAVA CORRIDOR FLYOVER
SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

Analisa 9112¢
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM : 9.1.(12)c WORKING
DESCRIPTION OF WORK : Panel Type LP-PJU.2 TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 3.50 9,472.88 - 33,155.08
2. Skill labour (LO3) hour 7.00 7,273.85 - 50,916.95
3. Electrician (LO8) hour 7.00 8,373.37 - 58,613.59
4 Common labour (L02) hour 7.00 6,174.34 - 43,220.38
SUB TOTAL OF LABOUR - 185,906.00
B. MATERIALS
1. KWH Meter (M200) Each - - 900,000.00 - -
2. Ampheremeter (M218) | Each - - 75,000.00 - -
3 Voltmeter (M219) Each - - 75,000.00 - -
4 Indicator Lamp (M106) | Each 3.00 - 20,000.00 - 60,000.00
5 Time Switch (M220) Set - - 250,000.00 - -
6 MCB 3P 50 A (M221) | Each 2.00 - 350,000.00 - 700,000.00
7 LBS 125 A (M222) Each - - 375,000.00 - -
8 Contactor ( timer ) (M223) | Each - - 200,000.00 - -
9 Panel Box Type B ( 70 x 60 x 3( (M226) Each 1.00 - 202,500.00 - 202,500.00
10 Foundation Type IlI for panel (M225) | Each 1.00 - 550,000.00 - 550,000.00
11 Cable G BCC 16 mm2 (M110) m 3.00 - 45,000.00 - 135,000.00
12 Grounding (M224) Ls 1.00 - 125,000.00 - 125,000.00
SUB TOTAL FOR MATERIALS - 1,772,500.00
C. EQUIPMENT
1. Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 5,000.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 1,963,406.00
E. OVERHEAD & PROFIT 10.00 % x D - 196,340.60
F. WORKING UNIT PRICE (D +E) - 2,159,746.60
9-6
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THE NORTH JAVA CORRIDOR FLYOVER
SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

Analisa 9112d
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM : 9.1.(12)d WORKING
DESCRIPTION OF WORK : Panel Type LP-PJU.3 TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 3.50 9,472.88 - 33,155.08
2. Skill labour (LO3) hour 7.00 7,273.85 - 50,916.95
3. Electrician (LO8) hour 10.50 8,373.37 - 87,920.39
4 Common labour (L02) hour 7.00 6,174.34 - 43,220.38
SUB TOTAL OF LABOUR - 215,212.80
B. MATERIALS
1. KWH Meter (M200) Each - - 900,000.00 - -
2. Ampheremeter (M218) | Each - - 75,000.00 - -
3 Voltmeter (M219) Each - - 75,000.00 - -
4 Indicator Lamp (M106) | Each 3.00 - 20,000.00 - 60,000.00
5 Time Switch (M220) Set - - 250,000.00 - -
6 MCB 3P 50 A (M221) | Each 2.00 - 350,000.00 - 700,000.00
7 LBS 125 A (M222) Each - - 375,000.00 - -
8 Contactor ( timer ) (M223) | Each - - 200,000.00 - -
9 Panel Box Type B ( 70 x 60 x 3( (M226) Each 1.00 - 202,500.00 - 202,500.00
10 Foundation Type IlI for panel (M225) | Each 1.00 - 550,000.00 - 550,000.00
11 Cable G BCC 16 mm2 (M110) m 3.00 - 45,000.00 - 135,000.00
12 Grounding (M224) Ls 1.00 - 125,000.00 - 125,000.00
SUB TOTAL FOR MATERIALS - 1,772,500.00
C. EQUIPMENT
1. Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 5,000.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 1,992,712.80
E. OVERHEAD & PROFIT 10.00 % x D - 199,271.28
F. WORKING UNIT PRICE (D +E) - 2,191,984.08
3-DIV9 9-7




THE NORTH JAVA CORRIDOR FLYOVER
SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

Analisa 9112e
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM 1 9.1.(12)e WORKING
DESCRIPTION OF WORK : Panel Type LP-PJU.4 TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT . Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 3.50 9,472.88 - 33,155.08
2. Skill labour (LO3) hour 7.00 7,273.85 - 50,916.95
3. Electrician (LO8) hour 7.00 8,373.37 - 58,613.59
4 Common labour (LO2) hour 7.00 6,174.34 - 43,220.38
SUB TOTAL OF LABOUR - 185,906.00
B. MATERIALS
1. KWH Meter (M200) Each 1.00 - 900,000.00 - 900,000.00
2. Ampheremeter (M218) | Each 3.00 - 75,000.00 - 225,000.00
3 Voltmeter (M219) Each 1.00 - 75,000.00 - 75,000.00
4 Indicator Lamp (M106) | Each 3.00 - 20,000.00 - 60,000.00
5 Time Switch (M220) Set 1.00 - 250,000.00 - 250,000.00
6 MCB 3P 50 A (M221) | Each 4.00 - 350,000.00 - 1,400,000.00
7 LBS 125 A (M222) Each 1.00 - 375,000.00 - 375,000.00
8 Contactor ( timer ) (M223) | Each 1.00 - 200,000.00 - 200,000.00
9 Panel Box Type B ( 70 x 60 x 3( (M226) Each 1.00 - 202,500.00 - 202,500.00
10 Foundation Type IlI for panel (M225) | Each 1.00 - 550,000.00 - 550,000.00
11 Cable G BCC 16 mm2 (M110) m 3.00 - 45,000.00 - 135,000.00
12 Grounding (M224) Ls 1.00 - 125,000.00 - 125,000.00
SUB TOTAL FOR MATERIALS - 4,497,500.00
C. EQUIPMENT
1. Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 5,000.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 4,688,406.00
E. OVERHEAD & PROFIT 10.00 % x D - 468,840.60
F. WORKING UNIT PRICE (D +E) - 5,157,246.60

3-DIV9



THE NORTH JAVA CORRIDOR FLYOVER
SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

Analisa 9112f
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM 1 9.1.(12)f WORKING
DESCRIPTION OF WORK : Panel Type LP-PJU.5 TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT . Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 3.50 9,472.88 - 33,155.08
2. Skill labour (LO3) hour 7.00 7,273.85 - 50,916.95
3. Electrician (LO8) hour 7.00 8,373.37 - 58,613.59
4 Common labour (L02) hour 7.00 6,174.34 - 43,220.38
SUB TOTAL OF LABOUR - 185,906.00
B. MATERIALS
1. KWH Meter (M200) Each - - 900,000.00 - -
2. Ampheremeter (M218) | Each - - 75,000.00 - -
3 Voltmeter (M219) Each - - 75,000.00 - -
4 Indicator Lamp (M106) | Each 3.00 - 20,000.00 - 60,000.00
5 Time Switch (M220) Set - - 250,000.00 - -
6 MCB 3P 50 A (M221) | Each 3.00 - 350,000.00 - 1,050,000.00
7 LBS 125 A (M222) Each - - 375,000.00 - -
8 Contactor ( timer ) (M223) | Each - - 200,000.00 - -
9 Panel Box Type B ( 70 x 60 x 3( (M226) Each 1.00 - 202,500.00 - 202,500.00
10 Foundation Type IlI for panel (M225) | Each 1.00 - 550,000.00 - 550,000.00
11 Cable G BCC 16 mm2 (M110) m 3.00 - 45,000.00 - 135,000.00
12 Grounding (M224) Ls 1.00 - 125,000.00 - 125,000.00
SUB TOTAL FOR MATERIALS - 2,122,500.00
C. EQUIPMENT
1. Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 5,000.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 2,313,406.00
E. OVERHEAD & PROFIT 10.00 % x D - 231,340.60
F. WORKING UNIT PRICE (D +E) - 2,544,746.60
9-9

3-DIV9




THE NORTH JAVA CORRIDOR FLYOVER
SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

Analisa 9112g
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME :
PROV. / KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM 1 9.1.(12)g WORKING
DESCRIPTION OF WORK : Panel Type LP-PJU.6 TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT . Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 3.50 9,472.88 - 33,155.08
2. Skill labour (LO3) hour 7.00 7,273.85 - 50,916.95
3. Electrician (LO8) hour 7.00 8,373.37 - 58,613.59
4 Common labour (LO2) hour 10.50 6,174.34 - 64,830.57
SUB TOTAL OF LABOUR - 207,516.19
B. MATERIALS
1. KWH Meter (M200) Each - - 900,000.00 - -
2. Ampheremeter (M218) Each - - 75,000.00 - -
3 Voltmeter (M219) Each - - 75,000.00 - -
4 Indicator Lamp (M106) Each 3.00 - 20,000.00 - 60,000.00
5 Time Switch (M220) Set - - 250,000.00 - -
6 MCB 3P 50 A (M221) Each 2.00 - 350,000.00 - 700,000.00
7 LBS 125 A (M222) Each - - 375,000.00 - -
8 Contactor ( timer) (M223) Each - - 200,000.00 - -
9 Panel Box Type B (70 x 60 x 3C (M226) Each 1.00 - 202,500.00 - 202,500.00
10 Foundation Type Il for panel (M225) Each 1.00 - 550,000.00 - 550,000.00
11 Cable G BCC 16 mm2 (M110) m 3.00 - 45,000.00 - 135,000.00
12 Grounding (M224) Ls 1.00 - 125,000.00 - 125,000.00
SUB TOTAL FOR MATERIALS - 1,772,500.00
C. EQUIPMENT
1. Tools Ls 1.0000 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 5,000.00
I I I
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 1,985,016.19
E. OVERHEAD & PROFIT 10.00 % x D - 198,501.62
F. WORKING UNIT PRICE (D +E) - 2,183,517.81

3-DIV9 9-10



3-DIV9

THE NORTH JAVA CORRIDOR FLYOVER

SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

Analisa 9113
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM 1 9.1.13 WORKING
DESCRIPTION OF WORK . Traffic Signal Head, Type A TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT . Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 1.20 9,472.88 - 11,413.11
2. Skill labour (LO3) hour 241 7,273.85 - 17,527.35
3. Electrician (LO8) hour 241 8,373.37 - 20,176.80
4 Common labour (LO2) hour 2.41 6,174.34 - 14,877.93
SUB TOTAL OF LABOUR - 63,995.19
B. MATERIALS
l.a. | Traffic Signal Head Type A (3| (M111) | Each 1.00 - 3,145,000.00 - 3,145,000.00
SUB TOTAL FOR MATERIALS - 3,145,000.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Tc  (E31) hour 1.20 289,197.65 - 348,430.90
2 Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 353,430.90
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 3,562,426.09
E. OVERHEAD & PROFIT 10.00 % x D - 356,242.61
F. WORKING UNIT PRICE (D +E) - 3,918,668.70




3-DIV9

THE NORTH JAVA CORRIDOR FLYOVER
SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER
(ENGINEER ESTIMATE)

Analisa 9114
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM 1 9.1.(14) WORKING
DESCRIPTION OF WORK . Traffic Signal Head, Type B TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT . Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 1.20 9,472.88 - 11,413.11
2. Skill labour (LO3) hour 241 7,273.85 - 17,527.35
3. Electrician (LO8) hour 241 8,373.37 - 20,176.80
4 Common labour (LO2) hour 2.41 6,174.34 - 14,877.93
SUB TOTAL OF LABOUR - 63,995.19
B. MATERIALS
l.a. | Traffic Signal Head Type B (2| (M112) | Each 1.00 - 2,100,000.00 - 2,100,000.00
SUB TOTAL FOR MATERIALS - 2,100,000.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Tc  (E31) hour 1.20 289,197.65 - 348,430.90
2 Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 353,430.90
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 2,517,426.09
E. OVERHEAD & PROFIT 10.00 % x D - 251,742.61
F. WORKING UNIT PRICE (D +E) - 2,769,168.70
9-12



3-DIV9

SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

THE NORTH JAVA CORRIDOR FLYOVER

BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

Analisa 9117
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM 1 9.1.(17) WORKING
DESCRIPTION OF WORK . Traffic Signal Pole, Type | TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT . Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 0.80 9,472.88 - 7,608.74
2. Skill labour (LO3) hour 0.80 7,273.85 - 5,842.45
3. Electrician (LO8) hour 1.61 8,373.37 - 13,451.20
4 Common labour (L02) hour 1.61 6,174.34 - 9,918.62
SUB TOTAL OF LABOUR - 36,821.01
B. MATERIALS
la. Traffic Signal Pole Type | (M114) | Each 1.00 - 3,607,500.00 - 3,607,500.00
SUB TOTAL FOR MATERIALS - 3,607,500.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Tc  (E31) hour 0.80 289,197.65 - 232,287.27
2 Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 237,287.27
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 3,881,608.28
E. OVERHEAD & PROFIT 10.00 % x D - 388,160.83
F. WORKING UNIT PRICE (D +E) - 4,269,769.11




3-DIV9

SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

THE NORTH JAVA CORRIDOR FLYOVER

BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

Analisa 9118
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM 1 9.1.18 WORKING
DESCRIPTION OF WORK . Traffic Signal Pole, Type Il TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT . Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 0.80 9,472.88 - 7,608.74
2. Skill labour (LO3) hour 0.80 7,273.85 - 5,842.45
3. Electrician (LO8) hour 1.61 8,373.37 - 13,451.20
4 Common labour (L02) hour 1.61 6,174.34 - 9,918.62
SUB TOTAL OF LABOUR - 36,821.01
B. MATERIALS
la Traffic Signal Pole Type Il (M115) | Each 1.00 - 5,411,250.00 - 5,411,250.00
SUB TOTAL FOR MATERIALS - 5,411,250.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Tc  (E31) hour 0.80 289,197.65 - 232,287.27
2 Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 237,287.27
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 5,685,358.28
E. OVERHEAD & PROFIT 10.00 % x D - 568,535.83
F. WORKING UNIT PRICE (D +E) - 6,253,894.11




3-DIV9

THE NORTH JAVA CORRIDOR FLYOVER
SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

Analisa 9123
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM 0 9.1.(23) WORKING
DESCRIPTION OF WORK : Cable Type 1 (NYFGBY 2C X 2.5 mm2) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 0.18 9,472.88 - 1,657.75
2. Skill labour (LO3) hour 0.18 7,273.85 - 1,272.92
3. Electrician (LO8) hour 0.35 8,373.37 - 2,930.68
4 Common labour (L02) hour 0.18 6,174.34 - 1,080.51
SUB TOTAL OF LABOUR - 6,941.86
B. MATERIALS
1. Cable Type NYFGBY 2C X 2.5 mm Each 40.00 14,000.00 - 560,000.00
SUB TOTAL FOR MATERIALS - 560,000.00
C. EQUIPMENT
1. Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 5,000.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 571,941.86
E. OVERHEAD & PROFIT 10.00 % x D - 57,194.19
F. UNIT PRICE (D+E) - 629,136.05
G. WORKING UNIT PRICE (F/40) - 15,728.40
9-15



3-DIV9

THE NORTH JAVA CORRIDOR FLYOVER

SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

Analisa 9125
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM : 9.1.(25) WORKING
DESCRIPTION OF WORK : Cable Type 3 (NYFGBY 4C X 10 mm2) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 0.18 9,472.88 - 1,657.75
2. Skill labour (LO3) hour 0.18 7,273.85 - 1,272.92
3. Electrician (LO8) hour 0.35 8,373.37 - 2,930.68
4 Common labour (L02) hour 0.18 6,174.34 - 1,080.51
SUB TOTAL OF LABOUR - 6,941.86
B. MATERIALS
1. Cable Type NYFGBY 4C X 10r (M117) [ Each 40.00 - 49,000.00 - 1,960,000.00
SUB TOTAL FOR MATERIALS - 1,960,000.00
C. EQUIPMENT
1. Tools Ls 1.00 500.00 - 500.00
SUB TOTAL FOR EQUIPMENT - 500.00
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 1,967,441.86
E. OVERHEAD & PROFIT 10.00 % x D - 196,744.19
F. UNIT PRICE (D+E) - 2,164,186.05
G. WORKING UNIT PRICE (F/40) - 54,104.65
9-16



3-DIV9

THE NORTH JAVA CORRIDOR FLYOVER
SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

Analisa 9127
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM 0 9.1.(27) WORKING
DESCRIPTION OF WORK : Cable Type 5 (NYFGBY 4C X 25 mm2) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 0.18 9,472.88 - 1,657.75
2. Skill labour (LO3) hour 0.18 7,273.85 - 1,272.92
3. Electrician (LO8) hour 0.35 8,373.37 - 2,930.68
4 Common labour (L02) hour 0.18 6,174.34 - 1,080.51
SUB TOTAL OF LABOUR - 6,941.86
B. MATERIALS
1. Cable Type NYFGBY 4C X 25r (M118) [ Each 40.00 95,000.00 - 3,800,000.00
SUB TOTAL FOR MATERIALS - 3,800,000.00
C. EQUIPMENT
1. Tools Ls 1.00 500.00 - 500.00
SUB TOTAL FOR EQUIPMENT - 500.00
I I [
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 3,807,441.86
E. OVERHEAD & PROFIT 10.00 % x D - 380,744.19
F. UNIT PRICE (D+E) - 4,188,186.05
G. WORKING UNIT PRICE ( F/40) - 104,704.65
9-17



3-DIV9

THE NORTH JAVA CORRIDOR FLYOVER
SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

Analisa 9129
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM 0 9.1.(29) WORKING
DESCRIPTION OF WORK : Cable Type 7 (NYFGBY 4C X 50 mm2) TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Ln.M % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 0.18 9,472.88 - 1,657.75
2. Skill labour (LO3) hour 0.18 7,273.85 - 1,272.92
3. Electrician (LO8) hour 0.35 8,373.37 - 2,930.68
4 Common labour (L02) hour 0.18 6,174.34 - 1,080.51
SUB TOTAL OF LABOUR - 6,941.86
B. MATERIALS
1. Cable Type NYFGBY 4C X 50r (M119) [ Each 40.00 165,000.00 - 6,600,000.00
SUB TOTAL FOR MATERIALS - 6,600,000.00
C. EQUIPMENT
1. Tools Ls 1.00 500.00 - 500.00
SUB TOTAL FOR EQUIPMENT - 500.00
I I [
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 6,607,441.86
E. OVERHEAD & PROFIT 10.00 % x D - 660,744.19
F. UNIT PRICE (D+E) - 7,268,186.05
G. WORKING UNIT PRICE ( F/40) - 181,704.65
9-18



3-DIV9

THE NORTH JAVA CORRIDOR F

SIX FLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design

BILL OF QUANTITY - BALARAJA
(ENGINEER ESTIMATE)

LYOVER

FLYOVER

Analisa 9140
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV. /KAB [CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM : 9.1.(40) WORKING
DESCRIPTION OF WORK : Removal of Lighting Pole to Stockpile TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT . Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE| FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 2.01 9,472.88 - 19,021.85
2. Skill labour (LO3) hour 4.02 7,273.85 - 29,212.25
3. Electrician (LO8) hour 4.02 8,373.37 - 33,627.99
4 Common labour (L02) hour 8.03 6,174.34 - 49,593.09
SUB TOTAL OF LABOUR - 131,455.18
B. MATERIALS
1. Cable Type NYFGBY 4C X 16 n (M117) | Each 60.00 - 49,000.00 - 2,940,000.00
2. Foundation (M99) Each 1.00 - 1,080,000.00 - 1,080,000.00
SUB TOTAL FOR MATERIALS - 4,020,000.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 To (E31) hour 2.01 289,197.65 - 580,718.17
2 Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 585,718.17
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 4,737,173.35
E. OVERHEAD & PROFIT 10.00 % x D - 473,717.34
F. WORKING UNIT PRICE (D +E) - 5,210,890.69
9-19




3-DIV9

THE NORTH JAVA CORRIDOR FLYOVER
SIXFLYOVER CONSTRUCTION PROJECT - Basic - Detailed Engineering Design
BILL OF QUANTITY - BALARAJA FLYOVER

(ENGINEER ESTIMATE)

Analisa 9141
UNIT PRICE ANALYSIS
PROJECT
PACKAGE CONTRACT No.
PACKAGE NAME
PROV./KAB /CITY : ESTIMATE QUNTITY OF
NO. PAY ITEM 1 9.1.(41) WORKING
DESCRIPTION OF WORK : Removal of Lighting Signal to Stockpile TOTAL PRICE (Rp.)
UNIT OF MEASUREMENT : Each % TO PROJECT COST
QUANTITY UNIT PRICE TOTAL PRICE
NO. COMPONENT UNIT | ESTIMATE FOREIGN LOCAL FOREIGN LOCAL
(Rp.) (Rp.) (Rp.) (Rp.)
A. LABOUR
1. Foremen (LO4) hour 1.00 9,472.88 - 9,510.92
2. Skill labour (LO3) hour 2.01 7,273.85 - 14,606.12
3. Electrician (LO8) hour 2.01 8,373.37 - 16,814.00
4 Common labour (LO2) hour 4.02 6,174.34 - 24,796.55
SUB TOTAL OF LABOUR - 65,727.59
B. MATERIALS
1 Cable Ln.M 40.00 35,000.00 - 1,400,000.00
SUB TOTAL FOR MATERIALS - 1,400,000.00
C. EQUIPMENT
1. Flat Bed Truck with Crane 5 Tc  (E31) hour 1.00 289,197.65 - 290,359.09
2 Tools Ls 1.00 5,000.00 - 5,000.00
SUB TOTAL FOR EQUIPMENT - 295,359.09
I I I
D. TOTAL PRICE FOR LABOUR, MATERIALS & EQUIPMENT (A+B+C) - 1,761,086.68
E. OVERHEAD & PROFIT 10.00 % x D - 176,108.67
F. WORKING UNIT PRICE (D +E) - 1,937,195.35
9-20



RELOCATION & PROTECTION
OF EXISTING UTILITIES




COST ESTIMATE FOR UTILITY PROTECTION AND RELOCATION

BALARAJA FLYOVER

No. Description Unit Estimate Unit Price Amount Remarks
Quantity (Rp.) (Rp.)

ABOVE GROUND

1 [Relocation of Existing Electricity ( PLN ), Pole medium Voltagg Each 15.00| 11,039,680.70 165,595,210.51

2 |Relocation of Existing Electricity ( PLN ), Pole Low Voltage Each 30.00| 10,395,893.32 311,876,799.70

2 |Electric Cable Above Ground Ln.M | 3780.00 247,296.62 934,781,204.93|1260 m x 3

4 |Relocation of Existing Telephone Utility pole Each 40.00| 5,203,803.77 208,152,150.89

5 |Telephone Cable Above Ground Ln.M | 2200.00 123,216.62 271,076,553.13|1100 m x 2
UNDER GROUND

6 |Protection of Existing Gas Pipe Type A Ln.M 415.00 1,496,493.13 621,044,650.55

7 |Protection of Existing Gas Pipe Type D Ln.M 120.00 1,363,435.66 163,612,278.80

8 |Relocation Water Pipe Ls 1.00 | #HHHHHHHHHHHIHE 1,010,947,708.80

9 |Relocation Optic Cable Ln.M 660.00 348,981.87 230,328,031.77

TOTAL COST

3,917,414,589.07




NORTH JAVA CORIDOR PROJECT

UNIT PRICE ANALYSIS
Relocation of Existing Electricity ( PLN ), Pole medium Voltage

No.of Pay Item : |Quantity Product/day : 1.00
Kind of work . Relocation of Existing pole (PLN ), medium pole (EACH)
Unit . Each
Estimate Unit Price Total price
No. Component Unit Quantity (Rp.) (Rp.) Remarks
A [LABOUR
- Foremen hour 7.00 9,472.88 66,310.16
- Skill labour hour 14.00 7,273.85 101,833.90
- Common labour hour 28.00 6,174.34 172,881.52
- Electrician hour 7.00 8,373.37 58,613.59
Sub Total 399,639.17
B |[MATERIALS
- PLN Pole & Accessories ( med vol ) Each 1.00 3,900,360.00 3,900,360.00
- PLN Cable (3 x 120 mm2) Lin. M 12.00 290,000.00 3,480,000.00
Sub Total 7,380,360.00
C |EQUIPMENT
- Flat Bed Truck & with Crane 5 T hour 2.00 289,197.65 578,395.30
- Tools Is 1.00 5,000.00 5,000.00
- Mobilization and O/P Is 1.00 1,672,678.89 1,672,678.89
Sub Total 2,256,074.19
Amount = (Q) 10,036,073.36
Overhead & Profit 10% x (Q) 1,003,607.34
TOTAL = (B) 11,039,680.70
UNIT PRICE 11,039,680.70




NORTH JAVA CORIDOR PROJECT

UNIT PRICE ANALYSIS
Relocation of Existing electricity (PLN ), Pole Low Voltage

No.of Pay Item : |Quantity Product/day : 1.00
Kind of work . Relocation of Existing pole (PLN), low voltage (EACH)
Unit . Each
Estimate Unit Price Total price
No. Component Unit Quantity (Rp.) (Rp.) Remarks
A [LABOUR
- Foremen hour 7.00 9,472.88 66,310.16
- Skill labour hour 7.00 7,273.85 50,916.95
- Common labour hour 14.00 6,174.34 86,440.76
- Electrician hour 7.00 8,373.37 58,613.59
Sub Total 262,281.46
B |[MATERIALS
- PLN Pole & Accessories (low vol) Each 1.00 3,550,000.00 3,550,000.00
- PLN Cable (3 x 120 mm2) Lin. M 12.00 290,000.00 3,480,000.00
Sub Total 7,030,000.00
C |EQUIPMENT
- Flat Bed Truck & with Crane 5 T hour 2.00 289,197.65 578,395.30
- Tools Is 1.00 5,000.00 5,000.00
- Mobilization and O/P Is 1.00 1,575,135.35 1,575,135.35
Sub Total 2,158,530.65
Amount = (Q) 9,450,812.11
Overhead & Profit 10% x (Q) 945,081.21
TOTAL = (B) 10,395,893.32
UNIT PRICE 10,395,893.32




NORTH JAVA CORIDOR PROJECT

UNIT PRICE ANALYSIS

Relocation of Existing Telkom Utility Pole

No.of Pay ltem : |Quantity Product/day : 1.00
Kind of work . Relocation of Existing Telkom Utility pole (EACH)
Unit . Each
Estimate Unit Price Total price
No. Component Unit Quantity (Rp.) (Rp.) Remarks
A [LABOUR
- Foremen hour 7.00 9,472.88 66,310.16
- Skill labour hour 7.00 7,273.85 50,916.95
- Common labour hour 14.00 6,174.34 86,440.76
- Electrician hour 7.00 8,373.37 58,613.59
Sub Total 262,281.46
B |MATERIALS
- STK Telkom pole & Accessories Each 1.00 2,040,000.00 2,040,000.00
- Telkom Cable Lin M 12.00 76,000.00 912,000.00
Sub Total 2,952,000.00
C |EQUIPMENT
- Flat Bed Truck & with Crane 5 T hour 2.50 289,197.65 722,994.13
- Tools Is 1.00 5,000.00 5,000.00
- Mobilization and O/P Is 1.00 788,455.12 788,455.12
Sub Total 1,516,449.24
Amount = (Q) 4,730,730.70
Overhead & Profit 10% x (Q) 473,073.07
TOTAL = (B) 5,203,803.77
UNIT PRICE 5,203,803.77




NORTH JAVA CORIDOR PROJECT

UNIT PRICE ANALYSIS
Electric Cable Upper Ground

No.of Pay Item : |Quantity Product/day : 40.00
Kind of work . Electric Cable upper Graund 3 x 70 mm2 (Lin.M)
Unit : Lin.M
Estimate Unit Price Total price
No. Component Unit Quantity (Rp.) (Rp.) Remarks
A [LABOUR
- Foremen hour 7.00 9,472.88 66,310.16
- Skill labour hour 14.00 7,273.85 101,833.90
- Common labour hour 28.00 6,174.34 172,881.52
- Electrician hour 7.00 8,373.37 58,613.59
Sub Total 399,639.17
B |[MATERIALS
- Electric Cable 3x70 mm2 Lin.M 40.00 170,000.00 6,800,000.00
and Ascesories
Sub Total 6,800,000.00
C |EQUIPMENT
- Flat Bed Truck & with Crane 5 T hour 1.00 289,197.65 289,197.65
- Tools Is 1.00 5,000.00 5,000.00
- Mobilization and O/P Is 1.00 1,498,767.36 1,498,767.36
Sub Total 1,792,965.01
Amount = (Q) 8,992,604.18
Overhead & Profit 10% x (Q) 899,260.42
TOTAL = (B) 9,891,864.60
UNIT PRICE 247,296.62




NORTH JAVA CORIDOR PROJECT

UNIT PRICE ANALYSIS
Telephone Cable Upper Ground

No.of Pay Item : |Quantity Product/day : 40.00
Kind of work . Telephone Cable Upper Ground 3 x 25 mm2 (Lin.M)
Unit : Lin.M
Estimate Unit Price Total price
No. Component Unit Quantity (Rp.) (Rp.) Remarks
A [LABOUR
- Foremen hour 7.00 9,472.88 66,310.16
- Skill labour hour 14.00 7,273.85 101,833.90
- Common labour hour 28.00 6,174.34 172,881.52
- Electrician hour 7.00 8,373.37 58,613.59
Sub Total 399,639.17
B |[MATERIALS
- Telephone Cable 3x25 mm2 Lin.M 40.00 76,000.00 3,040,000.00
Sub Total 3,040,000.00
C |EQUIPMENT
- Flat Bed Truck & with Crane 5 T hour 1.00 289,197.65 289,197.65
- Tools Is 1.00 5,000.00 5,000.00
- Mobilization and O/P Is 1.00 746,767.36 746,767.36
Sub Total 1,040,965.01
Amount = (Q) 4,480,604.18
Overhead & Profit 10% x (Q) 448,060.42
TOTAL = (B) 4,928,664.60
UNIT PRICE 123,216.62




NORTH JAVA CORIDOR PROJECT

UNIT PRICE ANALYSIS

Protection of Existing Gas Pipe Type A

No.of Pay Item : [Quantity Product/day : 10.00
Kind of work : Protection of Existing Gas Pipe Type A (Lin.M)
Unit : Lin.M
Estimate Unit Price Total price
No. Component Unit Quantity (Rp.) (Rp.) Remarks
A |LABOUR
- Foremen hour 7.00 9,472.88 66,310.16
- Skill labour hour 14.00 7,273.85 101,833.90
- Common labour hour 28.00 6,174.34 172,881.52
Sub Total 341,025.58
B |IMATERIALS
- Concrete class E ( Lean concrete ) m® 1.50 358,861.02 538,291.53
- Concrete class B ( Ready Mix ) m? 11.30 559,449.25 6,321,776.53
- Reinforcing Steel kg 734.50 7,100.00 5,214,950.00
- Timber formwork Sq.M 11.60 60,763.89 704,861.12
Sub Total 12,779,879.18
C [EQUIPMENT
- Excavator 80 - 140 HP hour 1.00 341,144.30 341,144.30
- Tools Is 1.00 5,000.00 5,000.00
- Mobilization and O/P Is 1.00 137,433.98 137,433.98
Sub Total 483,578.28
Amount = (Q) 13,604,483.04
Overhead & Profit 10% x (Q) 1,360,448.30
TOTAL = (B) 14,964,931.34
UNIT PRICE 1,496,493.13




NORTH JAVA CORIDOR PROJECT

UNIT PRICE ANALYSIS
Protection of Existing Water Pipe Type D

No.of Pay Item : |Quantity Product/day : 10.00
Kind of work . Protection of Existing Water Pipe Type D (Lin.M)
Unit . Lin.M
Estimate Unit Price Total price
No. Component Unit Quantity (Rp.) (Rp.) Remarks
A [LABOUR
- Foremen hour 7.00 9,472.88 66,310.16
- Skill labour hour 14.00 7,273.85 101,833.90
- Common labour hour 28.00 6,174.34 172,881.52
Sub Total 341,025.58
B |[MATERIALS
- Concrete class E ( Lean concrete ) m® 0.50 358,861.02 179,430.51
- Concrete class B ( Ready Mix ) m? 10.80 559,449.25 6,042,051.90
- Reinforcing Steel kg 702.00 7,100.00 4,984,200.00
- Timber formwork Sq.M 6.00 60,763.89 364,583.34
Sub Total 11,570,265.75
C [EQUIPMENT
- Excavator 80 - 140 HP hour 1.00 341,144.30 341,144.30
- Tools Is 1.00 5,000.00 5,000.00
- Mobilization and O/P Is 1.00 137,433.98 137,433.98
Sub Total 483,578.28
Amount = (Q) 12,394,869.61
Overhead & Profit 10% x (Q) 1,239,486.96
TOTAL = (B) 13,634,356.57
UNIT PRICE 1,363,435.66




NORTH JAVA CORIDOR PROJECT

UNIT PRICE ANALYSIS
Relocation of Fiber Optic Cable

No.of Pay Item : |Quantity Product/day : 40.00
Kind of work . Relocation of Fiber Optic Cable (Lin.M)
Unit . Lin.M
Estimate Unit Price Total price
No. Component Unit Quantity (Rp.) (Rp.) Remarks
A [LABOUR
- Foremen hour 7.00 9,472.88 66,310.16
- Skill labour hour 14.00 7,273.85 101,833.90
- Common labour hour 28.00 6,174.34 172,881.52
- Electrician hour 7.00 8,373.37 58,613.59
Sub Total 399,639.17
B |[MATERIALS
- Cable Optic Ln.M 40.00 75,450.00 3,018,000.00
- Jointing ( include manhole ) Each 0.06 50,000,000.00 3,030,303.03
- Cassing PVC 4" Ln.M 40.00 77,500.00 3,100,000.00
Sub Total 9,148,303.03
C |EQUIPMENT
- Excavator 80 - 140 HP hour 3.00 340,755.29 1,022,265.87
- Tools Is 1.00 5,000.00 5,000.00
- Mobilization and O/P Is 1.00 2,115,041.61 2,115,041.61
Sub Total 3,142,307.48
Amount = (Q) 12,690,249.68
Overhead & Profit 10% x (Q) 1,269,024.97
TOTAL = (B) 13,959,274.65
UNIT PRICE 348,981.87
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