

LIST OF REFERENTIAL BASIC PRICES

Wages, Salaries, Social Benefits, Materials and Others
(use as many pages as necessary)

The Tenderer is obligatory include herewith a detailed and complete list of the wages, salaries and social benefits: permanent equipment cost, freights and others used by the Tenderer in the elaboration of the Tender, the wages and salaries, must include:

- (1) a. The Basic Wage or Salary Tendered; b. Employer's Contribution; c. Reserve Funds; d. Thirteenth Salary; e. Fourteenth Salary; f. Salary Compensation g. Bonus; h. Fifteenth Salary; i. Factor of days paid in relation to days worked, and all the benefits indicated by the Work Code and the I.E.S.S., so that no obligation be excluded.
- (2) In the case of foreign personnel that is non resident in Ecuador, the basic wages, social benefits, traveling expenses and expenses due to the stay in Ecuador must be detailed.

WAGES AND SALARIES

NOMINATION	Wages or Basic Salary		Weight Factor		Real (\$/ x day)	
	Monthly	Daily	Social Benefits	for days not worked	Wages	Salary

Place and Date

Legal Representative

EXPENSES FOR SOCIAL BENEFITS

SOCIAL BENEFITS

(To place the concepts and their correspondent social charges in percentages of the personnel wages, and according to what is legally established in Ecuador)

CONCEPTS	PERCENTAGES	LAW THAT ESTABLISHES THE OBLIGATION
TOTAL		

Place and Date

Legal Representative

WEIGHT COEFFICIENTS USED IN THE CALCULATION OF
THE REAL SALARIES THAT HAVE AFFECTED THE BASIC UNIT COST OF THE TENDER.
WEIGHT FACTOR FOR DAYS NOT WORKED

DESIGNATION	COEFFICIENTS OR PERCENTAGES	CLARIFICATIONS

Place and Date

Legal Representative

TRAVEL EXPENSES AND EXPENSES FOR STAYING IN ECUADOR

POSITION	TRAVEL EXPENSES Foreign Currency	EXPENSES FOR STAYING IN ECUADOR		TOTAL Foreign Currency and Sucres
		Number of Days	Value In Sucres	

Place and Date

Legal Representative

COST OF MATERIALS, PERMANENT EQUIPMENT AND OTHERS

ITEM	CONCEPT	COUNTRY	UNIT	UNIT VALUE		
				SUCRES	C.F.C.	TOTAL \$/

Place and Date

Legal Representative

INDIRECT COSTS

CONCEPT	PERCENTAGE	CLARIFICATIONS

Place and Date

Legal Representative

EQUIPMENT LIST AND RENTAL RATE

TYPE	EQUIPMENT DESCRIPTION	UNIT	POWER HP (KW)	BASIC HOURLY COST (Rupees)				BASIC COST (Rupees)				
				PROPERTY	OPERATION	LABOUR	TOTAL	DAILY	WEEKLY	MONTHLY		

Place and Date

Legal Representative

SCHEDULE OF MANPOWER

1. The Tenderers will have to provide detailed biodata of all Senior Supervisory Staff of Construction (including those belonging to Subcontractors, if any), that will be assigned to the Works on a full time basis, according to the Form No. 9-A.
2. From the upper rank to the lowest rank of supervisors or foremen (including those of any Subcontractor) that are not listed in the Form No.9-A.
3. Any personnel belonging to the Contractor must be put on a list, according to the Form No. 9-B that will be in charge of work at the Site.
4. Provide the estimated number of personnel required, from the foreman level to laborers, in accordance with the Form No. 9-C.

BIODATA ON SENIOR SUPERVISORY STAFF

- 1. Name : _____
- 2. Date of Birth : _____
- 3. Nationality : _____
- 4. Degree of Education and Year : _____
- 5. Qualifications (BS., Languages, etc.) : _____
- 6. Specialized Field(s) : _____
- 7. Position on Construction : _____
- 8. Length of Service with the Tenderer : _____
- 9. Years of Experience : _____
From (month) (year)
Till (month) (year) _____ Years

10. If he has worked in other firms than the Tenderer, give the name and length of services with previous employers.

Name of Employer

Length of Services

_____ years from _____ to _____
_____ years from _____ to _____

11. Construction Experience :
(This should cover the past 15 years of experience. Use as many pages as necessary).

- 1) Name of the Project _____
- 2) Name and Address of the Owner _____
- 3) Name and Address of the Engineer (Consultant) for Supervision _____
- 4) Indicate the Features of Project (size of structures, work volume and any other particular interest connected with the Project) _____

- 5) Contract Amount (equivalent in US \$) _____

- 6) Position _____
- 7) Structures for which the Person was Responsible _____

- 8) Assignment Period From (month) (year)
 To (month) (year)

LIST OF OTHER SUPERVISORY STAFF

Name	Age	Nationality	Qualification	Experience In Years	Duration of Assignment	Position Proposed
------	-----	-------------	---------------	------------------------	---------------------------	----------------------

Continue the summary on other pages if necessary

ESTIMATED MANPOWER REQUIREMENTS

Months	Foremen or the like	Heavy Equipment Operator	Mechanics	Skilled Worker	Common Worker	Others	Total
1 - 3							
4 - 6							
7 - 9							
10 - 12							
13 - 15							
16 - 18							
19 - 21							
22 - 24							
25 - 27							
28 - 30							
31 - 33							
34 - 36							
37 - 39							
40 - 42							
43 - 45							
46 - 48							
49 - 51							
52 - 54*							
TOTAL							

Note: The estimated number of Ecuadorian labors and foreign labors personnel shall separately be filled in the format shown above:

Observations: * Scheduled time for completion of the construction

EQUIPMENT TO BE USED IN THE WORK FRONTS

DESCRIPTION OF THE EQUIPMENT	PUMPING STATION AND SUBSTATION							
	CARE OF WATER		EARTH WORKS		STRUCTURAL WORKS		CONCRETE WORKS	
	NUMBER OF UNITS	MONTHS WORKING	NUMBER OF UNITS	MONTHS WORKING	NUMBER OF UNITS	MONTHS WORKING	NUMBER OF UNITS	MONTHS WORKING

Place and Date

Legal Representative

EQUIPMENT TO BE USED IN THE WORK FRONTS

DESCRIPTION OF THE EQUIPMENT	PENSTOCK AND HEAD TANK							
	CARE OF WATER		EARTH WORKS		STRUCTURAL WORKS		CONCRETE WORKS	
	NUMBER OF UNITS	MONTHS WORKING	NUMBER OF UNITS	MONTHS WORKING	NUMBER OF UNITS	MONTHS WORKING	NUMBER OF UNITS	MONTHS WORKING

Place and Date

Legal Representative

EQUIPMENT TO BE USED IN THE WORK FRONTS

DESCRIPTION OF THE EQUIPMENT	OPEN CHANNEL AND SYPHONS								CONCRETE/ONC LINING LIN	SLOPES SLO		
	EARTH WORKS				STRUCTURAL WORKS							
	CLEARING		EXCAVATION		BORROW SITES		EMBANKMENT				MONTHS WORKING	
Nº. OF UNITS	MONTHS WORKING	Nº. OF UNITS	MONTHS WORKING	Nº. OF UNITS	MONTHS WORKING	Nº. OF UNITS	MONTHS WORKING	Nº. OF UNITS	MONTHS WORKING	Nº. OF UNITS	MONTHS WORKING	

Place and Date

Legal Representative

EQUIPMENT TO BE USED IN THE WORK FRONTS

DESCRIPTION OF THE EQUIPMENT	LA ESPERANZA-POZA HONDA DIVERSION TUNNEL INCLUDING INLET, OUTLET AND WORK ADITS											
	EARTH WORKS		TUNNELING WORKS		STRUCTURAL WORKS		CONCRETE WORKS					
	NUMBER OF UNITS	MONTHS WORKING	NUMBER OF UNITS	MONTHS WORKING	NUMBER OF UNITS	MONTHS WORKING	NUMBER OF UNITS	MONTHS WORKING	NUMBER OF UNITS	MONTHS WORKING	NUMBER OF UNITS	MONTHS WORKING

Place and Date _____

Legal Representative _____

EQUIPMENT TO BE USED IN THE WORK FRONTS

DESCRIPTION OF THE EQUIPMENT	POZA HONDA INLET STRUCTURE												
	CARE OF WATER			EARTH WORKS			STRUCTURAL WORKS			CONCRETE WORKS			
	NUMBER OF UNITS	MONTHS WORKING		NUMBER OF UNITS	MONTHS WORKING		NUMBER OF UNITS	MONTHS WORKING		NUMBER OF UNITS	MONTHS WORKING		

Place and Date

Legal Representative

EQUIPMENT TO BE USED IN THE WORK FRONTS

DESCRIPTION OF THE EQUIPMENT	POZA HONDA-MANCHA GRANDE DIVERSION TUNNEL INCLUDING OUTLET AND WORK ADIT												
	EARTH WORKS			TUNNELING WORKS			STRUCTURAL WORKS			CONCRETE WORKS			
	NUMBER OF UNITS	MONTHS WORKING		NUMBER OF UNITS	MONTHS WORKING		NUMBER OF UNITS	MONTHS WORKING		NUMBER OF UNITS	MONTHS WORKING		

Place and Date _____

Legal Representative _____

EQUIPMENT TO BE USED IN THE WORK FRONTS

DESCRIPTION OF THE EQUIPMENT	SEVERINO AND CA—A DULCE INLET ACCESS ROADS								
	EARTH WORKS				CONCRETE WORKS				
	CLEARING		EXCAVATION		FILLING & COMPACTING		PAVEMENT		
No. OF UNITS	MONTHS WORKING	No. OF UNITS	MONTHS WORKING	No. OF UNITS	MONTHS WORKING	No. OF UNITS	MONTHS WORKING	No. OF UNITS	MONTHS WORKING

Place and Date

Legal Representative

EQUIPMENT TO BE USED IN THE WORK FRONTS

DESCRIPTION OF THE EQUIPMENT	LOS CUYUYES AND LA SECA ACCESS ROADS									
	EARTH WORKS					CONCRETE WORKS				
	CLEARING		EXCAVATION		FILLING & COMPACTING		PAVEMENT			
	No. OF UNITS	MONTHS WORKING	No. OF UNITS	MONTHS WORKING	No. OF UNITS	MONTHS WORKING	No. OF UNITS	MONTHS WORKING	No. OF UNITS	MONTHS WORKING

Place and Date

Legal Representative

**LIST OF SUBCONTRACTORS
PARTICIPATE IN THE CONTRACT**

The Tenderer declares that he will work with the following Subcontractors for the works indicated respectively:

NAME FIELD	SUB-CONTRACTING (Summary)

Indicate the name of each subcontractor and his respective job.

Place and Date

Legal Representative

The Tenderer shall provide the details of each proposed Subcontractor in accordance with the following form;

1. Name of the Subcontractor : _____
2. Postal Address : _____
: _____
: _____
3. Country of Registration : _____
4. Construction Experience : _____
 - a) Field of Specialization(s) : _____
 - b) Experience on similar works previously executed (Use format shown below and attached herewith).

Description of the Works	Value of Works* in US\$	Period of Time	Name and Address of the Owner	Type of Contract

* Convert the prices of the works using the prevailing exchange rate at the time of the respective sub-contracts.

5. Proposed work to be executed by the Subcontractor under the Contract.
List each item number of the Bill of Quantities, which the Subcontractor is to work on and the estimated value as follows:

B/Q Item No.	Works	Estimated Value (US\$)

6. Documentary evidence of intent to use this subcontractor is to be attached herewith.

JICA

10