No. 31

JAPAN INTERNATIONAL COOPERATION AGENCY (JICA)

MINISTRY OF SETTLEMENT AND REGIONAL DEVELOPMENT
THE REPUBLIC OF INDONESIA

THE DETAILED DESIGN OF FLOOD CONTROL, URBAN DRAINAGE AND WATER RESOURCES DEVELOPMENT IN SEMARANG IN THE REPUBLIC OF INDONESIA

FINAL REPORT

TINE HAND SPEEMER SELEVIER SHANGANG VAN WERDOOF INDICANO.

证据:减积集灾灾中国的动作区。唯出现处现实能能非

HE WY INAESTROMIES TO INCUITOURITESTROOF TH




AUGUST 2000

CTI ENGINEERING INTERNATIONAL CO., LTD.
IN ASSOCIATION WITH
PACIFIC CONSULTANTS INTERNATIONAL
AND
PASCO INTERNATIONAL INC.

SSS

JR

00-105



MINISTRY OF SETTLEMENT AND REGIONAL DEVELOPMENT THE REPUBLIC OF INDONESIA

FLOOD CONTROL, URBAN DRAINAGE AND WATER RESOURCES DEVELOPMENT IN SEMARANG

COMPONENT A:

WEST FLOODWAY / GARANG RIVER IMPROVEMENT

PREQUALIFICATION DOCUMENT

PACKAGE 2:

RECONSTRUCTION OF SIMONGAN WEIR

1159967 (7)

PREQUALIFICATION DOCUMENT

TABLE OF CONTENTS

Page

	SECTION 1. BIDDING PROCEDURES
	1.1 Introduction to Bidding Procedures
	1.2 Time Schedule
	1.3 Duties and Taxes
9	1.4 Eligibility to Bid 1.5 Joint Operation
Ý	1.6 Shareholding Structure
	1.7 Membership
	1.8 Application Procedure
	SECTION 2. PREQUALIFICATION REQUIREMENTS
	2.1 Participants
	SECTION 3. PREQUALIFICATION PROCEDURES
	3.1 Submission of Prequalification Documents
	3.2 Letter of Application and Prequalification Forms 3.3 Supporting Documents
	3.4 Signing of the Prequalification Documents
	SECTION 4. LETTER OF APPLICATION
	4.1 Letter of Application
9	SECTION 5. PREQUALIFICATION FORMS
-	5.1 Form No. 5.1 - Statement of Participant
	5.2 Form No. 5.2 - List of Works to be Subcontracted
	5.3 Form No. 5.3 - Resume (Curriculum Vitae) of Participant's Key Personnel to be Fully
	Assigned to the Project 5.4 Form No. 5.4 - Reference List
	5.5 Form No. 5.5 - Performance Records of Completed Works for Past 5 Years by
	Participant 7
	5.6 Form No. 5.6 - Current Contracts Being Undertaken by Participant
	5.7 Form No. 5.7 - List of Construction Plant and Equipment Available for the Project 5.8 Form No. 5.8 - List of Prequalification Forms Completed
	EO Corm Ma CO 11-1-10 1
	5.10Form No. 5.10 - Specimen of Bank's Declaration
	5.11Form No. 5.11 - Balance Sheet
	5.12Form No. 5.12 - Statement of Profit and Loss
	5.13Form No. 5.13 - Amount of Sales Within Last Three Years In US \$ Equivalent 5.14Form No. 5.14 - List of Shareholder Structures
6 3	5.14 Form No. 5.14 - List of Snareholder Structures 5.15 Form No. 5.15 - List of Full-Time Directors
	SECTION 6. PROJECT OVERVIEW AND SCOPE OF WORK
	6.1 Overview of the Project
٠	6.2 Contract Packages 6.3 Relationship between Components and Packages 2
	6.4 Scope of Work
	6.5 Summary of Major Quantities
	SECTION 7. APPENDICES
	DECIUN/ AMMONIBLES



SECTION 1. BIDDING PROCEDURES

1.1 Introduction to Bidding Procedures

This volume describes procedures for Prequalification of Contractors for Civil Engineering Works included in a project for Flood Control, Urban Drainage and Water Resources Development in Semarang, Component: West Floodway / Garang River Improvement Works, Package 2, Reconstruction of Simongan Weir, located in Semarang City, Central Java Province, Republic of Indonesia.

Package 2 will be awarded as a separate contract in accordance with Documents for Bidding to be issued by :

Directorate General of Water Resources Development, Ministry of Public Works, Government of the Republic of Indonesia.

hereinafter known as the Employer.

Bidding will be open to Contractors duly pre-qualified by the Employer in accordance with requirements specified in this volume.

Bidding procedure will consist of two stages:

- (a) Prequalification of Contractors.
- (b) Submission of Bids by Qualified Contractors.

1.2 Time Schedule

The schedule for carrying out this Prequalification has been programmed as follows.

- (a) Issue of Prequalification Questionnaire.
- (b) Last date for Participants to request clarification.
- (c) Last date for the Employer to issue addenda to the Prequalification Questionnaire.
- (d) Closing date for receipt of Prequalification Documents by the Employer from Participants.

Notwithstanding any provision contained in this volume the Employer reserves the right to amend this time schedule.

1.3 Duties and Taxes

Prior to submission of a Prequalification Questionnaire Participants shall independently obtain, from Indonesian tax authorities, all necessary information on duties and taxes to be levied on a Contractor with respect to his status as a foreign firm, domestic firm, joint venture or joint operation. He shall also familiarize himself with rules, regulations and procedures regarding exemption from such duties and taxes for a Contractor and his expatriate personnel on construction projects financed by international loans. Unless otherwise exempted by Indonesian tax authorities, the Contractor and his personnel shall pay all duties and taxes in connection with the Contract. Failure to obtain all necessary information in this regard which results in additional costs and expenses, should he be awarded any Contract, shall be entirely at the Participants own risk.

1.4 Eligibility to Bid

Only Contractors incorporated and registered in eligible source countries under the General Untying Scheme, as shown in Attachment VI-1 to the OECF Loan Handbook dated January 1999, shall be eligible to Tender. A copy of the above attachment is included as Appendix 5 to this Prequalification Document.

1.5 Joint Operation

A Participant considering a joint operation with other Contractors shall, prior to submission of a Prequalification Questionnaire, acquaint himself with all relevant information and laws, regulations, orders and decrees of the Indonesian Government as they relate to construction of works by joint operation contractors.

Any neglect or failure by the Participant to fully acquaint himself about all aspects of joint operations shall not, in the event of being awarded the Contract, relieve him of any obligation or responsibility under the Contract nor shall it entitle him to any extension of project time.

1.6 Shareholding Structure

The shareholding structure of a joint venture or joint operation shall not be modified during the period of the Contract except with the prior written approval of the Employer. Modification without such written approval shall permit the Employer to invoke forfeiture of the Contract.

1.7 Membership

The Participant's membership of joint venture/operation or other form of partnership at the time of award of Contract shall be the same as that stated in the Prequalification of Contractor questionnaire. Differences revealed in membership status shall become grounds for rejection or cancellation of award.

1.8 Application Procedure

Any Contractor may apply for Prequalification once for each package either individually or in some form of partnership.

Application for prequalification for the project for Flood Control, Urban Drainage and Water Resources Development in Semarang, Component: West Floodway / Garang River Improvement, Package 2, Reconstruction of Simongan Weir shall not be regarded as an application for prequalification for other construction packages in project for Flood Control, Urban Drainage and Water Resources Development in Semarang. Contractors wishing to apply for prequalification for other construction packages are required to complete separate prequalification applications.

Notwithstanding the above, in order to prevent any individual firm or member of a some other form of partnership from holding contracts for construction packages being implemented concurrently in the project for Flood Control, Urban Drainage and Water Resources Development in Semarang, the Employer reserves the right not to award a contract to any individual firm or member of some other form of partnership which has previously been awarded a contract for a construction package for which a certificate of completion has not been issued.

			and the control of th	
		가 가장 마시스(H) (1981) (H) (1982) 실망 (1985) (H) (1981) (H) (H)		
	PREQUALIFICAT	TION REQUIREMENTS		
경기 (1945년 1947년 - 1947 1947년 - 1947년				
		송 회에 여름의 경에 하는 17명을 그는 기가 있는 기가 하는 19일을 보고		
		말하게 하는 바람이 되어 가게 살아야?		1 레이에 있는 그는 것 같아요.

SECTION 2. PREQUALIFICATION REQUIREMENTS

2.1 Participants

3)

In order to satisfy Prequalification requirements participants shall:

- (a) be an individual firm, company or Contractor or a member of some other form of partnership, joint venture or joint operation duly registered under the law of an eligible source country as listed in Appendix 5. International Contractors intending some form of partnership with bonafide Indonesian Contractors may be more favourably considered.
- (b) have been in business as a general contractor for a continuous period of at least three (3) years immediately prior to application for prequalification.
- (c) have no overdue debts of any kind owed to the Revenue or Custom Authorities of the Government of Indonesia.
- (d) where a joint venture company is proposed fulfil prequalification requirements under paragraphs (a) (b) and (c) above.
- (e) where some form of partnership with another contractor is proposed, arrange that one member of the partnership act as the Lead Contractor to represent the partnership in all Contractual matters. Prequalification requirements under paragraphs (a), (b) and (c) above shall apply to all member contractors of the Partnership.
- (f) The qualification requirements under paragraphs (a), (b) and (c) above shall be applied to the leading firm and the other member firm(s).
- (g) where there is an intention to sublet part/s of the works under subcontract, such part/s shall be indicated in the Prequalification forms herein.

PREQUALIFICATION PROCEDURES

SECTION 3. PREQUALIFICATION PROCEDURES

3.1 Submission of Prequalification Documents

建

- (a) Prequalification documents shall comprise one (1) Original and five (5) Copies and shall be marked "Original", "First Copy" and so on through the "Fifth Copy". In the event of a discrepancy between any copies and the original, the "Original" shall govern. Each set of documents shall consist of the Prequalification questionnaire and all addenda in its original binding, and any Supporting Documents indicated in clause 3.3 hereof.
- (b) The Prequalification Questionnaire shall be completed using type written or legible hand written text in ink. Alterations shall not be made to any wording. Mistakes made in completing the Questionnaire shall be corrected only by writing over the original entry. All such corrections shall be initialled by the Participant's Representative(s) responsible for signing the Prequalification Questionnaire.
- (c) All documents and correspondence associated with this Prequalification Questionnaire shall be completed in the English Language. Where documents are not prepared in Indonesia they shall be authenticated by a Public Notary and Certified by a Consulate or Commercial Agency of the Government of Indonesia.

The Tender Committee
Flood Control, Urban Drainage and Water Resources in Semarang
Directorate General of Water Resources Development
Ministry of Public Works, Republic of Indonesia
JRATUNSELUNA River Basin Development Project
Jalan Brigjen Sudiarto No. 375
Semarang 50191
Central Java
INDONESIA

(e) Documents shall be securely enclosed in one (1) sealed package clearly marked with the Participant's name and address and the following:

Pregualification Documents

Flood Control, Urban Drainage and Water Resources Development in Semarang,

Component: West Floodway / Garang River Improvement, Package 2, Reconstruction of Simongan Weir.

3.2 Letter of Application and Pregualification Forms

The Letter of Application and all Forms shall be completed by the Participants in accordance with the following instructions:

(a) General: Full name and title of the Representative shall be stated below the Representative's signature.

(b) Letter of Application for Prequalification:

Participants shall complete this letter, stating whether they are a firm, partnership, company, joint venture or joint operation. They shall also state names of all partners for the partnership, all parent firms or companies for the joint venture, and the leading firm and all other member firms for the joint operation and the full business address of the Participant and/or, if any, his representative in Indonesia.

(c) Prequalification Form No. 5.1:

The Participant firm, partnership, company or joint venture, if any shall complete and sign one copy of this Form. If the Participant is a joint venture, each and every parent firm or company must complete, in addition, a separate copy of Form No. 5.1. If the Participant is a joint operation one copy for each member of the same must be filled in.

(d) Prequalification Form No. 5.2:

The Participant shall indicate the part(s) of the work intended to be subcontracted.

Participants should note that it shall not be permissible to sub-contract the main work category of concrete work.

(e) Prequalification Form No. 5.3:

The Participant shall complete as many copies of this form as actually required to show the experience of the Key Personnel to be fully dedicated to the construction of the works.

(f) Prequalification Form No. 5.4:

This form shall contain the names and address in the Republic of Indonesia, or foreign countries, which are able to give technical or financial references about the Participant. One copy of Form No. 5.4 shall be completed for each parent firm or company of the joint venture and for each member of the joint operation.

(g) Prequalification Form No. 5.5 and No. 5.6:

This form shall be completed by participants or by members of joint ventures or joint operations as may be the case.

(h) Prequalification Form No. 5.7:

The Participant shall indicate in this form the constructional plant and equipment to be used in the execution of the works.

(i) Prequalification Form No. 5.8:

The Participant shall indicate the form number and the page number of each prequalification form which has been completed.

(j) Prequalification Form No. 5.9:

The participant shall indicate in this list all the annexes to the Prequalification Questionnaire as prescribed in clause 3.3, giving them a progressive number which shall correspond to the number marked on the relevant documents.

3.3 Supporting Documents

In order to fulfil all requirements the Participant shall annex to the Prequalification Questionnaire the following supporting documents:

- (a) A photo copy of the business registration certificate issued by the relevant National Authority stating the full name of the Participant, board members authorised to represent the Participant, the date and place of registration as a contractor. Where the Participant is a company or a joint venture company, such certificate must also state the scope, paid up capital, duration and date of incorporation of the company and the names of all directors of the board. In the case of a joint venture company, the shareholding structure of the company shall also be stated.
- (b) A statement undertaking to issue the necessary Bank Guarantees or Bonds, in case of award of a contract, for domestic Participants and optionally for International Participants, shall be issued, in accordance with form No. 5.10 herein by a state owned bank of the Republic of Indonesia or other bank or finance institution approved by the Minister of Finance of the Republic of Indonesia. For international Participants the same statement of undertaking may alternatively by issued, in accordance with form No. 5.10 herein by a foreign exchange bank acceptable to Bank Indonesia.
- (c) A financial statement and information, which shall be certified by a public accountant, as follows:
 - (i) Balance Sheets, Statements of Profit and Loss, and Amount of Sales of the Participant for the immediately preceding three successive years to be attached. (Form No. 5.11, 5.12 and No. 5.13);
 - (ii) Detailed information for any substantial change in the financial affairs of the participant since the date of the end of the accounting period to which the items in the above sub-clause relate which may effect the capability of the Participant to successfully carry out the works;
 - (iii) Detailed information of financial resources available as working capital if awarded a contract, including credit, loan or overdraft of a bank or loan from any other sources with supporting evidence.
 - (iv) Detailed information of current and future commitments of a contractual or other nature to the extent that they are material in amount. In the case of a joint operation, each member shall fulfil the above documentary requirement.
 - (v) Where the Participant is an international contractor or in a joint venture, he shall indicate detailed information of shareholder structure (Form No. 5.14).
- (d) Prequalification Form No. 5.15:

The Participant shall indicate the nationality of all full-time directors:

- (e) A statement of the Participant that he has no overdue debts towards the Revenue or Customs Authorities of the Government of Indonesia;
- (f) Photo copies of completion certificates issued by the relevant owners or engineers of the projects as listed in Prequalification Form No. 5.5 to demonstrate that such projects were satisfactorily completed by the Participant. Each parent or company of a joint venture and each member of a joint operation shall fulfil this documentary requirement;

- (g) An affidavit duly signed by all parent firms or companies of or all parties to a joint venture declaring that they shall be held jointly and severally liable for obligations arising out of the contract if awarded to the joint venture;
- (h) In case of the Participant being a joint operation, the document duly signed by all its members for establishing the joint operation (or the duly signed document of intent to form the joint operation) in which it is detailed precisely the condition under which it will function, its duration, the sponsor authorised to represent it, to sign in its name all documents including the bid and the contract, and to take full responsibilities of the works, and the shares of participation of each member thereof. Such documents shall contain particularly the obligation of all its members to be jointly and severally liable for the obligations arising out of the contract in case of award and that such joint and separate liability is not impaired by the special position of the leading firm. A separate statement shall also be made by the leading firm declaring that he, in addition to the liabilities mentioned above, shall be entirely responsible for the Works and execution of the contract;
- The duly certified power of attorney giving power to a person or persons to sign on behalf of the Participant;
- (j) Any technical document which the Participant considers suitable to present in support of his application for Prequalification.

3.4 Signing of the Prequalification Documents

The signature of each Participant required for his statement and information to be presented in the Prequalification shall be as follows:

- (i) Where the Participant is a firm, partnership or company (including a joint venture), one or more legal representatives of such firms, partnership or company shall sign. A power of attorney granting authority to sign by the said representative(s) shall be enclosed with the Prequalification Documents;
- (ii) Where the Participant is a joint operation, the leading firm shall be authorized by all other members to sign all documents for all joint operation through one legal representative to sign for the joint operation. This authorization shall be enclosed with the Pregualification Documents.

LETTER OF APPLICATION

SECTION 4. LETTER OF APPLICATION

4.1 Letter of Application

The Tender Committee
Flood Control, Urban Drainage and Water Resources in Semarang
Directorate General of Water Resources Development
Ministry of Public Works, Republic of Indonesia
JRATUNSELUNA River Basin Development Project
Jalan Brigjen Sudiarto No. 375
Semarang 50191
Central Java
INDONESIA

Sir, Insert full In accordance with the Prequalification Questionnaire, the undersigned name & title Representative Insert name Legally authorized to act in name and on account of the Firm and address of the Company..... **Participant** Partnership..... Insert name Joint venture company of firm and address of Composed: a. parent firms or company d. Insert name Joint operation of firm and address of Composed: a. Leading firm parent firms or company and the following other firms:

Insert type,
place and
date of the
power of
attorney

by means of certified power of attorney.....

attached to these documents, hereby apply for prequalification for the construction of the project for Flood Control, Urban Drainage and Water Resources Development in Semarang, Component: West Floodway / Garang River Improvement, Package 2, Reconstruction of Simongan Weir.

By this letter, the undersigned Representative, acting in name on account of the Participants, declares:

- To guarantee the truthfulness and exactness of all the statements and answers made in the Prequalification Questionnaire and in the attached documents;
- To authorise the Employer or his delegate to effect any investigation to prove the truthfulness of the statements and documents submitted and to obtain clarification and information on the technical and economic conditions of the Participants;
- c. To accept unconditionally the dates and periods fixed or to be fixed by the Employer for Prequalification and Tendering, renouncing consequently to ask for extension;
- d. To accept unconditionally the procedure adopted for the Bidding, the documents of the same and to renounce, consequently, to any claim:
- e. To have the widest authority to execute agreements and to effect all the necessary formalities for the Bid, including the signature of the Contract, by virtue of the power of attorney granted;
- f. To give the Employer the full right without any justifications:
 - To disqualify any Participant who does not meet the requirements indicated in the Prequalification Document or does not submit the required documentation's or is not acceptable to the Employer for reasons in this opinion to be substantial;
 - 2. Not to accept any my claim regarding either procedure or the results of the prequalification;


Insert Nos. and date of addenda

g.	To certify the	nat	the	tollowing	addenda	issued	by ti	ne	Employer	have
	been receiv	ed:					1.5			
: 1	No	1.57	Da	te			1.	100		. 12.5

Insert mail, h. To indicate the address in which he fixes his legal domicile to the

address and telephone and fax numbers	correspondence :							his
Insert Representati ve Indonesia	•••••••••••••••••••••••••••••••••••••••	••••••••	••••••••••••			••••••	••••••••••	•••••
					•••••		-	
	(Place and Date)			(T	he Represe	entativ	e)	

Ì



SECTION 5. PREQUALIFICATION FORMS

5.1 Form No. 5.1 - Statement of Participant

Package 2, Reconstruction of Simongan Weir

Insert name of legal domination	1.	Name (legat do	mination)		•••••••••••••••••••••••••••••••••••••••
Insert address of Head Office with mail cable, fax telex	2.	Address of the	Head Office		
Insert place, day, month, year	3.	Date of establis Laws Place	shment according to	o Articles of A	Association or By- Year
Insert original currency and equivalent US dollars	4.	Nominal Capita	original currency	equiva	lent in US dollars
Insert date original currency and equivalent in US dollars		Fully paid-up Capital after Date	original currency	equiva	lent in US dollars
Insert original currency and equivalent in US dollars		Statement of Capital resource (if not a compar		equiva	lent in US dollars
Insert original currency and equivalent in US dollars		Exchange rate adopted for the equivalent in US \$	original currency	equiva	lent in US dollars

a. River Improvement Work b. Dam Construction Work c. Road and Bridge Work d. Other Civil Work Insert Nos. of 6. Average number staff and labour employed over the past year engineers, technical Engineers a) staff, Other Technical Staff employed on estimating, draughting and foremen and other technical office work supervisors. Foremen and Supervisors c) and other Other labour d) labour Insert Nos. of Indicate estimated number of staff and labour who would be employed staff. to carry out works for Package 2: Reconstruction of Simongan Weir. engineers etc. Indonesia Non Indonesia separated into Administrative Indonesian Engineer b) ************ and Non c) Other Technical Staff ************ Indonesian d) Foremen and Supervisors Labour e) *********** and submit Resume Curriculum Vitae (CV), on sheets provided, for the principal staff who would be employed on the works such as Project Manager, Resident Engineer, Superintendent. Insert Places in which its branch offices operate especially in Indonesia location of and South-East Asia branch offices

Branch of Specialization - Field of activities

works:

1,000

Main field of activities *)
 Other field of activities

*) Which is (are) your field of activities among the following

Insert
resources
available

8. Back up services for this Project (internal or external), if any

(Place and Date) (The Representative)

This form also applies to parent firms or companies of Joint Venture and to each member of a Joint Operation.

5.2 Form No. 5.2 - List of Works to be Subcontracted

Package 2: Reconstruction of Simongan Weir.

No.	(1) Part of Works	(2) Description	(3) Remarks

5.3 Form No. 5.3 - Resume (Curriculum Vitae) of Participant's Key Personnel to be Fully Assigned to the Project

Package 2: Reconstruction of Simongan Weir

Insert			·
name of firm	4.4		
Partnership,			
Company,	******************************	***************************************	******************************
Joint Venture			
or Joint			
Operation			
Insert	Full Name	Age Latest Education	
name, age,	· on ranno		*****************************
	Dragant Darit	lander that the Pinns	
last education,	Present Posit	ion in the Firm	**********************
present			
position and	Proposed Pos	sition in the Project	
proposed			
position			
	Experience	Performed Work	Responsibility
	(Years)	I onormod work	responsibility
Insert	t i caret		
details of work	************	***************************************	*****************
experience			
	************	**********************	42444444444444
	•••••		
	and the second		
	*************	******************************	******************
	***********	***************************************	*****************
	***********	**********************************	
	************	••••	
		***************************************	***************************************
		***************************************	******************
	************	************************************	

			그는 이 교육 그를 하는데 시간을
	**********	*****************************	

Note: Use one form for each person

5.4 Form No. 5.4 - Reference List

Package 2: Reconstruction of Simongan Weir

Insert firm,			
partnership, company,	**********		
joint venture or joint operation			
operation			
	No.	Name	Address
	*******	******************	
	**********	***************************************	***************************************

	***********	***************************************	
	**********	***************************************	••••••

		(Place and Date)	(The Representative)

Note: This form also applies to parent firms or companies of a Joint Venture and to each member of a Joint Operation.

Form No. 5.5 - Performance Records of Completed Works for Past 5 Years by Participant

Package 2: Reconstruction of Simongan Weir

(\$:......3)

Š	Years of Execution	ت ا	Name & Location	Name & Address	Main or Sub- Contractor or	Contract or Subcontract	Description of
	Start \ Completed	ear) leted	O WORK	ol owner	member of joint operation	amount in US \$ equivalent (2)	Works (1)
	100						
1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1							
8 200							
1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1	A STATE OF S	1.1					

NOTES: 1). Reference must be attached in accordance with the requirements of item 3.3 (f) 2). Do not list details of contracts having values less than US \$ 400,000 3). Insert name of firm, partnership or joint venture.

•	:	•	Q
	•	•	
	44.14.44		rese
			(The Hebresentative)
	•	į	2
	,		٠.
	,		
÷	. '		
	. "	٠,	
	٠.	:	
١.			
			٠,
	í		
	٠		
			r
	٠,		
	:		
	:	٠	i.
	•	-	
ì		1	E E
		2	2
/		1	Š
		1	Ų.
ing.	-	-	ŭ
7	:	ć	F
	í		Ċ.

Form No. 5.6 - Current Contracts Being Undertaken by Participant 5.6

Package 2: Reconstruction of Simongan Weir

	Description of Works (1)						
(2)	Percentage of Physical Completion						
	Contract or Subcontract amount in US \$ (2)						
	Starting and Expecting Completion Date						
	Name & Address of Owner		W				
	Name & Location Name & Address of Work						
	Type of Works						
	<u>o</u>	1.	j				

 Reference must be attached in accordance with item 3.1.3
 Do not list details of contracts having values less than US \$ 400,000
 Insert name of firm, partnership or joint venture. NOTES:

(Place and Date)	The Representative)
=	·
	٠.

Form No. 5.7 - List of Construction Plant and Equipment Available for the Project

Package 2: Reconstruction of Simongan Weir

Ren No.	Description	No No	Capacity or Output	Trade Mark and Type	Year of Manufacture	Present Conditions (in %)	Present Location	Ownership *)	
		1.784.1							
V 11 11									
						1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1			
		1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1							
								:	* .

State whether owned, rented, hire-purchased, or to be rented or hire-purchased. If rented/hire-purchased (or to be rented/hire-purchased) include rental/hire-purchase agreement (or letter of intent).

(The Representative) (Place and Date)

U.

5.8 Form No. 5.8 - List of Prequalification Forms Completed

Package 2: Reconstruction of Simongan Weir

Please indicate the forms and pages completed

FORM No.	FIRM, PARTNERSHIP, COMPANY	PAGES No.

. The second section is		**************************
T11014470001437014101414444		***************************************

and the second section		**********************

***************		••••••
•••		
	(Place and Date) (The Represe	entative)

5.9 Form No. 5.9 - List of Enclosures

Package 2: Reconstruction of Simongan Weir

No.	TITLE OF CONTENTS	No. OF PAGES.
*******		••••••
٠		••••••

********		******************************
******		************************
4.1		******************

•••••	•••••••••••••••••••••••••••••••••••••••	***************************************
•••••		••••••
*******		•••••••

*********		***************************************

e La e n Ma		
z		
	(Place and Date) (The Represent	 ativo)

5.10 Form No. 5.10 - Specimen of Bank's Declaration

Package 2: Reconstruction of Simongan Weir

The Tender Committee
Flood Control, Urban Drainage and Water Resources in Semarang
Directorate General of Water Resources Development
Ministry of Public Works, Republic of Indonesia
JRATUNSELUNA River Basin Development Project
Jalan Brigjen Sudiarto No. 375
Semarang 50191
Central Java
INDONESIA

Gentlemen,

Insert name and address of the Bank	This Bank
Insert name and address of firm, partnership, company, joint	upon request of
venture or joint operation Insert firm, partnership, company, joint venture or joint operation	irrevocably undertakes to issue in favour of Directorate General of Water Resources Development, Ministry of Public Work, Republic of Indonesia, and to their full satisfaction, the guarantees assuring that in case of award of a contract the above mentioned will faithfully perform the Contract for project for Flood Control, Urban Drainage and Water Resources Development in Semarang, Component 1: West Floodway / Garang River Improvement, Package 2, Reconstruction of Simongan Weir.
	(Place and Date) (The Representative)

5.11 Form No. 5.11 - Balance Sheet

Package 2: Reconstruction of Simongan Weir

Required: Three (3) separate Balance Sheets for the three years, ending 31 December, immediately preceding the year of application for Prequalification. Refer Clause 3.3 (c) (i) herein.

	Asset	urrent Assets		All in US \$
	7. <u>V</u> i	Ment Woodio		Equivalent
14				(Exchange rate
				used US \$ =
	1.	Cash on hand		•
	2.		***************************************	\$
	2. 3.	Account Description	***********************	\$
	3. 4.			5
	5.	Other current Asset :	value	5
	٥.	Other Current Asset.		
v -			•	
		a b	>	
		U	\$	
		cd.	5	
		u	\$	
			(+	
			***********************	\$(+)
)				
			Total Current Assets	\$ \$(A)
	D Fi			
	В. <u>Fi</u> х	ed Assets		
	1.	Cost of Construction		•
	2.	Land	***************************************	Φ
	3.	Ruilding (Not)		Φ
	4.	Construction Equipment (not)	***************************************	3
	5.	Office Equipment (net)	414444444444444444444444444444444444444	\$
	5. 6.	Vohiolo (not)	*******************************	\$
	7.	Other Fixed Asset :	***************************************	\$
		Offer Fixed Asset ;		
100				
		a	\$	
		b.		
		c.		
		d	\$	
,				
			******************	\$ (+)
			Total Fixed Assets	\$(B)
i. '				
			Total Assets	\$ (A&B)
. 1, 1	4.1.3			+ (ACD)

Liabilities and Capital

A.	<u>Cu</u>	rent Liabilities			
	1. 2. 3. 4.	Accounts Payable			
		a	\$		(+) (A)
В.	Lor	ıg-term Debt	\$		(B)
c.	1. 2. 3. 4. 5. 6.	Stock Holders Retained Earning Allowance/Reserve Profit for the Year Total Capital Total Liabilities and Capital	\$\$\$\$\$\$\$ \$ \$		 (+) (C) (+) +B+C)
Ce	rtifie	(Place and Date) (The Repre	: Ad	ccountant, and o Clause 3.1.(3	
Da	ie.				

5.12 Form No. 5.12 - Statement of Profit and Loss

Package 2: Reconstruction of Simongan Weir

Required: Three (3) separate Statements of Profit and Loss for the three years, ending 31 December, immediately preceding the year of application for Prequalification. Refer Clause 3.3 (c) (i) herein.

В	Cost of Construction:			\$	(A)
O	1 Finished Work	¢			the state of
	2 Work in Progress	\$	(+)		
	L Work in Frogress		. (*)		(D)
				\$	_ (B)
			Gross		
С	Operation Evpenses		Profit/Loss	\$	(A-B)
C	Operation Expenses 1 Sales Expenses	¢			
•	1 Outos Expenses	Ψ \$			
		\$			
		\$ \$ \$	(+)		
		Total Sales			
		Expenses	\$	(C1)	
	2 General &		•	(~1)	
	Administration				
	Expenses	\$			
		\$ \$			
		\$			
		\$	(+)		
- 2	Total General &	Administration			
	Expenses		\$	(C2)	
		Total Operation	n Expenses	\$	(C = C1 + C2)
		Net Profit / Lo	ss Operation		
:		before taxes		\$	(A-B)-(C)
D	Other Revenue	\$			
		\$ \$	esta de la companya del companya de la companya del companya de la		
		\$	(+)		
.; :::			\$	(D)	
E	Other Expenses	\$			Anger and District
		\$ \$ \$			
		\$	(+)		
10			\$	(E)	
				7 \$	(D-E)
F	Nett Profit / Loss before				(F) = (A-B)
_	taxes			\$	(C)-(D-E)
G	Taxes			\$	(G)
Н	Nett Profit / Loss after				
4.	taxes			4 \$	H=F-G
:					
	/mi	D-1-1	****************	****************	
. 1	(Place and	Date)	(The R	epresentative)	

5.13 Form No. 5.13 - Amount of Sales Within Last Three Years In US \$ Equivalent

Package 2: Reconstruction of Simongan Weir

Required: Three (3) separate Amounts of Sales for the three years, ending 31 December, immediately preceding the year of application for Prequalification. Refer Clause 3.3 (c) (i) herein.

YEAR	AMOUNT (US \$)

(Place and Date)	(The Representative)

5.14 Form No. 5.14 - List of Shareholder Structures

Package 2: Reconstruction of Simongan Weir

No.	Name of Shareholder	Nationality of Shareholder	% of Shares	Remarks	
			10.00		
11					

1		nd Date)		(The I		 	1

5.15 Form No. 5.15 - List of Full-Time Directors

Package 2: Reconstruction of Simongan Weir

No.	Name of	Position	Nationality		
	Directors				

(Plac	e and Date)		(The Repre	esentative)	
•••••					•••

PROJECT OVERVIEW AND SCOPE OF WORK

SECTION 6. PROJECT OVERVIEW AND SCOPE OF WORK

6.1 Overview of the Project

The city of Semarang suffers frequent flooding in the wet season and water shortage in the dry season. Ground water extraction further exacerbates flooding in low-lying areas in the North of the city.

To mitigate these problems and to enhance economic development the project for Flood Control, Urban Drainage and Water Resources in Semarang has been brought about with the assistance from the Government of Japan.

The project has been broadly divided into the following three components which address different aspects of the project. The components are as follows:

- · West Floodway / Garang River Improvement;
- · Urban Drainage System Improvements; and
- Construction of the Jatibarang Multipurpose Dam

6.2 Contract Packages

For the purposes of implementation each of the three components has been subdivided into contract packages. There is a total of 8 packages of work in the project with the breakdown as shown in the following table. The package for the work covered by this document is highlighted to clarify its position in relation to the project components and to other packages.

COMPONENT	DESCRIPTION OF PACKAGES
West Floodway / Garang River Improvement	Package 1: West Floodway and Garang River Improvement Works Package 2: Reconstruction of Simongan Weir
	Package 3: Raising of Railway Bridge over West Floodway
Urban Drainage System Improvements Works	Package 1: Semarang River Drainage System Improvement Package 2: Asin River Drainage System Improvement Package 3: Bandarharjo Drainage System Improvement
Construction of the Jatibarang Multipurpose Dam	Package 1: Jatibarang Multipurpose Dam including Appurtenant Structures Package 2: Operation and Maintenance Buildings and Goa Kreo Bridge

6.3 Relationship between Components and Packages

In general, from the point of view of construction, there is no relationship nor interface between packages of different components.

Packages within the same component may have common interfaces.

Works by others may be under construction in the same areas during the implementation of work packages of this project.

6.4 Scope of Work

A breakdown of the main elements of work to be performed under the contract for the Reconstruction of the Simongan Weir is as follows:

- Construction of diversion works and dewatering
- Demolition of existing weir structure
- Earthworks for channel
- Construction of the main weir body comprising:

piling

reinforced concrete works

gates

hoist

gate house

mechanical works

electrical works

Construction of intake structure comprising:

foundation piling

concrete sheet piling

reinforced concrete works

sluice gates and lifts

gate houses


mechanical works

electrical works

- Construction of Retaining Wall and Revetment
- Construction of a Maintenance Bridge
- Construction of buildings in the Weir Management Complex
- Steel stop logs
- · Miscellaneous Works
- · Preservation of a section of the existing Simongan Weir

6.5 Summary of Major Quantities

A summary of the quantities of the items of work is shown on Appendix 4 for the information of prequalification participants.



SECTION 7. APPENDICES

The following data is appended hereto

Appendix 1 Project Location Map

Appendix 2 Plan of the Works

Appendix 3 Summary of Major Quantities

Appendix 4 List of Eligible Source Countries.

APPENDIX 1 : Project Location Map

APPENDIX 2: Plan of the Works

APPENDIX 3

FLOOD CONTROL, URBAN DRAINAGE AND WATER RESOURCES DEVELOPMENT IN SEMARANG

COMPONENT: WEST FLOODWAY / GARANG RIVER IMPROVEMENT

PACKAGE 2:

RECONSTRUCTION OF SIMONGAN WEIR

SUMMARY OF MAJOR QUANTITIES

DESCRIPTION	QUANTITY	UNIT
	the second second second	

Note:


Refer to the Bill of Quantities for a complete list of quantities.


Source : OECF Loan Handbook dated January, 1999

APPENDIX 4 TO PREQUALIFICATION DOCUMENT LIST OF ELIGIBLE SOURCE COUNTRIES (Subject to Change)

1. General Untying

Under general untying scheme, the eligible source countries are all countries and areas.





.

