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SECTION 01010

SCOPE OF WORK

PART 1: GENERAL

1.01

1.02

1.03

DESCRIPTION

A Work to be performed under these Contract Documents consists of: the construction,
servicing, finishing of Tourism Sector Development Project, Historic Old Salt
Development-Trails, Lookouts and Plazas sub-Project.

WORK BY OTHERS

A The employer reserves the right to let other separate contracts in connection with this
work, under similar conditions, in association with the project after signature of the
Contract.

B The Contractor shall afford other Contractors and Suppliers reasonable opportunity for
the introduction of their materials and the execution of their work, and shall properly
connect and coordinate his work with theirs.

C  The Contractor shall afford other Contractors and Suppliers a separate secure storage
area for their equipment and maintain rigid security at all times.

REFERENCES

A Abbreviations and Symbols. The following abbreviations as referenced in the Contract
Documents are defined to mean the associated names. Both the names and addresses
are subject to change, and are believed to be, but are not assured to be, accurate and up-
to-date as of the date of the Contract Documents.

AASHTO - American Assoc. of State Highway and
Transportation Officials
444 North Capitol Street, N.W.
Washington, D.C.

ACI - American Concrete Institute
Box 19150 Redford Station
Detroit, Michigan 48219
313/532-2600

ASTM - American Society for Testing and Materials
1916 Race Street
Philadelphia, Pennsylvania 19103
212/644-7722
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Fed. Spec - United States of America Federal
Specifications
General Services Administration
Specification Unit
7th and D Streets, S.W.
Washington, DC 20406
202/472-2205

ISO - International Organization for
Standardization
1 Rue de Vermbe, Case Postale 56
Geneva 20, Switzerland

NEMA - National Electrical Manufacturer's Association
(American)
2101 L Street, N.W.
Washington, DC 20037
202/457-8400

NFPA- National Forest Products Association
1250 Connecticut Avenue, N.W.
Washington, DC 20036
202/463-2700

OSHA - Occupational Safety and Health
Association
U.S. Department of Labor
Francis Perkins Building
200 Constitution Avenue, N.W.
Washington DC 20210
202/523-8165

TCA - Tile Council of America, Inc.
P.O. Box 326
Princeton, New
Jersey 08540
609/921-7050

UL - Underwriters Laboratories Inc.
333 Plingisten
Road
Northbrook,
Illinois 60602

B Where reference is made in the Contract Documents to one of the above organizations
or other associations, comply with the standard or trade association which is in effect at
the date of the Contract Documents, except where specifically indicated to comply with
a publication of another date.

C In general, American standard specifications are quoted throughout the Contract
Documents, but the use of alternative equivalent standards may be substituted at the
discretion of the Engineer upon the written request of the Contractor following award
of the Contract. Demonstration to Engineer's satisfaction the suitability and equivalence
of the substituted codes and standards is the responsibility of the Contractor.
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D The following abbreviations as referenced in the Contract documents are defined to
mean the following:

% - Percent
ac - Alternating current
AWG - American Wire Gauge
°C - Degrees Centigrade
c/c - Center to Center
CIF - Cost, Insurance and Freight
cm - Centimeter
cu - Cubic
ctrs - Centers
d - Day
dia or ¢ - Diameter
g - Gram
ga, GA - Gauge
g/cu cm - Grams per cubic centimeter
h or hr - hour
ha - Hectare
LL. or Inv. - invert (level)
IPS - Iron pipe size
kg - Kilogram
kg/cm2 - Kilogram per square centimeter
kg/cm3 - Kilogram per cubic centimeter
kj - Kilojoule
kn - Kilonewton
kn/m2 - Kilonewton per square meter
Kpa - Kilopascal
kw - Kilowatt
kwh - Kilowatt-hour
1 - Litre
I/m - Litres per minute
I/s - Litres per second
LM - Linear Meters
m - meter
2 2
m~ orM - Square meter
m?> or M3 - Cubic meter
m3 /d - Cubic meters per day
mm - Millimeter
mm2 - Square Millimeter
mN - Meganewton
mpa - Megapascals
max - Maximum
min - Minute or minimum
mg/1 - Milligrams per litre
Ml/d - Megaliters per day
NPT - National Pipe Thread
N - Newton
No. - Number
RCP - Reinforced Concrete Pipe
RL - Reduced Level
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pm
req'd
T
TWL

typ
VA

Technical Specification

Revolutions per minute
Required

Tonne

Top Water Level
Typical

Volt Ampere

End of Section
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PART 1:

SECTION 01035

CONTROL OF WORK

GENERAL

1.01 PLANT

1.02

1.03

1.04

A

Furnish construction equipment which will be efficient, appropriate and
sufficient to secure a satisfactory quality of Work and a rate of progress which
will insure the completion of the Work within the time stipulated in the Form of
Tender. If, at any time, such equipment appears to the Engineer to be inefficient,
inappropriate or insufficient for securing the quality of work required or for
producing the rate of progress aforesaid, the Engineer may order the Contractor
to increase the equipment, and the Contractor shall conform to such order.
Failure of the Engineer to give such order shall in no way relieve the Contractor
of his obligations to secure the quality of the Work, and rate of progress required.
All equipment component including but not limited to, mufflers, exhausts, lights,
signals and warning and safety devices shall be maintained in proper working
order.

PRIVATE AND PUBLIC LAND

A

Private or public lands outside of limits of Working Site shall not be entered or
occupied by the Contractor, except by permission of the land Owners.

LOCATION OF WORKS

A

The Works shall be located substantially as indicated on the drawings, but the
Engineer reserves the right to make such modifications in locations as may be
found desirable during construction to avoid interference with existing structures
or for other valid reasons.

WORKING SITE

A

The Working Site indicated on the drawings will be provided by the Employer
for the Contractor's use.

Confine the operations, equipment and stores necessary for execution of the
Works to the Working Site indicated on the drawings and any additional working
areas secured solely by the Contractor. Provide reasonable facilities for access to
the Site and any additional Working Site for any person or vehicle authorized by
the Engineer.

Acquire all additional working areas in the vicinity of the Works or elsewhere for
the Contractor's site compound, offices, offices for the Engineer's Representative,
and for any additional lands required for construction purposes and access, apart
from access along public streets.

Apart from transport to and from these areas, confine all local operations under
the Contract to these areas.
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D

Restrict access to the Working Site to public rights of way. Access to the Site
shall be obtained only by such routes as are acceptable to the Engineer. Ensure
that persons employed by Contractor or any subcontractor on the Site dose not
trespass beyond the Site and the routes so utilized.

Take sufficient precautions to minimize the run-off of polluting substances such
as fuels, oils, or other polluting materials harmful to humans, fish, or other life,
into the supplies and surface waters and any agricultural land.

1.05 SITE CONDITIONS

A

All levels shown on the Drawings refer to mean sea level and are related to
benchmarks in the Project area. A list of the benchmarks has been prepared
including their description and reduced levels relative to this datum. Copies of
the list will be given to the Contractor following award of the Contract.

Before commencing setting out, check all survey stations and benchmarks to be
used to determine that each survey station and benchmark is in its original
position and condition.

Check the accuracy of benchmarks in the vicinity of the Site to ensure that they
conform to at least two other listed benchmarks. The leveling loop closing error
shall be within 3mm/km before adjustment.

Inform the Engineer in writing of the result of these survey checks and whether
such benchmarks and survey stations are in agreement or not. Should the bench
marks or survey station coordinates not be in agreement, the Engineer may direct
the Contractor to undertake further survey checks and, thereafter which bench
mark values and survey station coordinates to adopt. Reset or replace any stations
or bench marks found missing and survey the coordinates and elevations to the
standards stated above and adjusted.

Provide all survey and measuring instruments and equipment of every kind
necessary for the execution of the Works including the requirements specified in
the special conditions of contract.

1.06 OPEN EXCAVATIONS

A

Safeguard all open excavations by providing temporary barricades, caution signs,
lights and other means to prevent accidents to persons and damage to property.
Provide suitable and safe bridges and other crossings for accommodating travel
by workmen and public and private vehicles. Remove bridges provided for
access during construction when no longer required. The length or size of
excavation shall be controlled by the particular surrounding conditions. If the
excavation becomes a hazard, or if it excessively restricts traffic at any point, the
Engineer may require special construction procedures.

Do not open or excavate any street, way or public or private place until all

necessary permits have been obtained and existing underground utilities have
been located by the Contractor.
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1.07 TEST PITS

A

Dig test pits, by hand if necessary, for the purpose of locating underground
utilities or structures in advance of the construction. Pits shall be excavated with
the knowledge of the Engineer. Backfill test pits immediately after their purpose
has been satisfied and restore the surface in a manner satisfactory to the
governing authority and Engineer.

1.08 NUISANCE CAUSED BY THE LITTERING OF PUBLIC AREAS

A

Be responsible for, and do not create any nuisance by littering the Site with earth,
mud, debris, and the like, falling off vehicles used for the purpose of this
Contract. Failure to comply with this requirement will permit the Engineer to
employ laborers or take other necessary action to comply with anti-littering
requirements, and the cost incurred thereby will be deducted from any moneys
due or to become due to the Contractor.

1.09 PROTECTION OF CONSTRUCTION AND EQUIPMENT

A

Provide all watchmen as required for the protection and security of the Work
during the period of this Contract.

Carefully protect all Work from damage in any way. Reconstruct all damaged
Works to the satisfaction of the Engineer.

Protect all Works in a manner satisfactory to the Engineer. Should any pipeline,
equipment, underground structure, any floors or other parts of structures become
heaved, cracked, or otherwise damaged, repair all such damaged portions to the
satisfaction of the Engineer.

1.10 CLEAN UP

A

During the course of the Work, keep the Site of operations in as clean and neat a
condition as possible. Do not dump unwanted debris on the Site, access roads or
open channels and tanks. Remove and dispose of Site, at dumping grounds
acceptable to the appropriate authorities, all unwanted debris from the Site. Do
not leave empty containers or receptacles in the open that are capable of forming
breeding places for insects and attracting rodents. Take all necessary steps to
prevent the breeding of insects in the areas of the Work.

At the conclusion of the Work, leave the entire Site of the Work in a neat, orderly
and clean condition. Protect all finished exterior and interior surfaces, fixtures and
equipment from stains, marks, dirt or damage of any kind, from time of their
construction, finishing, or installation, until its final completion and acceptance.
Perform all necessary cleaning, making good, and touching up that may be
required to leave all finished surfaces, fixtures and equipment in acceptable
condition in accordance with the full intent and meaning of these Specifications.
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1.11 COOPERATION WITH OTHER CONTRACTORS

A Other construction may be carried on during the same period as construction
under this Contract as described under Paragraph 1.02 of the Scope of Work
Section. Plan the Work and cooperate with other contractors to prevent any
interference and delay. Delays due to a failure to coordinate such work will not
constitute valid claims for extension of time or additional compensation.

End of Section
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SECTION 01340

SUBMITTALS

PART 1: GENERAL
1.01 DESCRIPTION OF REQUIREMENTS

A This Section specifies the general methods and requirements for
submissions applicable to the following work-related categories:

1. Drawings

2. Shop Drawings, Product Data, and Samples
3. Mock Ups

4. Construction Photographs and

Additional general submission requirements are contained in the
Conditions of Contract.

Detailed submittal requirements are specified in the technical
specifications sections.

1.02 GENERAL PROCEDURES FOR SUBMITTALS

A Coordination of Submittal Times: Prepare and transmit each submittal
sufficiently in advance of performing the related work or other applicable
activities, or within the time specified in the individual Work sections, of
the Specifications, so that the Work will not be delayed by processing
times including revisions and resubmits (if required), coordination with
other submittals, testing, purchasing, fabrication, delivery and similarly
sequenced activities. No extension of time or additional payments will be
authorized because of the Contractor's failure to transmit submittals
sufficiently in advance of the Work.

1.03 DRAWINGS

Contract Drawings, shop Drawings and as-built drawings shall be
produced and submitted to the Engineer as stipulated in the special
conditions of contract.

1.04 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
A Shop Drawings
1. Shop drawings are defined in the Conditions of Contract and
requirements are specified in individual work sections and include, but
are not necessarily limited to, custom-prepared data such as fabrication

and erection/installation drawings, reinforcing steel detail drawings,
setting diagrams, actual shopwork manufacturing instructions, custom
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templates, special wiring diagrams, coordination drawings, individual
system or equipment inspection and test reports including performance
curves and certifications, as applicable to the Work.

All shop drawings submitted by subcontractors for review shall be
sent directly to the Contractor for preliminary checking. The
Contractor is responsible for their submission at the proper time so as
to prevent delays in delivery of materials.

Check all subcontractors’ shop drawings regarding measurements, size
of members, materials, and details to confirm that they conform to the
intent of the Drawings and Specifications. Drawings found to be
inaccurate or otherwise in error shall be returned to the subcontractors
for correction before submission thereof by the Contractor.

All details on shop drawings submitted for review shall show clearly
the relation of the various parts to the main members and lines of the
structure, and where correct fabrication of the Work depends upon
field measurements, such measurements shall be made and noted on
the drawings before being submitted for review.

B The as-built drawings must be fully detailed and accurately dimensioned
and must include, but are not limited to the following:

1.

Fully indicate diagrammatically each individual services and water
system, locating all plant and equipment.

Indicate on individual floor plans and sections, all building
engineering services.

Fully indicate the size and positions of all plant, equipment, pipes,
ductwork, trunking cables etc., together with all access points and
joints Each service shall be clearly identified

C Product Data

Product data as specified in individual sections, includes, but is not
necessarily limited to, standard prepared data for manufactured
products (sometimes referred to as catalog data), such as the
manufacturer's product specification and installation instructions,
availability of colors and patterns, manufacturer's printed statements
of compliance and applicability, roughing-in diagrams and templates,
catalog cuts, product photographs, standard wiring diagrams, printed
performance curves and operational-range diagrams, production or
quality control inspection and test reports and certifications, mill
reports, product operating and maintenance instructions and
recommended spare-parts lists, and printed product warranties, as
applicable to the Work. All such data shall be submitted in sufficient
detail to enable the Engineer to identify the particular product, its
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country of origin and to form an opinion as to its conformity with the
specifications.

2. Product operation and maintenance instructions shall be submitted to
the Engineer as stipulated in the Special condition of contract.

D  Samples

1. Samples specified in individual Sections, include, but are not
necessarily limited to, physical examples of the Work such as
sections of manufactured or fabricated Work, small cuts or
containers of materials, complete units of repetitively-used products,
color/texture/pattern swatches and range sets, specimens for
coordination of visual effect, graphic symbols, and units of work to
be used by the Engineer or Employer for independent inspection and
testing, as applicable to the Work.

1.05 CONTRACTOR'S RESPONSIBILITIES

A Review shop drawings, product data and samples prior to submission to
determine and verify the following:

1. Field measurements

2. Field construction criteria

3. Catalog numbers and similar data

4. Conformance with the Specifications

B Each shop drawing, working drawing, sample and catalog data submitted
by the Contractor shall have affixed to it the following Certification
Statement, signed by the Contractor: "Certification Statement: this
submittal, I hereby represent that I have determined and verified all field
measurements, field construction criteria, materials, dimensions, catalog
numbers and similar data and I have checked and coordinated each item
with other applicable shop drawings and all Contract requirements".

C  Notify the Engineer in writing, at the time of submittal, of any deviations
in the submittals from the requirements of the Contract Documents.

D  The review and acceptance of shop drawings, samples or catalog data by
the Engineer shall not relieve the Contractor from his responsibility with
regard to the fulfillment of the terms of the Contract. All risks of error
and omission shall be the Contractor's responsibility, and the Engineer
will have no responsibility thereof.

E Do not start any portion of the work requiring a shop drawing, working
drawing, sample, or catalog data or fabricate or install any materials prior
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to the review and acceptance of such item. Fabrication performed,
materials purchased, or on-site construction accomplished which does not
conform to accepted shop drawings and data shall be at the Contractor's
risk. The Employer will not be liable for any expense or delay due to
corrections or remedies required to achieve conformity.

Project Work, materials, fabrication, and installation shall conform with
accepted shop drawings, working drawings, applicable samples, and
catalog data.

1.06 SUBMISSION REQUIREMENTS

A

Make submittals promptly in accordance with the accepted schedule, and
in such sequence as to cause no delay in the Work.

The sequence of submission of all drawings, data and samples shall
follow a logical progression, such that all information required for review
shall be available. A Letter of Transmittal shall accompany each
submittal.

The following table summarizes the quantity and type of submission of
documents required at various stages of the Contract.

Abbreviation:
P, print - R, reproducible - C, copy - H, hard copy - N, photographic
negative

Submittal Description Quantity required Review Draft - Final
(1) Drawings and data 3P+1R (Review Draft)
for review
(2) Letters Original
(3) Manufacturer's and 2C
supplier's test
certificates
(4) Operation and 2C+2H
maintenance
manuals
(5) Record drawings 3P + 1R
(6) Samples As required
(7) Photographs 2P+1N

(8) Other submittals as may be required.
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D

Furnish shop drawings and data submittals as follows:
1. The date of submission and the dates of any previous submissions.
2. The Project title, Contract title and number.
3. Contractor identification.
4. The names of:

a. Contractor

b. Supplier

¢. Manufacturer
5. Identification of the product, with the specification section number.
6. Field dimensions, clearly identified as such.
7. Relation to adjacent or critical features of the Work or materials.
8. Copy of the applicable standards, such as ASTM Specification.

9. Identification and a listing of deviations from Contract Document
requirements.

10. Identification of revisions on resubmits.

11. A 200 mm x 75 mm blank space for Contractor and Engineer stamps.

1.07 RESUBMISSION REQUIREMENTS

A

Make any clarifications or corrections in the submittals noted by the
Engineer or as otherwise required and resubmit all data until acceptable.

Shop Drawings and Product Data:

1. Revise initial drawings or data, and resubmit as specified for the initial
submittal.

2. Indicate any changes which have been made other than those
requested by the Engineer.

Samples: Submit new samples as required for initial submittal.
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1.08 MOCK-UPS

A Mock-up units, as specified in individual sections, include, but are not
necessarily limited to, complete units of the standard proposed for that type
of work on the project. Remove such mock-ups at the completion of the
Work or when directed by the Engineer.

1.09 CONSTRUCTION PHOTOGRAPHS

A construction photographs shall be submitted to the Employer as stipulated
in the special conditions of contract.

B Take a series of color photographs each calendar month commencing at the
start of mobilization that illustrate the progress of construction. Take views
before commencement, during progress and when the Work is complete.
For structures and equipment, the number of photographs to be taken each
month shall be not less than six.

The photographs shall be of such views and taken at such times as Engineer
directs.

C  The film negatives shall be retained in the files of the photographer until
the completion of the project at which time, the negatives shall be turned
over to the Employer.

D  Each photograph shall have attached to the cloth backing a paper label,
approximately 60mm wide by 45mm high, containing thereon in neat
lettering in English and Arabic languages:

Contractor's name

Short description and identification of view
Photo no. (number consecutively)

Date taken

Photographer's firm name

Employer's contract title and number

A

E  Costs in connection with photographs shall be at the Contractor's expense.
No separate payment will be made thereof.

End of Section
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SECTION 01400

QUALITY CONTROL

PART 1: GENERAL

1.01 DESCRIPTION

A

Establish and maintain procedures for quality control during the
prosecution of Work under this Contract which will ensure that all
aspects of the Work will comply with the requirements of the Contract.

1.02 QUALITY ASSURANCE

A

Provide at all times a suitably qualified individual to be responsible for
all aspects of quality control and to maintain liaison with the Engineer.

1.03 TESTING LABORATORY SERVICES

A

Whenever the services of an independent testing laboratory are required by
these specifications, employ, at the Contractor's expense, the services of an
independent laboratory acceptable to the Engineer and the Employer.
Where such independent test laboratories are unavailable or are
unacceptable, set up and provide a site testing facility, acceptable to the
Engineer and Employer, suitable for performing all required tests. All tests
required to be performed by such a testing laboratory shall be conducted to
determine compliance with the requirements of the specifications.

The proposed testing laboratory shall meet the "Recommended
Requirements for Independent Laboratory Qualification” published by
American Council of Independent Laboratories and meet the basic
requirements of ASTM E329, "Standards of Recommended Practice for
Inspection and Testing Agencies for Concrete and Steel as Used in
Construction”.

Assure the prompt services of the testing laboratory to perform the
specified inspections, sampling and testing of materials. Promptly notify
the Engineer of all irregularities or deficiencies in the Work, which are
observed during the performance of the specified testing. The Engineer
shall have the option to witness all testing. Submit to the Engineer, five
copies of all certified test reports prepared by the independent testing
laboratory. Include in each report:
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Date issued.

Contract title and number.

Testing laboratory name and address.

Name and signature of Inspector.

Date of inspection or sampling.

Record of temperature and weather.

Date of test.

Identification of product and specification section.

Location in project.

Type of inspection or test.

Observations regarding compliance with Contract Documents.
The laboratory shall not release, revoke, alter or enlarge on the

requirements of the Contract Documents. The laboratory shall not approve
or accept any portion of the Work or perform any duties of the Contractor.

1.04 INSPECTION

A

Inspection of all materials and plant incorporated into the Work will be
required. Any delay in the Work or additional cost occasioned by the
failure of such material or equipment to meet the specifications shall be the
Contractor's responsibility.

Authorized representatives of the Agency for International Development
and of the Employer shall have access to the Work wherever it is in
preparation or progress. Provide proper facilities for such access and
inspection.

A final inspection of the Work and the Engineer's report to the Employer
as to the acceptability and completeness of the Work will be made as set
forth in the Conditions of Contract.

End of Section
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PART 1:

1.01

1.02

1.03

1.04

SECTION 01500

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

GENERAL

SECTION INCLUDES

A.

Temporary Utilities: Electricity, lighting, heat, ventilation, telephone
service, water, and sanitary facilities.

B.  Temporary Controls: Barriers, enclosures and fencing, protection of the
work and water control.

C.  Construction Facilities: Lifts, hoists, cranes, parking, progress cleaning and
project signage.

RELATED SECTIONS

A.  Section 01590-Field Offices and Sheds.

TEMPORARY ELECTRICITY

A.  Cost: By Contractor; provide and pay for temporary electric power service.

B.  Provide power outlets for construction operations, with branch wiring and
distribution boxes located as required. Provide flexible power cords as
required.

C.  Provide main service disconnect and over-current protection at convenient
location.

D. Permanent convenience receptacles may not be utilized during construction.

TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES

A.

Provide and maintain lighting for construction operations to achieve a
minimum lighting level of 25 watt/sq m.

Provide and maintain 15 watt/sq m lighting to exterior staging and storage
areas after dark for security purposes.

Provide and maintain 3 watt/sq m H.LD. lighting to interior work areas
after dark for security purposes.

Provide branch wiring from power source to distribution boxes with
lighting conductors, pigtails, and lamps as required.

Maintain lighting and provide routine repairs.

Permanent building lighting may not be utilized during construction.
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1.05

1.06

1.07

1.08

1.09

1.10

1.12

TEMPORARY HEATING

A. Provide and pay for heating devices and heat as needed to maintain
specified conditions for construction operations.

B.  Maintain minimum ambient temperature of 8 degrees C in areas where
construction is in progress, unless indicated otherwise in product sections.

TEMPORARY COOLING

A. Provide and pay for cooling devices and cooling as needed to maintain
specified conditions for construction operations.

B.  Maintain maximum ambient temperature of 30 degrees C in areas where
construction is in progress, unless indicated otherwise in specifications.

TEMPORARY VENTILATION

A. Ventilate enclosed areas to achieve curing of materials, to dissipate
humidity, and to prevent accumulation of dust, fumes, vapors, or gases.

B.  Utilize temporary fan units as required to maintain clean air for
construction operations.

TELEPHONE SERVICE

A. Provide, maintain and pay for telephone service to field office and
Employer's field office at time of project mobilization.

TEMPORARY WATER SERVICE

A. Provide, maintain and pay for suitable quality water service required for
construction operations at time of project mobilization.

B.  Extend branch piping with outlets located so water is available by hoses
with threaded connections.

TEMPORARY SANITARY FACILITIES

A.  Provide and maintain required facilities and enclosures. Provide at time of
project mobilization.

LIFTS, HOISTS AND CRANES

A.  Ifrequired to provide and to maintain sufficient numbers of lifts, hoists and
cranes for the satisfactory execution and inspection of the Works.

BARRIERS
A. Provide barriers to prevent unauthorized entry to construction areas to

allow for Employer's use of site, and to protect existing facilities and
adjacent properties from damage from construction operations.
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B.

Provide barricades and covered walkways required by governing
authorities for public rights-of-way.

Protect non-owned vehicular traffic, stored materials, site, and structures
from damage.

1.13 FENCING

A.

Construction: 0.6 mm thick galvanized steel sheet with steel tube supports
and structure, painted.

Provide 1.8 m high fence around construction site; equip with vehicular
and pedestrian gates with locks.

1.14 WATER CONTROL

A.

B.

Grade site to drain. Maintain excavations free of water. Provide, operate,
and maintain pumping equipment.

Protect site from paddling or running water.

1.15 EXTERIOR ENCLOSURES

A.

Provide temporary weather tight closure of exterior openings to
accommodate acceptable working conditions and protection for Products,
to allow for temporary heating and maintenance of required ambient
temperatures identified in individual specification sections, and to prevent
entry of unauthorized persons. Provide access doors with self-closing
hardware and locks.

1.16 PROTECTION OF INSTALLED WORK

A.

Protect installed Work and provide special protection where specified in
individual specification sections.

Provide temporary and removable protection for installed Products. Control
activity in immediate work area to prevent damage.

Provide protective coverings at walls, projections, jambs, sills, and soffits
of openings.

Protect finished floors, stairs, and other surfaces from traffic, dirt, wear,
damage, or movement of heavy objects, by protecting with durable sheet
materials.

Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic
or activity is necessary, obtain recommendations for protection from

waterproofing or roofing material manufacturer.

Prohibit traffic from landscaped areas.
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1.17 SECURITY

A.

Provide security and facilities to protect work, from unauthorized entry,
vandalism, or theft.

1.18 PARKING

A.

B.

C.

Provide temporary surface parking areas to accommodate construction
personnel.

When site space is not adequate, provide additional off-site parking.

Designate Three shaded parking spaces for the Employer & Engineer.

1.19 PROGRESS CLEANING AND WASTE REMOVAL

A.

Maintain areas free of waste materials, debris, and rubbish. Maintain site
in a clean and orderly condition.

Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces,
and other closed or remote spaces, prior to enclosing the space.

Broom and vacuum clean interior areas prior to start of surface finishing,
and continue cleaning to eliminate dust.

Collect and remove waste materials, debris, and rubbish from site
periodically and dispose off-site.

Open free-fall chutes are not permitted. Terminate closed chutes into
appropriate containers with lids.

1.20 PROIJECT IDENTIFICATION

A.

Provide two 1.80 m wide x 2.40 m high project signs of exterior grade
plywood and wood frame construction, painted, with project perspective,
exhibit lettering by professional sign painter and self-adhesive corporate
logo. The layout of the sign shall be subject to the Employer's approval.

List title of Project, names of Employer, Consultant, Contractor, and major
Subcontractors.

Erect on site at location established by Employer.

No other signs are allowed without Employer permission except those
required by law.

1.21 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A.

B.

Remove temporary utilities, equipment, facilities, materials, prior to
Substantial Completion inspection.

Clean and repair damage caused by installation or use of temporary work.
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C.  Restore existing facilities used during construction to original condition.
Restore permanent facilities used during construction to specified
condition.

PART 2: PRODUCTS

Not Used.

PART 3: EXECUTION

Not Used.

End of Section
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SECTION 01570

TRAFFIC REGULATIONS

PART 1: GENERAL

1.01 SECTION INCLUDES

A.

Construction parking controls.
Flag persons.

Flares and lights.

Haul routes.

Traffic signs and signals.

Removal.

1.02 RELATED SECTIONS

A.

B.

Section 01010-Scope of Work.

Section 01500-Construction Facilities and Temporary Controls.

PART 2: PRODUCTS

2.01 SIGNS, SIGNALS, AND DEVICES

A.

Post Mounted and Wall Mounted Traffic Control and Informational Signs:
As approved by local jurisdictions.

Traffic Control Signals: As approved by local jurisdictions.

Traffic Cones and Drums, Flares and Lights: As approved by local
jurisdictions.

Flagperson Equipment: As required by local jurisdictions.

PART 3: EXECUTION

3.01 CONSTRUCTION PARKING CONTROL

A.

Control vehicular parking to prevent interference with public traffic &
parking, access by emergency vehicles, and Employer's operations.

Monitor parking of construction personnel's vehicles. Maintain vehicular
access to and through parking areas.

Prevent parking on or adjacent to access roads or in non-designated areas.
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3.02 FLAG PERSONS

A.

Provide trained and equipped flag persons to regulate traffic when
construction operations or traffic encroach on public traffic lanes.

3.03 FLARES AND LIGHTS

A.

Use flares and lights during hours of low visibility to delineate traffic lanes
and to guide traffic.

3.03 HAUL ROUTES

A.

Consult with authority having jurisdiction, establish public thoroughfares
to be used for haul routes and site access.

Confine construction traffic to designated haul routes.

Provide traffic control at critical areas of haul routes to regulate traffic, to
minimize interference with public traffic.

3.04 TRAFFIC SIGNS AND SIGNALS

A.

C.

At approaches to site and on site, install at crossroads, detours, parking
areas, and elsewhere as needed to direct construction and affected public
traffic.

Install and operate traffic control signals to direct and maintain orderly
flow of traffic in areas under Contractor's control, and areas affected by

Contractor's operations.

Relocate as Work progresses, to maintain effective traffic control.

3.05 REMOVAL

A.

B.

C.

Remove equipment and devices when no longer required.
Repair damage caused by installation.

Remove post settings to a depth of 600 mm.

End of Section
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SECTION 01590

FIELD OFFICES AND SHEDS

PART 1: GENERAL
1.01 SECTION INCLUDES
A.  Temporary field offices and sheds.
B.  Maintenance and cleaning.
C. Removal.
1.02 RELATED SECTIONS
A.  Section 01010 - Scope of Work.
B.  Section 01500 - Construction Facilities and Temporary Controls:
C.  Section 01601 - Material and Equipment: Storage and protection.
1.03 USE OF PERMANENT FACILITIES

A.  Permanent facilities shall not be used for field offices or for storage.

PART 2: PRODUCTS
2.01 MATERIALS, EQUIPMENT, FURNISHINGS
A.  Materials, Equipment, Furnishings: All items to be new.
2.02 CONSTRUCTION
A. Portable or mobile buildings, or buildings constructed with floors raised
above ground, securely fixed to foundations, with steps and landings at
entrance doors.
B.  Construction: Structurally sound, secure, weather tight enclosures for
office and storage spaces. Maintain during progress of Work; remove when

no longer needed.

C.  Temperature Transmission Resistance of Floors, Walls, and Ceilings:
Compatible with occupancy and storage requirements.

D.  Exterior Materials: Weather resistant, finished in one color acceptable to
Employer.

E.  Interior Materials in Offices: Sheet type materials for walls and ceilings,
pre-finished or painted; resilient floors and bases.
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F.

G.

Lighting for Offices: 600 lux at desk top height, exterior lighting at
entrance doors.

Interior Materials in Storage Sheds: As required to provide specified
conditions for storage of products.

2.03 ENVIRONMENTAL CONTROL

A.

Heating, Cooling, and Ventilating for Offices: Automatic equipment to
maintain 20 degree C heating and 23 degrees C cooling.

Storage Spaces: Heating and ventilation as needed to maintain Products in
accordance with Contract Documents; adequate lighting for maintenance
and inspection of Products.

2.04 CONTRACTOR OFFICE AND FACILITIES

A.

Size: For Contractor's needs.

2.05 EMPLOYER'S AND ENGINEER’S OFFICE

A.

Separate space for sole use of Employer and Engineer with separate
entrance door with new lock and two keys.

The offices area shall be (88 sm) divided into different work areas which
shall include:

Entrance Lobby / Waiting Area

Private Office (Employer)

Private Office (Engineer) - 2 Nos
Meeting Room for eight people

General Open plan office for four people
Sample and Store Rooms

Kitchen

Toilets

The offices shall be fully air-conditioned, carpeted and furnished with
chairs, tables, drawing boards and equipment, plan chest, filing cabinets,
shelving, photocopier, telephones, electronic calculators and kitchen
equipment all as scheduled herein.

The facilities shall be fully maintained and cleaned and attendance
provided at all times. The Contractor shall provide suitably qualified labour
to clean and maintain the offices, maintain all equipment, provide, prepare
and serve refreshments and provide general attendance to the Employer and
Engineer.

All utilities shall be provided continuously and maintained at the
contractor's expense. The telephone shall be installed & maintained by the
Contractor including service charges and local call charges but not
international call charges.

The maintenance of all the facilities listed above shall include the cost of
all consumables required.
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G.  The Contractor shall submit his layout plan of the office facilities to the
Employer for approval. The completion of the office facilities shall not be
later than 30 days from the commencement of the mobilization period.

H.  Provide the following items of furniture, fittings, and equipment :

1.

Meeting Room (12m2)

- 1 No. Table (sized to seat eight people)

- 8 No. Swivel Chairs

- 1 No. Whiteboard (2.5m x 1m high) with markers fixed to wall
- 1 No. Telephone extensions with handsets

Private Offices for each (12 m®)- 2 No.

- 1 No. Telephone extension with handset

-1 No. Desk (1.8 m x 1.0 m) with task lighting
- 2 No. Swivel Chairs

-1 No. Table (2.0 m x 1.0 m)

- 4 No. Stackable Chairs

- 1 No. Bookcase

- 1 No. Filing Cabinet

- Shelving as required

- 1 No. Wastepaper Basket

Reception Area (6 m®)

-1 No. Telephone switchboard with one incoming line & twenty
extensions

- 1 No. Tables (1 m x 0.75 m)

- 1 No. First Aid Kit

- 1 No. Wastepaper Basket

Open Plan Office (16 m®)

- 4 No. Telephone extensions with handset

- 4 No. Swivel Chairs

- 4 No. Tables (2.0 m x 1 m) with underbench storage units and task
lighting

- 1 No. 6 drawer plan chest (A0)

-1 No. Vertical hanging drawing system capable of holding 300
drawings

- 4 No. Electronic Calculators

-1 No. photocopier with automatic document feeder and sorter for
maximum A3 original size documents with magnification and
reduction facilities

- 1 Wastepaper Basket per desk and table

Sample Room (10 m2)

Secure room with compartmented wooden racks of appropriate design
to store the samples submitted.
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2.06

PART 3:

3.01

3.02

3.03

3.04

6. Washroom (12m?2)

- 2 No. WC suites
- 2 No. Wash Basins
- 2 No. Mirrors
- 1 No. Paper Towel Dispenser
7. Kitchen for preparing teas and snacks (8m)

- 1 No. Sink and draining board
- 1 No. Cooker with minimum four heating rings
- 1 No. large upright refrigerator with separate freezing
compartment
- 1 No. chilled water dispenser
- Cupboards for utensils
- Worktops
STORAGE AREAS AND SHEDS
A.  Size to storage requirements for products of individual Sections, allowing
for access and orderly provision for maintenance and for inspection of
products to requirements of Section 01601.
EXECUTION
PREPARATION

A.  Fill and grade sites for temporary structures to provide drainage away from
buildings.

INSTALLATION

A. Install office spaces ready for occupancy 30 days from commencement of
the mobilization period.

B.  Parking: Eight hard surfaced shaded parking spaces for use by the
Employer connected to office by hard surfaced walk.

C.  Employee Residential Occupancy: Not allowed on Employer's property.
MAINTENANCE AND CLEANING

A.  Daily janitorial services for offices: periodic cleaning & maintenance for
office and storage areas.

B.  Maintain approach walks free of mud and water.
REMOVAL

A. At completion of Work remove buildings, foundations, utility services, and
debris. Restore areas.

End of Section
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SECTION 01601

CONTROL OF MATERIALS

PART 1: GENERAL

1.01 APPROVAL OF MATERIALS

A

Unless otherwise specified, incorporate only new materials and plant in the
work. All materials and equipment furnished by the Contractor shall be
subject to the inspection and acceptance of the Engineer. Deliver no
material to the Work without prior acceptance by the Engineer.

In order to demonstrate the proficiency of workmen or to facilitate the
choice among several textures, types, finishes, and surfaces, provide such
samples of workmanship or finish as may be required.

The materials and plant used on the Work shall correspond to the accepted
samples or other data.

1.02 HANDLING AND STORAGE OF MATERIALS

A

All materials and plant to be incorporated in the work shall be handled and
stored by the manufacturer, fabricator, supplier and Contractor before,
during, and after shipment in a manner to prevent warping, twisting,
bending, breaking, chipping, rusting, and any injury, theft or damage of
any kind whatsoever to the material or plant.

Store cement and lime off the ground and cover with a canvas or
polyethylene sheet secured to prevent displacement by wind action. Keep
materials completely dry at all times. Store all structural, miscellaneous,
and reinforcing steel off the ground or otherwise to prevent accumulations
of dirt or grease, and in a position to prevent accumulations of standing
water and to minimize rusting. Store beams with the webs vertical. Handle
store and precast concrete in a manner to prevent accumulations of dirt or
standing water, staining, chipping or cracking. Handle and store brick,
block and similar masonry products in a manner to reduce breakage,
chipping, cracking, and spilling to a minimum.

Promptly remove from the Site of the Work all materials which, in the
opinion of the Engineer, have become so damaged as to be unfit for the

intended use. No compensation for the damaged material or its removal
will be made.

End of Section
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