

1US\$=108JP Yen=14,100VND

CAN THO BRIDGE CONSTRUCTION PROJECT											
Expansion Joint Installation											
Process Cost											
Unit: 10 m											
Sheet #: PC 414200											
No.	Description	Specification	Unit	Quantity	Unit Price			COMBINED TOTAL COST (VND)			Remarks
					Foreign Currency (JP Yen)	Foreign Currency (US\$)	Local Currency (VND)	Foreign Currency (US\$)	Local Currency (VND)	Local Currency (US\$)	
1	Foreman	Local	M/day	1.60	0	0.00	146,392	0.00	234,227	L	101000
2	Skilled Labor	Local	M/day	5.60	0	0.00	118,898	0.00	665,829	L	104000
3	Common Labor	Local	M/day	6.40	0	0.00	58,671	0.00	375,494	L	103000
4	Miscellaneous Fee	15 % of above							191,333		
5	Generator	Gasoline 2KVA	day in demand	1.00	0	0.00	68,620	0.00	68,620	EL	137110
7	Air Compressor	5m3/min	day in demand	1.00	0	0.00	283,251	0.00	283,251	EL	187110
8	Rebar Cutter & Rebar Bender		day in demand	1.30	0	0.00	103,206	0.00	134,168	EL	175000
9	Truck Crane	5t	day in demand	1.00	0	0.00	292,034	0.00	292,034	EL	123050
10	Expansion Joint	50mm	m	10.00	80,000	0.00	0	0.00	104,444,444	M	150610
Summary											106,689,400
Per m											10,668,940
REMARKS											

1US\$=108JP Yen=14,100VND

CAN THO BRIDGE CONSTRUCTION PROJECT

100mm

Expansion Joint Installation(Hollow/Slab)

Process Cost

Unit: 10 m
Sheet #: PC 420210

No.	Description	Specification	Unit	Quantity	Unit Price				COMBINED TOTAL COST (VND)	Remarks
					Foreign Currency (JP Yen)	Foreign Currency (US\$)	Local Currency (VND)	Local Currency (US\$)		
1	Foreman	Local	M/day	1.60	0	0.00	146,392	0.00	234,227	L 101000
2	Skilled Labor	Local	M/day	5.60	0	0.00	118,898	0.00	665,829	L 104000
3	Common Labor	Local	M/day	6.40	0	0.00	58,671	0.00	375,494	L 103000
4	Miscellaneous Fee	15 % of above							191,333	
5	Generator	Gasoline 2KVA	day in demand	1.00	0	0.00	68,620	0.00	68,620	EL 137110
7	Air Compressor	5m ³ /min	day in demand	1.00	0	0.00	283,251	0.00	283,251	EL 187110
8	Rebar Cutter & Rebar Bender		day in demand	1.30	0	0.00	103,206	0.00	134,168	EL 175000
9	Truck Crane	5t	day in demand	1.00	0	0.00	292,034	0.00	292,034	EL 123050
10	Expansion Joint	100mm	m	10.00	152,000	0.00	0	0.00	198,444,444	M 150620
Summary										
									200,689,400	
									20,068,940	
REMARKS										

1US\$=108JP Yen=14,100VND

CAN THO BRIDGE CONSTRUCTION PROJECT

Process Cost Bearing Installation(Side-Span)(PC Box Cant) (660*560*125(20*5)) Unit: 1 nos Sheet #: PC 431630

No.	Description	Specification	Unit	Quantity	Unit Price				COMBINED TOTAL COST (VND)	Remarks
					Foreign Currency (JP Yen)	Foreign Currency (US\$)	Local Currency (VND)	Local Currency (US\$)		
1	Foreman	Local 1*0.4	M/day	0.40	0	0.00	146,392	0.00	58,557 L	101000
2	Skilled Labor	Local 1*1.8	M/day	1.80	0	0.00	118,898	0.00	214,016 L	104000
3	Carpenter	Local 1*0.4	M/day	0.40	0	0.00	96,255	0.00	38,502 L	112000
4	Common Labor	Local 1*1.1	M/day	1.10	0	0.00	58,671	0.00	64,538 L	103000
5	Wheel Crane	Hydraulic 25t	hr	0.10	0	0.00	263,992	0.00	26,399 EL	123100
6	Rubber Shoe (Sidespan Side)	660*560*125(20*5)	nos	1.00	0	992.00	0	0.00	13,987,200 M	140253
7	Anchor Bolt	SDD265	kg	192	0	0.00	0	0.00	0 M	340310
8	Anchor Cap (Move Side)	D222	m	0	0	0.00	0	0.00	0 M	140450
9	Grid Rebar-around Shoe		t	0	0	0.00	3,492,000	0.00	0 M	140511
10	Spiral Hoop	D10*200-4500	t	0	0	0.00	3,492,000	0.00	0 M	140527
Summary										
									14,389,212	
Per nos									14,389,212	
REMARKS										

CAN THO BRIDGE CONSTRUCTION PROJECT

Process Cost Bearing Installation (on Pier) (PC Box Cantil)

Unit: I nos
Sheet #: PC 431650

No.	Description	Specification	Unit	Quantity	Unit Price				COMBINED TOTAL COST (VND)	Remarks
					Foreign Currency (JP Yen)	Foreign Currency (US\$)	Local Currency (VND)	Local Currency (US\$)		
1	Foreman	Foreign 1*1.2	M/day	1.40	32,100	0.00	0	0.00	5,867,167 L	130000
2	Skilled Labor	Local 1*4.0	M/day	5.50	0	0.00	118,898	0.00	630,159 L	104000
3	Carpenter	Local 1*1.8	M/day	2.80	0	0.00	96,235	0.00	269,514 L	112000
4	Common Labor	Local 1*3.5	M/day	5.00	0	0.00	58,671	0.00	293,355 L	103000
5	Wheel Crane	Hydraulic 45t 1*0.7	hr	0.70	0	0.00	477,645	0.00	334,352 EL	123150
6	Rubber Shoe (on Pier)	PC Box Bridge 1set	nos	1.00	0	0.00	0	0.00	0 M	140260
7	Anchor Bolt	SD295	kg	192	0	0.00	0	0.00	0 M	140410
8	Anchor Cap (Fix Side)	D=22	#	0	0	0.00	0	0.00	0 M	140511
9	Grid Rebar-around Shoe	D=10	+	0	0	0.00	3,492,000	0.00	0 M	140511
10	Spiral Hoop	D=10*6100-500	+	0	0	0.00	3,492,000	0.00	0 M	140521
Summary										
									7,394,547	
Per nos									7,394,547	
REMARKS										

1US\$=108JP Yen=14,100VND

CAN THO BRIDGE CONSTRUCTION PROJECT

Process Cost Bearing Installation (on Pier) (PC Box Cant) (1500*1400*214(25*7)) Unit: I nos 431680 Sheet #: PC

No.	Description	Specification	Unit	Quantity	Unit Price				COMBINED TOTAL COST (VND)		Remarks
					Foreign Currency (JP Yen)	Foreign Currency (US\$)	Local Currency (VND)	Local Currency (US\$)	Foreign	Local	
1	Foreman	Foreign 1*1.2	M/day	1.40	32,100	0.00	0	0.00	5,867,167	L	130000
2	Skilled Labor	Local 1*4.0	M/day	5.30	0	0.00	118,898	0.00	630,159	L	104000
3	Carpenter	Local 1*1.8	M/day	2.80	0	0.00	96,255	0.00	269,514	L	112000
4	Common Labor	Local 1*3.5	M/day	5.00	0	0.00	58,671	0.00	293,355	L	103000
5	Wheel Crane	Hydraulic 45t	hr	0.70	0	0.00	477,645	0.00	334,352	EL	123150
6	Rubber Shoe (on Pier)	1500*1400*214(25*7)	1set	1.00	0	8,246.40	0	0.00	116,274,240	M	140263
7	Anchor Bolt	SD395	#	192	0	0.00	0	0.00	0	M	140310
8	Anchor Cap (Fix Side)	D=22	#	0	0	0.00	0	0.00	0	M	140310
9	Grid Rebar around Shoe		#	0	0	0.00	3,492,000	0.00	0	M	140511
10	Spiral Hoop	D=10*#200-#500	#	0	0	0.00	3,492,000	0.00	0	M	140521
Summary											
										123,668,787	
per nos											
REMARKS											

1US\$=108JP Yen=14,100VND

CAN THO BRIDGE CONSTRUCTION PROJECT
 Process Cost
 Bearing Installation (on Pier) (PC Box Cantl)
 (1410*1410*214(25*7))
 Unit: I nos
 Sheet # PC 431690

No.	Description	Specification	Unit	Quantity	Unit Price			COMBINED TOTAL COST (VND)			Remarks
					Foreign Currency (JP Yen)	Foreign Currency (US\$)	Local Currency (VND)	Foreign Currency (US\$)	Local Currency (VND)	Local Currency (US\$)	
1	Foreman	Foreign 1*1.2	M/day	1.40	32.100	0.00	0	0.00	5,867,167	L	130000
2	Skilled Labor	Local 1*4.0	M/day	5.70	0	0.00	118,898	0.00	630,159	L	104000
3	Carpenter	Local 1*1.8	M/day	2.80	0	0.00	96,255	0.00	269,514	L	112000
4	Common Labor	Local 1*3.5	M/day	5.00	0	0.00	58,671	0.00	293,355	L	103000
5	Wheel Crane	Hydraulic 45t	hr	0.70	0	0.00	477,645	0.00	334,352	EL	123150
6	Rubber Shoe (on Pier)	1410*1410*214(25*7)	nos	1.00	0	7,806.40	0	0.00	110,070,240	M	140264
7	Anchor Bolt	SD295	kg		192	0.00	0	0.00	0	M	140310
8	Anchor Cap (Fix Side)	Pass	m		0	0.00	0	0.00	0	M	140449
9	Grid Rebar-around Shoe		t		0	0.00	3,492,000	0.00	0	M	140511
10	Spiral Hoop	D10@300-4500	t		0	0.00	3,492,000	0.00	0	M	140521
Summary											
per nos											
REMARKS											
										117,464,787	
										117,464,787	

