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PART I: BID FORM  

NAVIGATION CHANNEL DREDGING WORK 

 

TO : Project Management Unit 85 

184 Nguyen Sy Sach Street, Vinh City, 

The Socialist Republic of Vietnam  

SIR : 

Having inspected the Site of Work and examined the Drawings, Conditions of Contract, 
Specifications, Bill of Quantities, Instructions to Bidders, and Addenda (if any) for the execution of 
the above named Project, we, the undersigned, offer to execute and complete such Works and 
remedy any defects therein in conformity with the said  Conditions of Contract, Specifications, 
Drawings and Bill of Quantities, Schedules, Instructions to Bidders and Addenda (if any ) for the 
sum of Vietnam Dong __________________________________________________________      

_______________________________________________________ (VND_______________) as 
specified in the Appendix to Bid or such other sum as may be ascertained in accordance with the 
said Conditions.  

We acknowledge that the Appendix to this Bid, forms part of the Bid. 

If our Bid is accepted, we will commence the Works as soon as is reasonably possible after the 
receipt of the Notice to Commence, and to complete the whole of the Works comprised in the 
Contract within the time stated in the Appendix to Bid. 

We agree to abide by this Bid for a period of 120 days from the fixed date for submitting the Bid 
and it shall remain binding upon us and may be accepted at any time before the expiration of that 
period. 

Unless and until a formal Agreement is prepared and executed, this Bid together with your Letter of 
Acceptance thereof, shall constitute a binding contract between us. 

We understand that you are not bound to accept the lowest or any bid you may receive. 

 
      Signature over Printed Name 
 
         Designation 
 
                 Name of Bidder 
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APPENDIX TO BID   

CONSTRUCTION OF PORT FACILITIES AND BUILDINGS  
FOR  

CAI MEP INTERNATIONAL CONTAINER TERMINAL 

 

                 Particular           Clause/Sub-Clause                  Description 

1. Amount of Bid Security  IB 17 US $ 850 thousand. 

2. Amount of Performance 
Security 

 CC 10.1 Bank Guarantee - 10 % of the total 
Contract Price. 

3. Period for Issuance of 
Employer’s Notice to 
Commence 

 CC 41.1 Twenty Eight (28) calendar days 
after the date of issuance of the 
Letter of Acceptance 

4. Time for Completion   CC 43.1 Five Hundred Forty Eight (548) 
calendar days from the 
commencement date 

5. Amount of Liquidated 
Damages per calendar day 

 CC 47.1 Shall be determined in accordance 
with the formula hereunder:  

            LD =  0.75 x CP/CT 

where: 

      LD =  Amount of Liquidated  

                Damages for each   

                calendar day of delay 

      CP =  Total Contract Price 

                Minus the value of   

         completed portion of the 
contract certified by the 
Engineer  

      CT =  Contract time plus any  

                Time Extension granted 

6. Limit of Liquidated 
Damages 

 CC 47.1 Fifteen Percent (15%) of the 
Contract Price 

7. Advance Payment  CC 60.7 Fifteen Percent (15%) of the 
Contract Price 

8. Percentage of Retention 
Money 

 CC 60.3 Ten percent (10%) of the amount 
due of each Interim Certificate 
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9. Minimum Amount of 
Interim Certificate 

 CC 60.2 One Billion Dong (VND 1 Billion)

10. Time within which 
payment to be made after 
issuance of Certificate 

 CC 60.8 One Hundred Twenty (120) days 
after submission to the Engineer for 
certification 

11. Currencies for Payment  CC 72.1 Local portion by Vietnam Dong and 
Foreign portion by Japanese Yen 

12. Exchange Rate between 
the Vietnam Dong and 
Japanese Yen 

 CC 72.1 One VND = Yen * ___________ 

One Yen  = VND * ___________ 

Notes: 

 IB : Instructions to Bidders 

 CC : Conditions of Contract 

------------------------------------------------------------------------------------------------------------- 

( * To be filled in by the Bidder ) 

Date this ___________________ day of _______________________ 19 _____________ 

Signature ______________________________________ 

in the capacity of  _________________________________________________________ 

duly authorized to sign Bid for and on behalf of  _________________________________ 

________________________________________________________________________ 

(In Block Capitals) 

Witness      ___________________________________________ 

Address      ___________________________________________ 

                   ___________________________________________ 

Occupation _________________________________________ 
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PART II 
PREAMBLE & MEASUREMENT AND PAYMENT PROVISIONS 

 
 

SUB CONTENT Page 
1.1 PREAMBLE.....................................................................................................................1 
1.2 MEASUREMENT AND PAYMENT..............................................................................3 
1.2.1 Mobilization and Demobilization.....................................................................................3 
1.2.2 Progress Photograph.........................................................................................................3 
1.2.3 Environmental Monitoring Survey...................................................................................4 
1.2.4 Dredging...........................................................................................................................4 
1.2.5 Navigation Aids................................................................................................................4 
 
 
 

1.1 PREAMBLE 

a) Volume III – Proposal Book shall be read in conjunction with Volume 1 – 
Instructions to Bidders, General Conditions and Conditions of Particular Application, 
Volume II – Technical Specifications, and Volume IV – Drawings. 

b) The quantities given in the Bill of Quantities are estimated and provisional, and are 
given to provide a common basis for bidding. The basis of payment will be the actual 
quantities of work ordered and carried out, as measured by the Contractor and verified 
by the Engineer and valued at the rates and prices bid in the priced Bill of Quantities, 
where applicable, and otherwise at such rates and prices as the Engineer may fix 
within the terms of the Contract. 

c) The rates and prices bid in the priced Bill of Quantities shall, except insofar as it is 
otherwise provided under the Contract, include all constructional plant, labor, 
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, 
together with all general risks, liabilities and obligations set out or implied in the 
Contract. 

d) A unit rate or price shall be entered against each item in the Bill of Quantities, 
whether quantities are stated or not. The cost of items against which the Contractor 
has failed to enter a rate or price shall be deemed to be covered by other rates and 
prices entered in the Bill of Quantities. 

e) The work measured shall be paid for in accordance with applicable unit prices as 
entered by the Contractor in the Bills of Quantities per unit of measurement for the 
pay items listed in the Bills of Quantities. 

f) The whole cost of complying with the provisions of the Contract shall be included in 
the items provided in the priced Bill of Quantities, and where no items are provided 
the cost shall be deemed to be distributed among the rates and prices entered for the 
related Items of Work. 
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g) All associated works specified hereunder shall be deemed to have been included in 
the unit rates and lump sum prices entered by the Contractor for the pay items listed in 
the Bills of Quantities unless that associated work is specifically described in the Bills 
of Quantities for measurement and payment. 

(1) All preconstruction survey works, survey works for monthly progress billings, post 
construction survey works and setting out survey works; 

(2) Temporary access roads, fencing, watching, lighting; 

(3) Paying fees and giving notices to Authorities; 

(4) Payment of all patent rights and royalties; 

(5) Reinstatement of the Site; 

(6) Safety precautions and all measures to prevent and suppress fire and other hazards; 

(7) Interference to the Works by persons, vehicles, and the like being legitimate users of 
the facilities on or in the vicinity of the Site; 

(8) The protection and safety of adjacent structures in so far as they may be affected by 
the Works; 

(9) Supplying, maintaining and removing on completion Contractor’s own 
accommodation, offices, stores, workshops, transport, welfare, services and other 
facilities including telephones and all charges in connection therewith; 

(10) The supply, inspection and testing of materials and of the Works under construction, 
including the provision and use of equipment; 

(11) Maintaining public thoroughfares and footpaths and maintaining access upon existing 
recognized routes; 

(12) Providing transportation and accommodation for plant and factory inspections and 
testing of materials, goods and products to be incorporated for the Project. 

(13) Providing, transporting to the Site, setting to work, operating (including all fuel and 
consumable stores), maintaining and removing from the Site upon completion all 
Constructional Plant and equipment necessary for the execution of the Works and 
including the cost of all tests and other requirements in respect of such plant and 
equipment. 

(14) Working adjacent to or across existing services and installations; 

h) The recruitment, bringing to and from the Site, and all incidental costs and expenses 
involved in the provision of all necessary skilled and unskilled labor and supervision. 

i) The prices set out in the Bill of Quantities so far as they are marked as Lump Sums 
are invariable prices and excepting as otherwise provided for in the Contract there 
shall be no addition or deduction from the Contract Price by reason of the actual cost 
being higher or lower than estimated when fixing these prices. 

Payment for Lump Sum prices shall be made on the basis of the Engineer’s estimated 
percentage completion of the Work at the time to which progress measurement relates. 

j) General directions and description of work and materials are not necessarily repeated 
or summarized in the Bill of Quantities. References to the relevant sections of the 
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Contract Documents shall be made before entering unit rates or prices against each 
item in the Bill of Quantities. 

k) Arithmetic errors will be corrected by the Employer pursuant to Clause 30 of the 
Instructions to Bidders. 

l) Prior to dredging, joint pre-dredging survey shall be carried out pursuant to Volume II, 
Division 6 of these Specifications. Result of the pre-dredging survey shall be the basis 
for quantity measurement. 

1.2 MEASUREMENT AND PAYMENT 

1.2.1 Mobilization and Demobilization 
Mobilization and Demobilization shall be paid in lump sum price and shall consist of 
the following: 

a) Provision of equipment and spare parts for carrying out the Work. 

b) Construction of Contractor’s Camp facilities. 

c) Ocean and inland freight for handling and transporting of equipment to the Site 
including all incidentals such as port fees, taxes and duties. 

d) Mobilization of Contractor’s staff. 

Payments to Mobilization and Demobilization shall be made pursuant to the following 
schedule: 

(1) Seventy percent (70%) of the pay item shall be paid for Mobilization and thirty 
percent (30%) for Demobilization as indicated in the Bill of Quantities. Payment shall 
be made in four (4) stages as follows: 

(2) Thirty five percent (35%) on Mobilization when Contractor have constructed his 
Camp, mobilized his staff and mobilized sufficient number of dredge equipment 
provided that the equipment are in good operating condition. Prior to payment, the 
Contractor shall submit the list of the Equipment he mobilized for the Engineer’s 
inspection and approval. 

(3) Payment to the remaining thirty five percent (35%) will be made on completion of 
mobilization of all facilities, personnel and Equipment listed by the Contractor for the 
Minimum Equipment required as part of his Bid offer. Separate payment will not be 
made for additional equipment to be mobilized above those listed by the Contractor 
for the Minimum Equipment required when found to be needed during the course of 
the dredging Works. 

(4) Thirty percent (30%) for demobilization on all pieces of equipment after completion 
of the dredging Works pursuant to the Contract. 

1.2.2 Progress Photograph 
The Contractor shall be paid in lump sum price on monthly basis for progress 
photographs as specified in Part 1, Division 3 of these Specifications. 
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1.2.3 Environmental Monitoring Survey 
The Contractor shall be paid in lump sum price for Environmental Monitoring Survey 
as specified in Part 1, Division 8 of these Specifications. 

1.2.4 Dredging  
Excavation of mandatory dredging areas including disposal of dredged spoils to 
designated dumping areas shall be measured and paid for in cubic meter or a fraction 
thereof. Under dredging in mandatory areas to be dredged will not be allowed.  

No payment shall be made for dredging outside the limits shown on the Drawings. 

Separate payment will not be made for lightings, barriers, traffic signs, traffic control 
and other related works as such shall be deemed as part of and incidental to the 
Dredging Works. 

1.2.5 Navigation Aids 
Light Buoys 

Measurement and payment of this item of Work shall be in number of sets of light 
buoys installed and accepted in completed Work. 

Separate payment will not be made for chains, sinkers, batteries, consumables, 
accessories necessary to complete the Work and testing prior to commissioning as 
such shall be deemed as part of and incidental to the Work. 

 

* * * * * 
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DIV. WORK DESCRIPTION LOCAL FOREIGN
NO. COMPONENT COMPONENT TOTAL

(JPY) (JPY) (JPY)

GENERAL SUMMARY

1  GENERAL ITEMS

2 NAVIGATION CHANNEL DREDGING

3 LIGHT BUOYS

GRAND  TOTAL 

SUMMARY OF BILL OF QUANTITIES
CAI MEP - THI VAI INTERNATIONAL PORT CONSTRUCTION PROJECT

PACKAGE 3 CONTRACT

BOQ - i



ITEM ITEM OF WORK LOCAL FOREIGN
NO. COMPONENT COMPONENT TOTAL

(JPY) (JPY) (JPY)

DIVISION  1

1 GENERAL ITEMS

1-A MOBILIZATION AND DEMOBILIZATION

1-B CONTRACTOR'S ENVIRONMENTAL SURVEY

1-C PROGRESS PHOTOGRAPH

TOTAL FOR DIVISION 1

DIVISION  2

2 NAVIGATION CHANNEL DREDGING

2-A DREDGING WORKS

TOTAL FOR DIVISION 2

DIVISION 3

3 LEADING BUOYS

3-A LEADING BUOYS

TOTAL FOR DIVISION  3

SUMMARY OF BILL OF QUANTITIES
CAI MEP - THI VAI INTERNATIONAL PORT CONSTRUCTION PROJECT

PACKAGE 3 CONTRACT

BOQ - 1



DIVISION NO.  1 - GENERAL ITEMS

1-A Div. 4/5 Mobilization and Demobilization

1-A.1 Mobilization and demobilization l.s. 1.00

SUB-TOTAL OF 1 - A

1-B Div.6/8 Contractor's Environmental Survey l.s. 1.00

SUB-TOTAL OF 1 - B

1-C Div.3 Progress Photograph mo. 18.00

SUB-TOTAL OF 1 - C

TOTAL OF DIVISION 1

Specifications ITEM OF WORKITEM
NO.

BILL OF QUANTITIES
CAI MEP - THI VAI INTERNATIONAL PORT CONSTRUCTION PROJECT

PACKAGE 3 CONTRACT

UNIT QUANTITY
LOCAL

COMPONENT
FOREIGN

COMPONENT

TOTAL PRICE
( JPY )

TOTAL

UNIT PRICE ( JPY ) TOTAL PRICE ( JPY )

LOCAL
COMPONENT

FOREIGN
COMPONENT

DIV 1 - 1



DIVISION NO.  2 - NAVIGATION CHANNEL DREDGING

2-A Div.8 Dredging Works

2-A.1 Dredge and dispose dredged materials cu.m. 9,074,891.00

SUB-TOTAL OF 2 - A

TOTAL OF DIVISION  2

BILL OF QUANTITIES
CAI MEP - THI VAI INTERNATIONAL PORT CONSTRUCTION PROJECT

PACKAGE 3 CONTRACT

UNIT QUANTITY
LOCAL

COMPONENT
FOREIGN

COMPONENT

TOTAL PRICE
( JPY )

TOTAL PRICE ( JPY )

LOCAL
COMPONENT

FOREIGN
COMPONENT

ITEM
NO. ITEM OF WORKSpecifications

TOTAL

UNIT PRICE ( JPY )

DIV 2 - 1



DIVISION NO.  3 - LEADING BUOYS

3-A Div.9 Light Buoys

3-A.1 Supply and install Buoy 2M1 no. 20.00

3-A.2 Supply and install Buoy 2M4 no. 23.00

SUB-TOTAL OF 3 - A

TOTAL OF DIVISION  3

ITEM OF WORKSpecificationsITEM
NO.

BILL OF QUANTITIES
CAI MEP - THI VAI INTERNATIONAL PORT CONSTRUCTION PROJECT

PACKAGE 3 CONTRACT

UNIT QUANTITY
LOCAL

COMPONENT
FOREIGN

COMPONENT

TOTAL PRICE
( JPY )

TOTAL

UNIT PRICE ( JPY ) TOTAL PRICE ( JPY )

LOCAL
COMPONENT

FOREIGN
COMPONENT

DIV 3 - 1
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PART IV:  BID SECURITY FORM (BANK GUARANTEE)  

 
WHEREAS,___________________________________________________________________ [Name 
of Bidder] (hereinafter called “the Bidder”) has submitted his Bid dated __________________ [Date] for 
Package 3 Contract: Navigation Channel Dredging Work, hereinafter called the “Bid”.  

KNOW ALL MEN by these presents that we _____________________________ 
________________________________________________________________ [Name of Bank] 
of___________________________________________________________ [Name of Country] having 
our registered office at ________________________________________, (hereinafter called “the Bank”) 
are bound unto the PROJECT MANAGEMENT UNIT 85 (PMU 85) (hereinafter called “the Employer”) 
in the sum of                                                                        ___________________________ for which 
payment will and truly to be made to the said Employer, the Bank binds himself his successors and 
assigns by these presents. 

SEALED with the Common Seal of the said bank this ____________ day of ___________ 20_____ 

THE CONDITIONS of this obligation are: 

(1) If the Bidder withdraws his Bid during the period of bid validity specified in the Form of Bid and 
Clause 17 of the Instructions to Bidders; or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during the period 
of bid validity: 
(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required; or 
(b) fails or refuses to furnish the Performance Security in accordance with the Instructions to 

Bidders. 
(3) breach of Bidding pursuant to Vietnamese Regulation No. 66  

We undertake to pay to the Employer up to the above amount_______________________ 
_________________________(VND                                 ) upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in this demand, the Employer will 
note that the amount claimed by him is due to him owing to the occurrence of one or both of the two 
conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to Twenty Eight (28) Calendar Days after the period of the 
validity of the bid as stated in the Instructions to Bidders or as it may be extended by the Employer at any 
time prior to this date, notice of which extension to the Bank being hereby waived, and any demand in 
respect thereof should reach the Bank not later than the above date. 

____________________ __________________________________________________ 

DATE    SIGNATURE OF THE BANK ISSUING THE GUARANTEE 

    SEAL ___________________________________________ 

_______________ _________________________________________________ 

DATE    SIGNATURE OF THE WITNESS 

    NAME OF THE WITNESS __________________________ 

    ADDRESS _______________________________________ 
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SCHEDULE “A” 

 
DREDGING SCHEDULE 

 
 
The Bidder shall submit a dredging schedule and fabrication/installation of light buoys along the 
navigation channel in the form of a Bar Chart showing the sequence and duration of the various 
sections of the dredging work to be executed, with the scheduled monthly rate of progress. 
 
The Bidder shall also submit a detailed dredging schedule in the form of a Network Diagram 
(PERT/CPM) showing the interaction of all dredging activities, indicating the critical path of the 
total dredging works. The diagram will also show floating periods of non-critical items, if any. 
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SCHEDULE “B” 
 

DREDGING METHOD  
 
 
The Bidder shall submit detailed description of the methodology he proposes to execute the 
Dredging Works as specified in the Contract, particularly with regards to the sequence of 
dredging operation considering traffic control along the channel, dredging barriers, installation of 
the light buoys among others and measures against possible occurrence of environmental 
pollution. 
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SCHEDULE “C” 
 

MANPOWER SCHEDULE 
 

 
The Bidder shall submit schedule of the utilization of staff and manpower, in accordance with the 
information based on his proposed methods of work and work schedule.  
 
The Bidder shall summarize finally his manpower in the following table: 
 
 

RANK OF LABORERS VIETNAMESE EXPATRIATE  
(if any) 

TOTAL 

 
Supervisors 

Skilled Laborers 

Unskilled Laborers 

%

%

%

%

%

%

%

%

%

 
T  O  T  A  L 

 

   

 
 
Estimated Total Number of Laborers : ______________________________________ 
                                           (In Man-Months)  
 
Estimated Number of Vietnamese Laborers : ______________________________________ 
    (In Man-Months) 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 

 
 

 
 
 
 

(Add additional sheets as required) 
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SCHEDULE “D” 
 

EQUIPMENT UTILIZATION SCHEDULE 
 
 
The Bidder shall submit a chart showing the monthly schedule of dredge equipment to be used 
for the execution of works, together with the corresponding mobilization and demobilization 
dates, in accordance with the dredging schedule. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

 
 

 
 
 
 
 
 
 
 

 
(Add additional sheets as required) 
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SCHEDULE “E” 
 

MAJOR ITEM OF CONTRACTOR’S EQUIPMENT  
AND TEMPORARY FACILITIES 

 
 
The Bidder shall submit the list of major equipment and temporary facilities for the execution of 
the dredging works, in Forms E-1 and E-2. 
 
 
1. Schedule “E-1” : Contractor’s Equipment Proposed for the Execution of Works 
 
2. Schedule “E-2” : Temporary Facilities 
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SCHEDULE “E” 

 
 

E-2 :  TEMPORARY FACILITIES 
 
 

DESCRIPTION TIME OF 
COMPLETION SPECIFICATION TYPE OF 

CONSTRUCTION LOCATION 

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

 
This form will serve as a sample only. The Bidder shall provide other sheet to be patterned on this 
form which shall include the kind of facility and its purpose; the quantity and physical characteristic; 
the location; the cross reference item in the mobilization schedule; and others.  
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SCHEDULE “F” 
 

KEY PERSONNEL AT HEAD OFFICE AND SITE OFFICE 
 
 
The Bidder shall submit the list of key personnel to be employed for its head office and site office 
to implement and execute the Works. 
 
The Bidder is required to provide a bar chart showing the scheduled participation of all key 
personnel. 
 
The Bidder shall submit the bio-data for the staff to be assigned to the key position as 
detailed in Schedule “G” (except the Principal and the Project Director). 
 
The bio-data should include the following: 
 

a. Proposed Assignment 
b. Name 
c. Age/Nationality 
d. Final Education 
e. Membership of Professional Societies or Institutes 
f. Employment History (after graduation) 
g. Relevant Experience 

- Dredging Works 
- Quantity Measurement 

h. Experience as Project Manager or equivalent (show the number of projects and the 
accumulated length of years) 

i. Language ability, stating his mother tongue, foreign languages, written and spoken, 
and standard of proficiency (fluent/average/below average). 

j. Name of Company, if the Bidder is a Joint Venture 
k. Other useful information, if any.    
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SCHEDULE “G” 
 

PROJECT ORGANIZATION CHART 
 
 

The Bidder shall submit an organization chart showing his organizational structure proposed for 
the fulfillment of this Contract. The chart shall show the relationship among joint-operation with 
the associated companies. The relationship between the main office and branch offices in 
Vietnam including the site office should also be clarified, together with a description of 
assignments and responsibilities of the following key personnel for the respective fields of work. 
 

1. Project Manager (Experience Dredging Expert) 
2.  Mechanical Engineer 
3.  Dredge Master 
4.  Quantity Surveyor 
5.  Environmental (Natural) Expert 
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SCHEDULE “H” 
 

SUB-CONTRACTORS 
 

 
Submit particulars of proposed Sub-Contractor, if any, for engagement identifying the part of the 
Dredging Works on which they will participate, either directly, specialty tasks only, and/or 
operation of a particular type of dredge equipment. A complete information shall be provided in 
the Bid in accordance with the attached format. 
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 SCHEDULE “H” 
 
 

H-1 :  LIST OF SUB-CONTRACTORS 
 
 

PREQUALIFICATION STAGE 
NAME AND ADDRESS 

NAMED NOT NAMED

WORK TO BE 
UNDERTAKEN

 

ESTIMATED VALUE 
OF WORKS 

(VND) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 

 

 
TOTAL 
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SCHEDULE “I” 
 

MAJOR MODIFICATION 
 
 

Indicate on this format any items which the Bidder changed from the information submitted in the 
Prequalification Documents in regard to address, telephone numbers, e-mail address, along with 
those of his contact office in Vietnam, organization of management, proposed supervisory key 
personnel or any other elements that may affect execution of the Project. 
 
If there is nothing to declare, indicate “N.A.” 
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SCHEDULE “J” 
 

LIST OF ON-GOING CONTRACTS AT THE TIME OF BIDDING 
 

 
Submit the list of all on-going contracts at the time of the Bidding, showing the contract amount, 
progress to date, and estimated completion dates in accordance with the attached format. 
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SCHEDULE “K” 

 
LIST OF AWARDED CONTRACTS BUT NOT YET STARTED  

AT THE TIME OF BIDDING 
 

 
Submit the list of all awarded but not yet started contract(s) at the time of the bidding, including 
the amounts and terms of execution in accordance with the attached format. 
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SCHEDULE “K” 
 
K-1 :  AWARDED CONTRACTS  BUT NOT STARTED AS OF THIS DATE   

(Date of submission of Bid) 
 

 
NAME OF 

PROJECT AND 
DESCRIPTION 

 

EMPLOYER’S 
NAME AND 
ADDRESS 

COST / 
VALUE 1

SCHEDULED 
STARTING 

DATE 

SCHEDULED 
COMPLETION 

DATE 
REMARKS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

 
TOTAL VALUE 
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SCHEDULE “L” 

 
JOINT VENTURE INFORMATION 

 
 
Provide detailed information on the specialty of each participating partners, and specify the 
individual type of work shared by or assigned to the participating partner together with its 
percentage of share against the proposed Bid in accordance with the attached format. 
 



Cai Mep – Thi Vai International Port Construction Project Bid Documents, Volume III 
Package 3 Contract: Bid and Contract Document Part V – Schedule of Supplementary Information 

 

SSI-18 

SCHEDULE “L” 
 
L-1:  JOINT VENTURE INFORMATION 
 

CODE 
NUMBER 

 
NAME AND ADDRESS OF 

PROPOSED JOINT OPERATION 
PARTNERS 

 

TYPE OF  
WORK 

SHARED/ASSIGNED

REASONS FOR JOINT 
OPERATION  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   
 

 
Note: Pages are to be added as necessary. 
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SCHEDULE “M” 
 

CASH FLOW ESTIMATES AND PAYMENT SCHEDULE 
 
 
Present a forecast of cash flow in Japanese Yen and Vietnamese Dong, due to the Contractor in 
accordance with the Contract and Work Schedule. 
 
Forecast should take into account the following: 
 

- Advance Payment 
 - Recoupment of Advance Payment 
 - Retention Money 
 - Payment of Retention Money 
 
Price escalation should not be included.  This data will be used as reference of the Employer for 
budgetary purposes only. 
 
The schedule should cover the construction duration, including mobilization period on quarterly 
basis.  Commencement Date shall be the start of first quarter. 
 
 

CONTRACT ESTIMATED AMOUNT 
(Rounded-off) 

 
YEAR 

 
PERIOD 

 
MONTHS

Total  
Cost 

VND 
Portion 

Yen  
Portion 

   to Nearest  
VND 100 mil. 

to Nearest  
VND 100 mil. 

to Nearest  
¥ 1,000,000 

 
1 
 
 
 
 

 
2 

 
1 
2 
3 
4 
 
 

1 
2 
 
 
 
 
 
 

 
1-3 
4-6 
7-9 

10-12 
 
 

13-15 
16-18 

 

   
 
 
 
 
 
 

 
 
Estimated total amount: ____________________________________________________ 
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 SCHEDULE “N” 
 

AVAILABILITY OF FUNDS AND FINANCIAL CAPABILITIES 
 

 
 
Provide information on Bidder’s source of financing to support a fluid cash operation taking into 
account the payment condition of this Project. 
 
Attach Certificate of Availability of Funds from the bank. 
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SCHEDULE “O” 
 

BREAKDOWN OF CONTRACT UNIT PRICE AND LUMP SUM ITEMS 
 
 
As part of the Bid, submit the breakdown of labor, materials and equipment for each unit price 
and lump sum to justify and support all the priced items in the Bill of Quantities.  Within 28 days 
after the receipt of the Letter of Acceptance, these breakdowns shall be resubmitted in the 
specified format for the approval of the Engineer. 
 
Formats are attached herewith. 
 
1.   Schedule “O-1”   :     Format “A” - Breakdown of Unit Price 
 
2.   Schedule “O-2’    :    Format “B” - Breakdown of Lump Sum or Lot Prices 
 



  

Bid Documents, Volume III
Part V – Schedule of Supplementary Information

Cai Mep – Thi Vai International Port Construction Project 
Package 3 Contract: Bid and Contract Documents

SSI-22 

Fo
rm

at
 “

A
” 

O
-1

: B
R

E
A

K
D

O
W

N
 O

F 
U

N
IT

 P
R

IC
E

 
 

Ite
m

 N
o.

 _
__

__
__

__
__

__
__

_ 
Pr

ep
ar

ed
 B

y:
   

(N
am

e 
of

 B
id

de
r)

 
 

 
D

es
cr

ip
tio

n 
of

 W
or

k 
__

__
__

__
__

__
__

__
__

__
__

__
__

__
__

__
__

__
__

__
__

 
D

at
e 

:  
 

(D
at

e 
of

 S
ub

m
is

si
on

) 
 

 
Pa

ge
 

 
  o

f  
 

 

 

N
ot

e:
 

U
se

 a
dd

iti
on

al
 sh

ee
ts

 a
s n

ec
es

sa
ry

 

LO
C

A
L 

C
O

M
PO

N
EN

T 
FO

R
EI

G
N

 C
O

M
PO

N
EN

T 

D
ES

C
R

IP
TI

O
N

 
U

N
IT

 
Q

TY
 

U
N

IT
 C

O
ST

 

(V
N

D
) 

A
M

O
U

N
T 

(V
N

D
) 

U
N

IT
 C

O
ST

 

(V
N

D
) 

A
M

O
U

N
T 

(V
N

D
) 

TO
TA

L 
U

N
IT

 
C

O
ST

 

(V
N

D
) 

TO
TA

L 
A

M
O

U
N

T 

(V
N

D
) 

1.
 

M
A

TE
R

IA
L 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

2.
 

LA
B

O
R

 
 

 
 

 
 

 
 

 

  
 

 
 

 
 

 
 

 

3.
 

EQ
U

IP
M

EN
T 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 

4.
 

SU
B

-T
O

TA
L 

(1
 +

 2
 +

 3
) 

 
 

 
 

 
 

 
 

5.
 

V
A

T 
= 

10
%

  (
2 

+ 
3)

 
 

 
 

 
 

 
 

 

6.
 

TO
TA

L 
C

O
ST

 (4
 +

 5
) 

 
 

 
 

 
 

 
 



  

Bid Documents, Volume III
Part V – Schedule of Supplementary Information

Cai Mep – Thi Vai International Port Construction Project 
Package 3 Contract: Bid and Contract Documents

SSI-23 

Fo
rm

at
 “

B
” 

   
   

   
 

 
O

-2
 : 

B
R

E
A

K
D

O
W

N
 O

F 
L

U
M

P 
SU

M
 P

R
IC

E
 

 
Ite

m
 N

o.
 _

__
__

__
__

__
__

__
_ 

Pr
ep

ar
ed

 B
y:

   
(N

am
e 

of
 B

id
de

r)
 

 
 

D
es

cr
ip

tio
n 

of
 W

or
k 

__
__

__
__

__
__

__
__

__
__

__
__

__
__

__
__

__
__

__
__

__
 

D
at

e 
:  

 
 

(D
at

e 
of

 S
ub

m
is

si
on

)_
   

 _
_  

 
Pa

ge
 

 
  o

f  
 

 

N
ot

e:
 

U
se

 a
dd

iti
on

al
 sh

ee
ts

 a
s n

ec
es

sa
ry

LO
C

A
L 

C
O

M
PO

N
EN

T 
FO

R
EI

G
N

 C
O

M
PO

N
EN

T 

D
ES

C
R

IP
TI

O
N

 
U

N
IT

 
Q

TY
 

U
N

IT
 C

O
ST

 

(V
N

D
) 

A
M

O
U

N
T 

(V
N

D
) 

U
N

IT
 C

O
ST

 

(V
N

D
) 

A
M

O
U

N
T 

(V
N

D
) 

TO
TA

L 
U

N
IT

 
C

O
ST

 

(V
N

D
) 

TO
TA

L 
A

M
O

U
N

T 

(V
N

D
) 

1.
 

M
A

TE
R

IA
L 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

2.
 

LA
B

O
R

 
 

 
 

 
 

 
 

 

  
 

 
 

 
 

 
 

 

3.
 

EQ
U

IP
M

EN
T 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 

4.
 

SU
B

-T
O

TA
L 

(1
 +

 2
 +

 3
) 

 
 

 
 

 
 

 
 

5.
 

V
A

T 
= 

10
%

 ( 
2 

+ 
3)

 
 

 
 

 
 

 
 

 

6.
 

TO
TA

L 
C

O
ST

 (4
 +

 5
) 

 
 

 
 

 
 

 
 



PART VI 
Annexes 

NAVIGATION CHANNEL DREDGING WORK 
 



Cai Mep – Thi Vai International Port Construction Project Bid Documents, Volume III 
Package 3 Contract: Bid and Contract Document Part VI – Annexes 

A-1 

CERTIFICATE OF JOINT VENTURE AGREEMENT 
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A-2 

POWER OF ATTORNEY/AUTHORIZATION OF 
SIGNATORIES 
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A-3 

CERTIFICATE OF INCORPORATION AND 
REGISTRATION 
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A-4 

CERTIFICATION OF WITHOUT SPECIAL 
IMMUNITY 
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A-5 

 
BANK CERTIFICATE OF AVAILABILITY OF FUNDS 
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A-6 
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