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GLOSSARY 
 

Prequalification  An assessment made by the Employer of the appropriate level of 
experience and capacity of the firms expressing interest in 
undertaking a particular Contract before an Invitation letter to bid 
is issued.  

 

Project  The entire delivery proposed by the Employer to be provided in 
part or whole pursuant to the written Contract. 

 
Works  The total work involvement in a construction Contract, including 

“Permanent Works” or Finished Product as specified, and the 
“Temporary Works” required for the execution and completion of 
the Contract at the location of the project. 

 
Contract  is a Prime Contract as defined in the Procurement Conditions of 

Special Term for Economic Partnership (STEP) Loan Agreement 
No. IP-528. 

 
Party   means either the Employer or the Contractor according to the 

context and “Parties” refers to both the Employer and the 
Contractor jointly. 

 
Employer  One of the two (2) parties to a work Contract. For the purpose of 

this document, Employer is the Government of Indonesia 
represented by the Directorate General of Highways of the 
Ministry of Public Works acting through its Authorized 
Representative.  

Contractor   is a “Prime Contractor” which shall be nationals of Japan or 
juridical persons incorporated and registered in Japan that is 
one party to the Contract who will execute and complete the 
Works, and the other party being the Employer. 

Management Contractor A firm, acting in the role of the Contractor, that does not normally 
perform Contract construction work directly, but manages the work 
of other  (Sub) contractors, while bearing full responsibility and risk 
for price, quality and timely performance of the Work under the  
Contract. 

 
Specialist Subcontractor A specialist enterprise engaged for highly specialized processes 

or work which cannot be provided by the Main Contractor. 
 
Joint Venture  An entity consisting of more than one partner that, as the 

Contractor, shall execute the Works in partnership, all partners of 
which shall be jointly and severally responsible for the Contract. 

 
Nominated Subcontractor An enterprise selected and retained by the Employer to provide 

pre-specified item in the Bill of Quantities and nominated as 
subcontractor to the main contractor for such purpose. 

 
JBIC  Means Japan Bank for International Cooperation-is the lending 

Institution/Agency to the Employer.   
 

DGH  means the Directorate General of Highways representing the 
Employer acting through any of his authorized representative/s. 

 

Writing  Any authenticated handwritten, typed or printed communication, 
including telex, electronic mail, cable and facsimile transmission 
with proof of receipt when, and in the form, requested by the 
sender. 



NORTH JAVA CORRIDOR FLYOVER PROJECT 

  4

INVITATION FOR PREQUALIFICATION 
     

         Date:  __________ 
 
         Loan No: IP-528  
 

1. The Government of the Republic of Indonesia, hereinafter referred to as “GOI”, has 
obtained an Official Development Assistance (ODA) Loan (Special Term for 
Economic Partnership (STEP) from Japan Bank for International Cooperation, 
hereinafter referred to as the “JBIC”, in the amount of 4,287 Million Japanese Yen 
toward the cost of the North Java Corridor Flyover Project, under Loan Agreement No. 
IP-528 signed on March 31, 2005, and intends to apply a portion of the proceeds of 
the loan to payment under the Contract(s) for which this invitation for Pre-qualification 
is issued.  Disbursement of the ODA Loan by the JBIC will be subject, in all respects, 
to the terms and conditions of the Loan Agreement, including the disbursement 
procedures and the “Guidelines for Procurement under JBIC ODA Loans”. No party 
other than the GOI shall derive any rights from the Loan Agreement or have any 
claim to the loan proceeds. The above Loan Agreement will cover only a part of the 
project cost. As for the remaining portion, the GOI will take appropriate measures for 
finance.  

 
2. JBIC requires that bidders and contractors, as well as the GOI, under contracts 

funded with JBIC ODA Loans and other Japanese ODA, observe the highest 
standard of ethics during the procurement and execution of such contracts.  In 
pursuance of this policy, JBIC;  

 
(a) will reject a proposal for award if it determines  that the bidder recommended  

for award has engaged  in corrupt or fraudulent practices in competing  for the 
contract  in question; 

 
(b) will recognize a contractor as ineligible, for a period determined by JBIC, to be 

awarded a contract funded with JBIC ODA Loans if it at any times determines 
that the contractor has engaged in corrupt or fraudulent practices in competing 
for, or in executing, another contract funded with JBIC ODA Loans or other 
Japanese ODA.  

  
3. The Directorate General of Highways (DGH), Ministry of Public Works, hereinafter 

referred to as “Employer” intends to prequalify Contractors for the following Contracts 
under this project,  

 
The NORTH JAVA CORRIDOR FLYOVER PROJECT involves the construction of Six 
(6) Flyovers that is designed to provide the most appropriate countermeasures to 
achieve sound improvement of road transportation network and substantial 
enhancement of physical distribution along North Java Corridor and in the inland 
areas of Java Island for vitalization of socio-economic activities in the pertinent 
regions through the establishment of smooth and reliable traffic network. 
 
The project also aims to provide essential infrastructure in order to alleviate the 
critical traffic congestions at several junctions along North Java Corridor. The traffic 
situation in Merak, Balaraja, Nagreg, Gebang, Peterongan and Tanggulangin is 
expected to become more serious with the on-going and up-coming high density 
development plans on these sites. Four (4) locations namely, Merak, Nagreg, 
Peterongan and Tanggulangin are locations with railroad crossings. These problems 
could be resolved by providing grade separation structure such as flyovers. 
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The project will be implemented separately in three (3) contract packages presented 
below: 
  

 
Package 

No. 
 

 
Contract Name 

 
Location 

 
Construction 

Period 

 
 
I 

 
Construction of Merak Flyover 
Construction of Balaraja Flyover 

 

 
Banten  

Province 

 
456 calendar 

days 
 

 
II 

 
Construction of Nagreg Flyover 
Construction of Gebang Flyover 
 

 
Bandung 

Metropolitan 

 
456 calendar 

days 
 

 
III 
 

 
Construction of Peterongan Flyover 
Construction of Tanggulangin Flyover 

 
East Java 
Province 

 

 
456 calendar 

days  

    
 

4. It is expected that Invitations to Bid will be made in ____________________(Month & 
Year) 

 
5. Prequalification is open to firms and voluntarily formed joint ventures from Japan and 

Indonesia, in accordance with the “Guidelines for Procurement under JBIC ODA 
Loans” and “Procurement Conditions of the STEP Loan.”  Applications may be made 
for prequalification for one or all of the above contracts. 

 
6. Interested eligible firms may obtain further information from the Directorate General of 

Highways, Ministry of Public Works and inspect the Prequalification document at the 
address given below during office hours. 

 
7. The prequalification documents can be obtained free of charge, on the submission of 

written application to the address below. The DGH will promptly dispatch the 
documents by registered airmail or courier, but under no circumstances will the 
Employer be held responsible for late delivery or loss of the documents so mailed to 
the Applicant. 

 
8. The Employer will not be responsible for any costs or expenses incurred by 

Applicants in connection with the preparation or delivery of their Applications. 
 
9. Eligible Applicants may obtain the Prequalification Documents after      (DATE)       by 

calling, writing, faxing or telexing or by electronic mail to:  
 

 
Procurement Committee for Contractor 
Directorate General of Highways   
Ministry of Public Works (MPW) 
JL. Pattimura No. 20, Kebayoran Baru 
Jakarta Selatan 12110, INDONESIA 
Telephone No : __________________ 
Facsimile : __________________ 
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10. All Applicants are advised to attend the Pre-Submittal Conference on 
_________(Date and Time)______________ at the Office of the Chairman for 
Procurement Committee for Contractor, at the address indicated above. 

 
11. Submission of Applications for Prequalification must be clearly marked “Application 

to Prequalify for North Java Corridor Flyover Project, Package ___ and must be 
received in sealed envelopes delivered, either personally, or by registered 
mail/international courier not later than _____________, ________a.m./p.m. 

 
12.   The DGH (Employer) reserves the right to reject late applications. 
 
13. Applicants are advised that Bids which exceed the Approved Government Estimate 

will be subject to clarification and necessary adjustment to meet the allocated budget. 
In the event that the final bid cost considered still exceeds the Government Estimate 
after clarification and adjustment, the bid may be rejected.    

 
14. Applicants will be advised, in due course, of the results of their applications. Only 

firms and joint ventures prequalified under this procedure will be invited to bid. 
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A. GENERAL 
 

1. Scope of  
Application 

1.1 In connection with Invitation for Prequalification indicated 
in Section II, Application Data Sheet (ADS), the Employer, 
as defined in the ADS, issues the Prequalification 
Document to Applicants interested in bidding for the 
works described in Section V, Scope of Contract. The 
number of Contracts and the name of each contract 
corresponding to this prequalification is provided in the 
ADS.  
 

2 Source of 
Funds 

2.1 The Borrower, the Government of Indonesia (GOI) 
through the Directorate General of Highways (DGH) 
(hereinafter called the “Employer”) has received an ODA 
Loan (Special Term for Economic Partnership (STEP) 
from Japan Bank for International Cooperation 
(hereinafter referred to as “JBIC”) in the amount of 4,287 
Million Japanese Yen toward the cost of North Java 
Corridor Flyover Project, under Loan Agreement No. IP-
528 signed on March 31, 2005, and intends to apply a 
portion of the proceeds of this loan to payments under the 
contract for which this Invitation for Prequalification is 
issued. 
 

  2.2 Disbursement of the ODA Loan by JBIC will be subject in 
all respects to the terms and conditions of the Loan 
Agreement, including the disbursement procedures and 
the “Guidelines for Procurement under JBIC ODA Loans”.  
No party other than the GOI shall derive any rights from 
the Loan Agreement or have any rights to the loan 
proceeds. The above Loan Agreement will cover only a 
part of the project cost. As for the remaining portion, the 
GOI will take appropriate measures for finance. 
 

3 Corrupt  
Practices 

3.1 JBIC requires that bidders and contractors, as well as the 
GOI, under contracts funded with JBIC ODA Loans and 
other Japanese ODA, observe the highest standard of 
ethics during the procurement and execution of such 
contracts.  In pursuance of this policy, JBIC; 
 

   (a) will reject a proposal for award if it determines that 
the bidder recommended for award has, directly or 
through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for the 
Contract; 

 
   (b) will recognize a contractor as ineligible, for a period 

determined by JBIC, to be awarded  a contract 
funded with JBIC ODA Loans. If it at any times 
determines that the contractor has engaged in 
corrupt or fraudulent practices in competing for, or in 
executing, another contract funded with JBIC ODA 
Loans or other Japanese ODA. 

 
   (c)    defines, for the purposes of this provision, the 

terms set forth below as follows: 
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   (i)   “corrupt practice” means the offering, giving, 
receiving, or soliciting, directly or indirectly, of 
any thing of value to influence the action of 
any party in the procurement process or the 
execution of a contract; 

 
   (ii)    “fraudulent practices” means a representation 

or omission of facts in order to influence a 
procurement process or the  execution of the 
contract;   

 
   (iii) “collusive practices” means a scheme or 

arrangement between two or more bidders, 
with or without the knowledge of the 
Employer, designed to influence the action of 
any party in a procurement process or the  
execution of the contract;   

 
   (iv) “coercive practices” means harming or 

threatening  to harm, directly or indirectly, 
persons, or their property to influence their 
participation in a procurement process, or 
affect the  execution of the contract;   

 
   (d) will sanction a party or its successor, including 

declaring ineligible, either indefinitely or for a stated 
period of time, to participate in JBIC-financed 
activities if it at any time determines that the firm has, 
directly or through an agent, engaged in corrupt, 
fraudulent, collusive, or coercive practices in 
competing for, or in executing, a JBIC-financed 
Contract 

 
4 Eligible Applicants 4.1

 
4.2

 
4.3

 
 
 
 
 
 
 

4.4

An Applicant shall be a legal entity. 
 
Applicant in case of Prime Contractor shall be from Japan.
 
The Japanese firm’s association with Indonesian 
Contractors as Joint Venture partner is hereby 
encouraged to fully utilize the local Contractors’ resources 
and expertise on Works under similar condition and to 
effectively promote the transfer of technology by 
Japanese Contractors to local Contractors in consonance 
to the vision of the Loan Agreement. 
  
Applicant in case of a joint venture will be eligible provided 
that the nationality of the lead partner is Japan, that 
nationality of other partners is Japan and/or Republic of 
Indonesia and that the share of work of Japanese partners 
in the joint venture is more than 50% of the contract 
amount. 
 
Each of the constituent members shall complete the full 
and detailed particulars on the forms provided in these 
Prequalification Documents. The name of the lead partner 
and the expected participation or share of each member 
of the joint venture must be indicated in the application.   



NORTH JAVA CORRIDOR FLYOVER PROJECT 

 11

 
  4.5 Applicants (including all members of a joint venture) shall not 

be associated, nor have been associated in the past, with 
the Consultant or any other entity that has prepared the 
design, specifications, and other prequalification and bidding 
documents for the project, or with an entity that was 
proposed as Engineer for the Contract. Any firm found to 
have a conflict of interest with one or more parties in this 
prequalification process shall be disqualified. All Applicants 
shall be considered to have a conflict of interest, if they 
 
(a) have controlling shareholders in common; or 
 
(b) receive or have received any direct or indirect subsidy 

from any of them; or 
 
(c) have the same legal representative for purposes of their 

Application; or  
 
(d) have a relationship with each other, directly or through 

common  third parties, that puts them in a position to 
have access to information about or to influence the 
application of another Applicant in the subsequent 
bidding process or influence the decisions of the 
Employer regarding this prequalification process; or 

 
(e) Participated as a consultant in the preparation of the 

design or technical specifications of the Works that is the 
subject of this prequalification. Where a firm, or firms 
from the same economic or financial group, in addition to 
consulting, has also the capability to manufacture or 
supply goods or to construct works, that firm or firms 
from the same economic or financial group, may not 
normally be a supplier of goods or works, if it provided 
consulting services for the contract corresponding to this 
prequalification, unless it can be demonstrated that there 
is no significant degree of common ownership, influence 
or control. 

 
(f)   lend or temporarily second, their personnel to firms or 

organizations which are engaged in consulting services 
for the preparation related to procurement for or 
implementation of the project, if the personnel would be 
involved in any capacity on the same  project. 

 
  4.6 A firm that is under a declaration of ineligibility by the JBIC in 

accordance with ITA Clause 3, at the date of submission of 
the application thereafter, shall not be considered. 
 

  4.7 An Applicant should have certified quality management for 
quality assurance. 
 

  4.8 An Applicant should have certified occupational, safety, 
health and administration system issued by authorized 
agencies. 
 

  4.9 Applicants shall provide such evidence of their continued 
eligibility satisfactory to the Employer, as the Employer shall 
reasonably request. 
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  B. Contents of Prequalification Document 
    

5 Sections  of the 
Prequalification 
Document 

5.1 The Prequalification Document consists of Parts 1 and 2 
which include all the sections indicated below, and should 
be read in conjunction with any Addenda issued in 
accordance with Clause 8. 

    
    

PART 1 – Prequalification Procedures 
 

   • Invitation for Application (IFP) 
• Section I.    Instructions to Applicants (ITA) 
• Section II.   Application Data Sheet (ADS) 
• Section III.  Pre-qualification Criteria  
• Section IV. Application Forms  
 

    
PART 2 – Requirements 
 

• Section V.  Scope of Contract 
 

  5.2 The “Invitation for Prequalification” issued by the 
Employer is part of the Prequalification Document. 
 

  5.3 The Employer accepts no responsibility for the 
completeness of the Prequalification Documents and its 
Addenda unless they were obtained directly from the 
Employer. 
 

  5.4 The Applicant is expected to examine all instructions, 
forms, and terms in the Prequalification Document and to 
furnish all information and documentation required by the 
Prequalification Document.   

    
6 Clarification of 

Prequalification 
Document 

6.1 A prospective Applicant requiring any clarification of the 
Prequalification Document shall contact the Employer in 
writing at the Employer’s address indicated in the ADS. 
The Employer will respond in writing to any request for 
clarification provided that such request is received no 
later than the date indicated in the ADS prior to the 
deadline for submission of Applications. The Employer 
shall forward copies of its response to all Applicants who 
have acquired the Prequalification Documents directly 
from the Employer including a description of the inquiry 
but without identifying its source. Should the Employer 
deem it necessary to amend the Prequalification 
Document as a result of a request for clarification, it shall 
do so following the procedure under ITA Clause 8 and in 
accordance with the provisions of Sub-clause 16.2. 

    
7 Pre-submission 

Conference 
7.1 A Pre-submission Conference shall be held on _____ 

(date & time). All questions pertaining to the Pre-
qualification process shall be entertained during the said 
Conference. Attendance shall not be mandatory however 
interested Applicants are advised to attend. 
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8 Amendment of 

Prequalification 
Document 

8.1 At any rate prior to the deadline for submission of 
Applications, the Employer may amend the 
Prequalification Document by issuing Addendum or 
Addenda. 
 

  8.2 Any Addendum issued shall be part of the Prequalification 
Document and shall be communicated in writing to all 
who have obtained the Prequalification Document directly 
from the Employer.  
 

  8.3 To give prospective Applicants reasonable time in which 
to take an Addendum into account in preparing their 
Applications, the Employer may, at its discretion, extend 
the deadline for submission of Applications.     

    
  C. Preparation of Applications 
    

9 Cost of 
Applications 

9.1 The Applicant/s shall bear all costs associated with the 
preparation and submission of its application, and the 
Employer shall in no case be responsible or liable for 
those costs, regardless of the conduct or outcome of the 
prequalification process. 
 

10 Language of 
Application 

10.1 The Application/s, as well as all correspondences and 
documents relative to the prequalification exchanged by 
the Applicant/s and the Employer, shall be written in the 
English language. Supporting documents and printed 
literature that are part of the application may be in another 
language, provided they are accompanied by an accurate 
translation of the relevant passages into the English 
language, in which case, for purposes of interpretation of 
the application, the translation shall govern. 
 

11 Documents 
comprising the 
Application 

11.1 The Application shall comprise the following: 
 
(a) Application Letter, in accordance with ITA Clause 

12; 
 
(b) Written confirmation authorizing the signatory of the 

Application to commit the Applicant, in accordance 
with ITA Sub-clause 14.3; 

 
(c) Documentary  evidence establishing the Applicant’s’ 

eligibility to prequalify, in accordance with ITA 
Clause 13; 

 
(d) Documentary evidence establishing the Applicant’s 

qualifications, in accordance with ITA Clause 13; 
and  

 
(e) Any other document required as specified in the 

ADS. 
 

  11.2 Applicants must issue certification as to the accuracy of 
all information submitted. If requested, original documents 
shall be presented for authentication by the Employer. 
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Authority is understood to be vested upon the Employer 
or its authorized representative(s) to make independent 
queries, as the Employer considers necessary to confirm 
or amplify such information. 
 

12 Application Letter 12.1 The Applicant shall prepare an Application Letter using 
the form furnished in Section IV, Application Forms. This 
Form must be completed without any alteration to its 
format. 
 

13 Documents 
establishing the 
qualifications of the 
Applicant 

13.1 To establish its qualifications to perform the contract in 
accordance with Section III, Prequalification Criteria. The 
Applicant shall provide information requested in the 
corresponding Information Sheets included in Section IV, 
Application Forms. 
 

14 Signing of the 
Application and 
Number of Copies 

14.1 The Applicant shall prepare one (1) original of the 
documents comprising the Application as described in ITA 
Clause 11 and clearly marked it “ORIGINAL”. The original 
of the application shall be typed or written in indelible ink 
and shall be signed by a person duly authorized to sign 
on behalf of the Applicant. 
 

  14.2 The applicant shall submit copies of the signed original 
application, in the number specified in the ADS, and 
clearly mark them “COPY”. In the event of any 
discrepancy between the original and the copies, the 
original shall prevail.   
 

  14.3 The Prequalification being required for submission  must 
be properly book bound; and the contents  of which must 
be numbered/paginated consecutively, the total number 
of which must be indicated in the covering page and all 
pages must be signed or initialed by the duly authorized 
representative of the Applicant.  
 

  14.4 The requirements regarding the legal instrument 
evidencing the authorization to represent and sign on 
behalf of the Applicant shall be as specified in the ADS. 

    

  D. Submission of Applications 
    

15 Sealing and 
Marking of 
Applications 
 

15.1
 
 
 
 
 
 

15.2

Prequalification Documents shall be submitted consisting 
of one (1) “Original Copy” and two (2) “Copies” , each 
copy clearly marked as such and comprising of the 
prequalification questionnaire and forms duly 
accomplished and supplemented with all the information 
required, including all addenda, if any. 
 
The Original Copy and all Copies of Prequalification 
Documents shall be submitted in two separate sealed 
envelopes or packages whichever is convenient and 
which shall: 
(a) bear the name and address of the Applicant; 
(b) be addressed to the Employer, in accordance with 

ITA Clause 16.1; and 
(c) bear the specific identification of this prequalification 
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process indicated in the ADS. 
 
If the envelopes are not sealed and marked as required, 
the Employer will assume no responsibility for the 
misplacement of the Application. 
 

16 Deadline for 
Submission of 
Applications 

16.1
 
 
 

16.2

Application shall be received by the Employer at the 
address and no later than the deadline indicated in the 
ADS. 
 
The Employer, may at its discretion, extend the deadline 
for the submission of applications by amending the 
Prequalification Document in accordance with ITA Clause 
8, in which case all rights and obligations of the Employer 
and Applicants subject to the previous deadline shall 
thereafter be subject to the deadline as extended.  
 

17 Late Applications 17.1 No Prequalification Documents shall be accepted after 
the deadline (___Time & Date____) of Submission nor 
shall Applicants be allowed to improve their documents 
after their failure to qualify. Documents submitted after the 
said deadline shall be returned UNOPENED to the 
Applicants. 
 

18 Opening of 
Applications 

18.1 The Employer shall prepare a record of the opening of 
Applications that shall include, as minimum, the name of 
the Applicant. A copy of the record shall be distributed to 
all Applicants.    
 

  E. Evaluation of Applications 

19 Confidentiality 19.1 Information relating to the evaluation of Applications, and 
recommendation for prequalification, shall not be 
disclosed to any persons not officially concerned with 
such process until notification of prequalification is made 
to all Applicants. 
 

  19.2 From the deadline for submission of Applications to the 
time of notification of the results of the prequalification in 
accordance with ITA Clause 26, if any Applicant wishes to 
contact the Employer on any matter related to the 
prequalification process, it may do so in writing.   

    
20 Clarifications of 

Applications 
20.1 To assist in the evaluation of Applications, the Employer 

may ask any Applicant for a clarification of its application 
which shall be submitted within a stated reasonable 
period of time. Any request for clarification and all 
clarifications shall be in writing.   
 

  20.2 If an Applicant does not provide clarifications of the 
information requested by the date and time set in the 
Employer’s request for clarification, its Application may be 
rejected. 
 

21 Responsiveness of 
Applications 

21.1 The Employer may reject any Application which is not 
responsive to the requirements of the Prequalification 
Document. 
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  F. Prequalification of Applicants 
    

22 Evaluation of 
Applications 

22.1 The Employer shall use the criteria and methods defined 
in Section III, Prequalification Criteria to evaluate the 
qualifications of the Applicants and proposed 
subcontractors. 
 

  22.2 Unless otherwise indicated in the ADS, this 
prequalification shall be for a single contract. 
 

  22.3 The evaluation shall be done in accordance with the 
Implementation Guidelines Concerning Government 
Procurement of Goods and Services (Decree No. 8, year 
2006, supplemented with Presidential Decree No. 67 of 
year 2005) and other existing pertinent Rules and 
Regulations of Indonesia. 
  
The evaluation will also be done in accordance with the 
Guidelines for Procurement under JBIC ODA (STEP) 
Loans, November 1999. In case of discrepancy between 
the JBIC Guidelines and the Indonesian Rules and 
Regulations, the JBIC Guidelines shall prevail, in 
accordance with the Loan Agreement. 
 

23 Employer’s Right to 
Accept or Reject 
Applications 

23.1 The Employer reserves the right to accept or reject any 
Application, and to annul the prequalification process and 
reject all Applications at any time, without thereby 
incurring any liability to the Applicants or any obligation to 
inform the Applicants of the grounds for the action taken 
thereon.  
 

24 Prequalification of 
Applicants 

24.1 All Applicants, including their proposed subcontractors, 
whose application have been determined to be 
substantially responsive to the requirements of the 
Prequalification Document and who have met or 
exceeded the specified criteria shall be prequalified by the 
Employer. 
 

25 Notification of 
Prequalification 

25.1 Once the Employer has completed the evaluation of the 
Applications, it shall notify all Applicants in writing of the 
names of those Applicants who have been prequalified. 
 

26 Invitation to Bid 26.1 Promptly after notification of the results of the 
prequalification, the Employer shall invite bids from all 
Applicants that have been prequalified. 
 

  26.2 Bidders may be required to provide bid security in a form 
of a Bank Guarantee issued by state owned bank in the 
country where the Contract will be executed or a 
reputable international/foreign bank recommended by the 
Bank of Indonesia, acceptable to the Employer, for an 
amount as specified in the bidding document. 
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  26.3 For this package, if the firm participating as Individual 
Applicant also participates as the partner of a joint 
venture or if the same firm appears on more than one (1) 
joint venture as partner, all of these individual applicant 
and joint ventures shall be disqualified in the 
prequalification.  This rule shall not apply in respect of 
bids that include Specialist Subcontractor(s) that are used 
by more than one (1) bidder. 
 

27 Updated 
Prequalification 
Information 

27.1 Bidder shall be required to update the Financial 
Information used for prequalification during bidding 
process and to confirm their continued compliance with 
the Prequalification Criteria. A successful bidder shall be 
rejected if the bidder’s thresholds are no longer met at the 
time of bidding. 

    
28 Eligible Goods 28.1 All goods whose country of origin is other than Japan can 

be procured for not more than seventy percent (70%) of 
the total cost of goods of the amount of contract.  
 
The goods procured from the eligible local manufacturing 
company(ies) (hereinafter referred to as “the Eligible 
Local Manufacturing company(ies)”) invested by 
Japanese manufacturing companies can be regarded and 
counted as Japanese origin if such Eligible Local 
Manufacturing Company(ies) satisfy(ies) the following 
conditions: 
 
Juridical persons incorporated and registered in the 
Republic of the Indonesia, and which have their 
appropriate facilities for producing or providing the goods 
and services in the Republic of the Indonesia and actually 
conduct their business there; 
 
Not less than 10% of shares are held by a single 
Japanese manufacturing company; and 
 
The proportion of shares held by any single company of 
the third countries other than Japan or the Republic of the 
Indonesia is not more than that held by any Japanese 
manufacturing companies. 

    
29 Declaration 29.1 Bidders will be required in the Bidding Documents to 

stipulate the percentage of contract amount of goods from 
Japan and goods from Eligible Local Company(ies) and to 
attach the declaration as to the eligibility of goods and 
suppliers.  The Form of Declaration is attached at the end 
(page 18) of these Instructions to Applicants as sample.  

    
  G. Cancellation of Procurement 
    

30 Cancellation of 
Procurement 

30.1 The Employer may cancel this procurement process if the 
Local Government fails to complete the land acquisition. 
Such decision by the Employer shall be concurred by 
JBIC. Applicants have no right to any reason to this 
cancellation. 
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SAMPLE 
 
 

FORM OF DECLARATION 
 
 
 
 
 
I, the Undersigned, hereby certify that (_______________) percent (________%) of the 
amount of the contract are procured from Japan and the Eligible Local Manufacturing 
Company(ies). 
 
 
I, the Undersigned, further certify that, (Name of the Prime Contractor) has been 
incorporated and registered in Japan, has its appropriate facilities for producing or providing 
the goods and services in Japan and actually conducts its business there. 
 
I, the Undersigned, further certify that, (Name of the Subcontractor) has been incorporated 
and registered in (Japan or the Republic of the Indonesia), has its appropriate facilities for 
producing or providing the goods in (Japan or the Republic of the Indonesia) and actually 
conducts its business there. 
 
 
 
 
Date: 
 
 
 
 
Name of the Firm 
Legal Address 
 
 
 
 
________________________________ 
Signature by authorized Signatory 
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SECTION II – APPLICATION DATA SHEET (ADS) 
 

Section II – Application Data Sheet (ADS) contains information and provisions that are 
specific to a particular prequalification process. The Employer must specify in the ADS only 
the information that the ITA request to be specified in the ADS. All information shall be 
provided; no clause shall be left blank. 
 
To facilitate the preparation of the ADS, its clauses are numbered with the same numbers as 
the corresponding ITA clauses. This Guide provides information to the Employer on how to 
enter all required information, and includes an ADS format that summarizes all information to 
be provided. 
 

A. General 
 

 
ITA 1.1 

The Name of the Employer is: Directorate General of Highways, Ministry of Public 
Works.     
 

 
 

ITA 1.1 

The Number and Name of the Contract is: 
 
Contract Package II –  Construction Nagreg Flyover 
                                    Construction of Gebang Flyover 
 

ITA 2.1 The Name of the Borrower is: the Government of the Republic of Indonesia 
 

ITA 2.1 The Name of the Project is: North Java Corridor Flyover Project 
 

 
B. Contents of the Prequalification Document 

 
 

ITA 6.1 
 
For clarification purposes only, the Employer’s Address is: 
    
Attention           :         Chairman of Committee (            Name               ) 
Address            :         (Number & Street) 
 
City                   :          Jakarta   
Country            :           Indonesia 
Telephone        :           ________________ 
Facsimile No.   :           ________________ 
E-mail Address:            ________________ 
  
The deadline for clarification request submission is on: 
 
Date                :            ____________________ 
Time                :            ____________________ 
 

 
B. Preparation of Applications 

 
ITA 11.1(e) The Applicant shall submit with his Application the following additional documents: 

 
[specify any additional document/s that are not listed in ITA 11.1 that must be submitted 
with the Application] 
 

ITA 14.2 In addition to the Original, the number of copies to be submitted with the Application is: 
two (2). 
 

ITA 14.3 The requirements regarding legal instrument evidencing the authorization to represent 
and sign on behalf of the Applicant shall be : Power of Attorney and Contractor’s 
Affidavit. 
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D. Submission of Applications 
 

 
ITA 16.1 

 
For application submission purposes only, the Employer’s address is: 
 
Attention           :         Chairman of Committee (            Name               ) 
Address            :         (Number & Street) 
 
City                   :          Jakarta   
Country            :           Indonesia 
Telephone        :           ________________ 
Facsimile No.   :           ________________ 
E-mail Address:            ________________ 
  
The deadline for clarification request submission is on: 
 
Date                :            ____________________ 
Time                :            ____________________ 
 

 
 

F. Prequalification of Applicants 
 

 
 

ITA 22.2 
 
As stipulated in ITA 1.1, this prequalification exercise shall be for multiple 
contracts. The Employer will prequalify each Applicant for all contract packages. 
A prequalified Applicant shall be allowed to bid for any contract package within 
his bidding capacity. If one bidder bids for all packages and is the lowest 
evaluated in all packages, such bidder may be awarded all contracts provided he 
satisfactorily meets all requirements of each Contract Package. 
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SECTION III – PREQUALIFICATION CRITERIA 

 
Section III – Prequalification Criteria (PQC) contains all criteria and methods that the 
Employer will use to evaluate applications. The information to be provided in relation to each 
criterion and the definitions of the corresponding terms are included in the respective 
Application Forms. 
 
JBIC requires bidders to be prequalified by meeting redefined, precise minimum 
requirements. The method entails Pass-Fail Criteria and Scoring System. 
 
The criteria adopted must relate to characteristics that are essential to ensure satisfactory 
execution of the contract, and must be stated in unambiguous terms. In essence, the criteria 
must be chosen so that only Contractors who are well qualified to carry out the contract are 
permitted to bid. The criteria must also be set so that they neither inhibit competition nor set 
a predetermined number of firms to be prequalified. All firms that meet the criteria shall be 
invited to bid. 
 
An Applicant’s capabilities to perform the contract/s satisfactorily are established in respect 
of: 
 
1. Requirements for Prequalification 
 

Prequalification is in principle required in advance of bidding to ensure that Invitations 
to Bid are extended only to those who are technically and financially capable. 
Prequalification shall be based entirely upon the capacity of prospective Applicants to 
perform the particular contract satisfactorily, taking into account, their: 
 
a) Experience of and past performance on similar contracts (Flyover/Viaduct); 
b) Capabilities with respect to Site Management and Personnel; 
c) Capabilities with respect to Equipment and Plant; 
d) Financial Position; and 
e) Litigation History 

 
Forms to assist prospective Applicants to provide the required information are 
included with the Prequalification Documents issued to interested eligible Applicants. 
 
Verification of the information provided by the prospective Applicants at the time of 
prequalification will also be done at the time of bid evaluation. Award of the contract 
may be denied to an Applicant/s judged to no longer have the capability or resources 
to successfully perform the Contract, including the case where the information 
provided was fraudulent or incorrect. 
 
For this package, if the firm participating as Individual Applicant also participates as 
the partner of a joint venture or if the same firm appears on more than one (1) joint 
venture as partner, all of these individual applicant and joint ventures shall be 
disqualified in the prequalification.   

 
2. Evaluation of Information submitted for Prequalification 
 

Prequalification of an Applicant consists of mainly of three (3) stages: 
 
Stage 1 :  Preliminary Screening 
Stage 2 :  Evaluation of Minimum Requirements 
Stage 3 :  Detailed Evaluation 
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The Evaluation Flowchart of the Prequalification procedure is presented as Figure 1.  
Figure 1 – Flow Chart of Prequalification Procedure 

 
Stage 1. Preliminary Screening (Pass or Fail) 

1. Formality of Application 
2. Completeness of information  
3. Eligibility of Application 
4. Legal Status of Application 
5. Quality Assurance 

Satisfied ? 

Stage 2. Evaluation 2 Minimum Requirement (Pass or Fail) 
1. Annual Construction Turn Over 
2. Successful Project Experience on Flyover/Viaduct 

Satisfied ? 

Stage 3. Detail Evaluation (Scoring System) 
1. Experience on Flyover/Viaduct 
2. Personal Capability  
3. Equipment Capability 
4. Financial Position

Prequalification

Litigation History Evaluation 

Satisfied ? 

Selection of Prequalified Applicants 
Submission of Evaluation Report to JBIC 

Determination of Prequalified Applicants Disqualified

Yes 

No 

Yes 

No

No

No 

Yes 

Yes 

Yes 
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2.1 Stage 1 : Preliminary Screening 
 

Preliminary Screening is made of the documents submitted by the Applicants 
in connection with the following: 
 
1. Formality of Application, it is to assess the document’s formality; 

whether the submitted documents and its format are in conformity with 
the requirements specified in the documents, in the event of no 
submission or omission of required documents deemed as important, 
the Application is to be disqualified at this stage. 

 
2. Completeness of Information,  it is to assess the completeness of 

information for all documents submitted by the Applicants including 
supporting data (Forms I through XVI), in the event of no submission or 
omission  of required documents deemed as important (including 
supporting data) the Application is to be disqualified at this stage. 

 
3. Eligibility of Application : Applicant must be in compliance with the 

requirements in accordance with the Instructions to Applicants (ITA) 
Clause 4. Applicants should attach copies of the original documents 
related to this requirement. 

 
4. Legal Status of Application: The current Indonesian legal regulation 

has stipulated the requirements of legal status for the Applicants upon 
the following conditions: 

 
• The Applicant is currently not under the supervision of the Court; 
• The Applicant is currently not declared bankrupt by the Court; 
• The activity of the Applicant is currently not terminated or 

suspended by the Court or other Authority; 
• Any Director or Officer of the Applicant’s Firm is currently not 

punished or criminally sanctioned; and 
• The Applicant or any of its Directors has not violated a law related 

with professionalism code of the company/individual according to 
the decision made by the Court. 

 
5. Quality Management System Certificate : It is to assess the function 

to maintain, manage and control the quality of product consistently 
offered to the Employer. All of these requirements need a Quality 
Management System (ISO 9000) or equivalent. 

 
2.2 Stage 2 : Evaluation of Minimum Requirements 

 
This stage evaluates the capability of Applicants with respect to the minimum 
requirements for (1) annual turnover and (3) successful project experience of 
similar nature and complexity (Flyover/Viaduct). Applications which do not 
satisfy the minimum requirement will be disqualified. 
 
1) Annual Construction Turnover  

 
Minimum Average of Annual Construction Turnover of: 
 
1. The Applicant must have an average annual turnover of a 

minimum of 30 Million US Dollar equivalent, defined as value of 
works completed in a project either in progress or completed in 
the last five (5) years from 2001 – 2005.  
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2.  Applicants should submit Form III (General Experience of 
Applicant). Each Form is to be signed by the Applicant’s 
Authorized Representative. 

 
3. The information supplied should be the Annual Turnover in 

terms of the amounts billed to client for each year for work in 
progress or completed, converted to US Dollars at the rate of 
exchange at the end of the period reported. Applicants should 
provide copies of the original documents related to this 
requirement. 

 
4. If the Average Annual Turnover (AAT) of the Applicant is less 

than the above minimum requirement, the said Applicant will be 
disqualified.  

 
2) Successful Project Experience  

 
Successful experience as Prime Contractor, single entity or partner in 
a Joint Venture, in the execution of at least three (3) projects that have 
been successfully or are substantially completed and that are similar to 
the proposed works (Flyover/Viaduct) based on the physical size, 
complexity, methods, technology or other characteristics, for within the 
last five (5) years will be regarded as the minimum requirement for this 
item. The Applicant should provide the evidence of completion of its 
project, and will be attached to the Application Forms, Form IV. This 
evidence should comprise certified copies of completion certificates 
issued by respective Employers of Project Consultants. Failing to meet 
this requirement will mean disqualification by the Applicant/s. 

 
2.3 Stage 3 – Detailed Evaluation of Applications 

 
This detailed evaluation is to conduct a “Scoring Points Evaluation” for each 
item of: 
 

1) General Experience, including project experience of similar nature and 
complexity, and project experience in similar site conditions; 

2) Personnel Capabilities; 
3) Equipment Capabilities; and 
4) Financial Position (cash flow capacity and soundness of financial 

position) 
 

The scoring system, in accordance with JBIC guidelines, includes setting 
minimum scores for each criterion that must be reached by an Applicant to 
allow prequalification. 
 

2.3.1 Experience of Past Performance on Similar Contracts 
 

(1) Experience with Similar Works (Flyover/Viaduct) Nature and 
Size) 

 

Participation as Contractor within the last five (5) years, each 
similar work with a value of at least US$ 5 Million equivalent, 
that have been successfully or are substantially completed and 
that are similar to the proposed works (Flyover/Viaduct). The 
similarity shall be based on Prestressed Concrete and Steel 
girder type of bridge, physical size 1 , complexity, methods, 

                                                           
1 Physical size refers to: i) Flyover and/or Viaduct; ii) Concrete and/or Steel Bridge with not less than 2 lanes; 
and iii) Bored Piles Foundation 



NORTH JAVA CORRIDOR FLYOVER PROJECT 

 25

technology and other characteristics as described in section V, 
Scope of Contract. 
 
The criteria for this factor are established in terms of the 
number of contracts of similar nature (type) and size (value) 
completed, as described in Section V, Scope of Contract, in the 
last five (5) years. 
 
Form IV (Experience in Contract of Similar Works) requests 
information relevant to this item. A separate form should be 
made out of each contract submitted for consideration. Letters 
of reference from previous customers should be attached. 
 
Form V (Joint Venture Data) requests information on the Joint 
Venture composition of any submitted Contract which is/was a 
Joint Venture:  a copy of this form should be attached to Form 
IV if relevant. 
 

(2) Experience with Similar Site Conditions 
 

Similar Site Conditions refer to variables like Country 
(Indonesia or similar developing countries), as described in 
Section V - Scope of the Contract, where the works have to be 
constructed. This factor is also measured in terms of the 
number of contracts completed in the last five (5) years of 
operations. 
 
Form IV (Experience in Contract of Similar Works) also 
requests information relevant to this item. 
 

2.3.2 Capability with respect to Site Management and Personnel 
 

The term “Capability” used here includes all factors determining an 
Applicant’s technical abilities other than experience. This arrangement 
eliminates the possibility that lack of experience can be offset by high 
technical qualifications. 

 
(1) Site Management and Organization 

 
It is to show the capacity of the Applicant’s site management 
and organization in order to achieve the project’s goal as 
requested by the Employer. While the quality of home office 
management may affect contract performance, it is usually less 
important than site management once the Contractor has 
mobilized. 
 
Two (2) aspects of site management are assessed separately: 

 
i) Project Organization and Management  

 
The responsibilities for construction, logistics, contract 
administration, and delegation of authority are identified 
in the proposal for site management and if the 
relationship between these activities is clearly defined 
and arranged in a logical pattern, a satisfactory rating is 
awarded, and 
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ii) Subcontracting System (Number and Pattern) 
 

Generally, the fewer the subcontractors involved in a 
construction program, the easier is the program to 
manage. In many construction projects, however, the 
primary contractor may not have the experience, 
personnel, or equipment to handle all elements of the 
work adequately. Subcontracting of specialized work is 
therefore normally permitted in large construction 
projects, and is often desirable. On the other hand, the 
primary contractor is expected to carry-out the principal 
construction tasks; this is the basic assumption in the 
prequalification process and will be assessed as 
“appropriate”. Both the number of subcontractors 
envisioned by the Applicant and the proposed division 
of work are, therefore, considerations that are examined 
separately, and a composite rating is awarded to this 
factor. 
 
Form VII (Proposed Site Organization) requests 
information on the proposed site organization. Form VIII 
(Proposed Subcontractors) requests information on 
current contracts. Form IX (Summary of Contract 
Commitments and work in Progress) requires further 
information pertaining to the Applicant’s site 
organization capabilities.       
 

(2) Personnel 
 

The Applicant must have suitably qualified personnel to fill the 
following key positions. The Applicant will supply information on 
a prime candidate and an alternate for each of the following 
positions. Form X (Personnel/Staff proposed for the project) 
and Form XI (Experience Summary of Key Personnel for the 
Project) asks for this information. All candidates should meet 
corresponding experience requirements in the following table: 
 

Minimum Experience 
Requirements (years) 

 
 

Position  NP SW Status

 
Education 

General Superintendent  1 15 PS S1 
Asst. General 
Superintendent 

2 10  S1 

Quality Control Engineer 2 10  S1 
Materials Engineer 2 10  S1 
Quantity Engineer 2 10  S1 
Bridge Engineer 2 10  S1 
Highway Engineer 2 10  S1 

 
Note:  
 

    NP  = Number of Persons 
    SW = Minimum requirement of experience in similar works (years) 
    PS  = Permanent Staff 
    S1 =  Engineering Graduate 
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2.3.3 Plant and Equipment  

 
Form XII(a) and Form XII(b)  (  Summary List and Equipment proposed 
for the project) requests information on the proposed Plant and 
Equipment. 
 

 
No. of Equipment 

 
 

Name 
 

 
 

Specification 
Location 1 Location 2

 
 

Status

Pile Boring Machine 1.5 ~ 1.8m  Ø 1 1  
Pile Boring Machine 2.5m  Ø 1 1  
Bulldozer 15 ton 2 2  
Wheel Loader 1.5 m3 2 2  
Hydraulic 
Excavator/Breaker 

0.5 m3 3 3  

Motor Grader 3.1 m 1 1  
Tyre Roller 10 Ton 1 1  
Vibratory Roller 5-8 Ton 1 1  
Water Tanker 6000 Ltr 2 2  
Asphalt Finisher 3 m 1  
Crane 150 Ton 1  
Crane 100 Ton 1  
Crane 30 Ton 1  
Crane 16 Ton 1  
Agitator/Truck Mixer 5 - 6 m3 8 8  
Dump Truck 10 Ton 15 15  
Concrete Batch Plant  30 m3 / Hr 1 1  
Asphalt Mixing Plant 30 Tons/Hr 1 1  
Stone Crasher 30 T/Hr 1 1  
Note: 

• The Equipment and Plant listed above are considered as minimum 
requirement.  

• The life year of proposed equipment shall be less than ten (10) 
years old 

• Status of Equipment: The equipment to be utilized for the project 
shall clearly defined their status whether: Owned, Rental, Lease, etc. 

• The notarized Lease Contract Agreement for Equipment to be 
Leased or Rented (including the Lessor’s proof of ownership of the 
said Equipment) must be submitted with the PQ documents 

 
Information given must be known commitments and all listed items 
must be in good working condition. Form XII (a) should be used to 
summarize the information provided. 
 
If found to be necessary during the procurement process, the 
proposed equipment by Applicants, may be checked by the 
procurement committee to the site locations and all the cost to be 
incurred by such checking shall be borne by the Applicant/s. 
 

2.3.4 Financial Capacity 
 

(1) Average Annual Construction Turnover 
 

For scoring this item, only average income from contract work 
over the last five (5) years will be used. 
 
Turnover, which is only a secondary evaluation factor, is a 
measure of the size of a firm’s operation: It does not by itself 
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indicate profitability (which is shown in the profit - and – loss 
statement as the residual amount after deducting expenses 
from income). Volume of business, in addition to assets, is 
significant as an indirect measure of the management, staff, 
and materials resources, the more likely it is that a firm can 
mobilize them for the Contract and, if necessary, divert staff or 
equipment from other contracts to meet the requirements of the 
contract.   
 

(2) Net worth or Net Equity  
 

Net worth or net equity is the difference between total assets 
and total liabilities. The net worth measures a firm’s ability to 
produce profits over the long run as well as its ability to sustain 
losses. Although the yearly figures for the net worth indicate the 
growth of the firm, the return on equity gives a better indication 
of the efficiency with which equity is employed within the firm. 
This is obtained by dividing the annual profit before taxes by 
the net worth of the previous year and expressed as a 
percentage. The return on equity will not be used for 
determining financial capability of an Applicant, but if any 
discontinuities or abnormal features in ratio should alert the 
Employer to potential financial problems and the need to seek 
expert professional advice for further review and interpretation. 

 
(3) Working Capital 
 

Working capital is the difference between current assets and 
current liabilities, and measures the firm’s ability to generate 
cash in short term. Current assets are cash and other assets 
suitable for conversion into cash within one year. Current 
liabilities are monetary obligations that must be paid out within 
the current year. 
 
Submission of audited balance sheets or, if not required by the 
law of the Applicant’s country, other financial statements 
acceptable to the Employer, for the last three (3) years to 
demonstrate the current soundness of the Applicant’s financial 
position and its prospective long-term profitability. 

 
2.3.5 Weighting  

 
The weightings for a distribution with a total score of 100 points are 
broken down as follows: 
 
• Experience (including past performance) ………….….30 points 
• Capability with respect to Site Management  

and Personnel ……………………………………………20 points 
Capability with respect to Equipment and Plant..….. .. 20 points 

• Financial Capability ………………………………..…….30 points 
 
The minimum score needed by an Applicant to be considered for 
prequalification is set at sixty percent (60%) of the maximum for the 
respective group score of the four (4) groups. To avoid prequalification 
of an Applicant that just reached the minimum of each group score and 
thus shows an overall weakness, the required minimum overall score 
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is set at eighty percent (80%) of the total maximum score, and failure 
to meet this requirement will lead to disqualification. 
 
A failure in one (1) group cannot be covered by capability in other 
groups. In this case, application will be disqualified. 
 

2.3.6 Litigation History 
 

Any information about litigation or defaults on on-going contracts that 
casts serious doubt on the Applicant’s capability to perform new 
contracts will be considered under this heading. The Applicant is to 
provide full details of litigation history and defaults or on uncompleted 
contracts for the last 10 years. 
 
- Contract default history such as delay of time for completion for 

which the applicant is responsible. 
 
- Record of contract price and final contract amount. 

 
- All pending litigation shall be treated as resolved against the 

Applicant and so shall in total not represent more than fifty 
percent (50%) of the Applicant’s net worth. 

 

Any Applicant who is found to have submitted false or inaccurate 
statement or information shall be disqualified from the bid process. 
 
Form XIV (Litigation History) requests this information. The Applicant 
shall submit evidences if the history of litigation had already been 
resolved. 
 
Form XV (Statement/Legal Status). The Applicant shall declare the 
statement/legal status of the company. 

 
2.3.7 JOINT VENTURES   

 
Joint Ventures must comply with the following requirements: 
 
As a minimum qualification requirement:  
 
The lead partner shall meet not less than 50% of the qualifying criteria 
given in Item 2.3.4.1 (Average Annual Turnover) and Item 2.3.4.2 (Net 
Worth or Equity requirement).   
 
Each of the other partners in the joint venture shall meet, individually 
not less than the corresponding percentage of their participation as 
joint venture (as indicated in Form V),  the qualifying criteria in Item 
2.3.4.1 (Average Annual Turnover) and Item 2.3.4.2 (Net Worth or 
Equity requirement).   
 
The joint venture must satisfy collectively the criteria of Item 2.3.1 
(Experience of Past Performance on Similar Contracts), Item 2.3.2 
(Capability with respect to Site Management and Personnel), Item 
2.3.3 (Plant and Equipment Capability) and Item 2.3.4 (Financial 
Capacity) for which purpose, the relevant figures for each of the 
partners shall be added to arrive at the joint venture’s total capacity. 
 
Each of the members of the joint venture must satisfy Item 2.3.4            
(Financial Statements) and Item 2.3.6 above (Litigation History). 



NORTH JAVA CORRIDOR FLYOVER PROJECT 

 30

 
The formation of a joint venture after Prequalification, and any change 
in a prequalified Joint Venture, (and any of its principal named 
Subcontractor) will be subject to the written approval of the Employer 
prior to the deadline for submission of bids.  Such approval may be 
denied if (i) partners withdraw from a joint venture and the remaining 
partners do not meet the prequalifying requirements; (ii) the new 
partners to a Joint Venture are not qualified, individually or as another 
joint venture; or (iii) in the opinion of the Employer, a substantial 
reduction in competition may result. 
 
Any bid shall be signed in such form or manner so as to legally bind all 
partners, jointly and severally, and shall be submitted with a copy of 
the Joint Venture Agreement providing the joint and several liabilities 
of each party thereof with respect to the Contract. 
 
The Prequalification of a joint venture does not necessarily prequalify 
any of its partners individually or as a partner in any other joint venture 
association.  In case of dissolution of a joint venture, each one of the 
constituent firms may subsequently prequalify if it meets all of the 
Prequalification requirements, subject to the written approval of the 
Employer. 
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SECTION IV – APPLICATION FORMS 
 

The Prequalification questionnaire contains the following forms: 
 
Form I -  Letter of Application 
 
Form II  -  General Information 
 
Form III -  General Experience of Applicant 
 
Form IV -  Experience in Contract of Similar Works   
 
Form V -  Joint Venture Data 
 
Form VI -  Description of Works and Site Conditions in Contract 
 
Form VII -  Proposed Site Organization 
 
Form VIII -  Proposed Subcontractors 
 
Form IX -  Summary of Contract Commitments and Work Progress 
 
Form X -  Personnel/Staff Proposed for the Project 
 
Form XI -  Experience Summary of Key Personnel for the Project 
 
Form XII(a) -  Equipment Proposed for the Project – Summary List 
 
Form XII(b) -  Equipment Proposed for the Project 
 
Form XIII -  Financial Data 
 
Form XIV -  Litigation History   
 
Form XV -  Statement/Legal Status 
 
Form XVI -  Additional information 
 
 
Notes: 
 
(1) If necessary, additional sheets may be added to the forms. Each page of each form 

shall be clearly marked in the right top corner as follows: Form I, Page 1; Form I, 
Page 2; etc.- If the form goes beyond one (1) page. 

 
(2) Some of the forms will require attachments. Such attachments should be clearly 

marked as follows: Attachment 1 to Form I; Attachment 2 to Form I; etc. 
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FFOORRMM I 
LLeetttteerr  ooff  AApppplliiccaattiioonn  

  
  

((LLeetttteerrhheeaadd  ppaappeerr  ooff  tthhee  AApppplliiccaanntt  oorr  ppaarrttnneerr  rreessppoonnssiibbllee  ffoorr  aa  jjooiinntt  vveennttuurree,,  iinncclluuddiinngg  ffuullll  
ppoossttaall  aaddddrreessss,,  tteelleepphhoonnee  nnoo..,,  ffaaxx  nnoo..,,  tteelleexx  nnoo..,,  aanndd  ccaabbllee  aaddddrreessss))  

  
 

Date: _________________________ 

THE CHAIRMAN 
 (Name & Address of COMMITTEE) 
____________________________ 
_____________________________ 
_____________________________ 
  
 
GGeennttlleemmeenn,,  
  
11..  BBeeiinngg  dduullyy  aauutthhoorriizzeedd  ttoo  rreepprreesseenntt  aanndd  aacctt  oonn  bbeehhaallff  ooff  ________((NNaammee  ooff  

AApppplliiccaanntt))__________________________((hheerreeiinnaafftteerr  rreeffeerrrreedd  ttoo  aass  tthhee  ““AApppplliiccaanntt””)),,  aanndd  hhaavviinngg  
rreevviieewweedd  aanndd  ffuullllyy  uunnddeerrssttoooodd  aallll  ooff  tthhee  pprreeqquuaalliiffiiccaattiioonn  iinnffoorrmmaattiioonn  pprroovviiddeedd,,  tthhee  
uunnddeerrssiiggnneedd  hheerreebbyy  aappppllyy  ttoo  bbee  pprreeqquuaalliiffiieedd  bbyy  yyoouurrsseellvveess  aass  aann  AApppplliiccaanntt  ffoorr  tthhee  
ffoolllloowwiinngg  CCoonnttrraacctt  PPaacckkaaggee  uunnddeerr  tthhee  NNoorrtthh  JJaavvaa  CCoorrrriiddoorr  FFllyyoovveerr  PPrroojjeecctt  uunnddeerr  
DDiirreeccttoorraattee  GGeenneerraall  ooff  HHiigghhwwaayyss  ((JJBBIICC  LLooaann  IIPP--552288))  

  
CCoonnttrraacctt  PPaacckkaaggee  NNoo  CCoonnttrraacctt  NNaammee  CCoonnssttrruuccttiioonn  PPeerriioodd  
      

  
IIII  

CCoonnssttrruuccttiioonn  ooff    
NNaaggrreegg  FFllyyoovveerr                                    
GGeebbaanngg  FFllyyoovveerr  

  
445566  ccaalleennddaarr  ddaayyss  

        
  
  

22..  AAttttaacchheedd  ttoo  tthhiiss  lleetttteerr  aarree  ccooppiieess  ooff  oorriiggiinnaall  ddooccuummeennttss  ddeeffiinniinngg::  
  

((aa))  tthhee  AApppplliiccaanntt’’ss  lleeggaall  ssttaattuuss;;  
((bb))  tthhee  pprriinncciippaall  ppllaaccee  ooff  bbuussiinneessss;;  aanndd  
((cc))  tthhee  ppllaaccee  ooff  iinnccoorrppoorraattiioonn  ((ffoorr  aapppplliiccaannttss  wwhhoo  aarree  ccoorrppoorraattiioonnss)),,  oorr  tthhee  

ppllaaccee  ooff  rreeggiissttrraattiioonn  aanndd  tthhee  nnaattiioonnaalliittyy  ooff  tthhee  oowwnneerrss  ((ffoorr  AApppplliiccaannttss  
wwhhoo  aarree  ppaarrttnneerrsshhiippss  oorr  iinnddiivviidduuaallss--oowwnneedd  ffiirrmmss))..  

  
33..  YYoouurr  AAggeennccyy  aanndd  iittss  aauutthhoorriizzeedd  rreepprreesseennttaattiivveess  aarree  hheerreebbyy  aauutthhoorriizzeedd  ttoo  ccoonndduucctt  

aannyy  iinnqquuiirriieess  oorr  iinnvveessttiiggaattiioonnss  ttoo  vveerriiffyy  tthhee  ssttaatteemmeennttss,,  ddooccuummeennttss,,  aanndd  iinnffoorrmmaattiioonn  
ssuubbmmiitttteedd  iinn  ccoonnnneeccttiioonn  wwiitthh  tthhiiss  aapppplliiccaattiioonn,,  aanndd  ttoo  sseeeekk  ccllaarriiffiiccaattiioonn  ffrroomm  oouurr  
bbaannkkeerrss  aanndd  cclliieennttss  rreeggaarrddiinngg  aannyy  ffiinnaanncciiaall  aanndd  tteecchhnniiccaall  aassppeeccttss..    TThhiiss  LLeetttteerr  ooff  
AApppplliiccaattiioonn  wwiillll  aallssoo  sseerrvvee  aass  aauutthhoorriizzaattiioonn  ttoo  aannyy  iinnddiivviidduuaall  oorr  aauutthhoorriizzeedd  
rreepprreesseennttaattiivvee((ss))  ooff  aannyy  iinnssttiittuuttiioonn  rreeffeerrrreedd  ttoo  iinn  tthhee  ssuuppppoorrttiinngg  iinnffoorrmmaattiioonn,,  ttoo  
pprroovviiddee  ssuucchh  iinnffoorrmmaattiioonn  ddeeeemmeedd  nneecceessssaarryy  aanndd  aass  rreeqquueesstteedd  bbyy  yyoouurrsseellvveess  ttoo  
vveerriiffyy  ssttaatteemmeennttss  aanndd  iinnffoorrmmaattiioonn  pprroovviiddeedd  iinn  tthhiiss  aapppplliiccaattiioonn,,  oorr  wwiitthh  rreeggaarrdd  ttoo  tthhee  
rreessoouurrcceess,,  eexxppeerriieennccee,,  aanndd  ccoommppeetteennccee  ooff  tthhee  AApppplliiccaanntt..  

  
44..  YYoouurr  AAggeennccyy  aanndd  iittss  aauutthhoorriizzeedd  rreepprreesseennttaattiivveess  mmaayy  ccoonnttaacctt  tthhee  ffoolllloowwiinngg  ppeerrssoonnss  

ffoorr  ffuurrtthheerr  iinnffoorrmmaattiioonn::  
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GGeenneerraall  aanndd  mmaannaaggeerriiaall  iinnqquuiirriieess  
  

  

CCoonnttaacctt  11  TTeelleepphhoonnee  11  
  

CCoonnttrraacctt  22  
  

TTeelleepphhoonnee  22  

  
PPeerrssoonnnneell  iinnqquuiirriieess  

  
  

CCoonnttaacctt  11  TTeelleepphhoonnee  11  
  

CCoonnttrraacctt  22  
  

TTeelleepphhoonnee  22  

 
TTeecchhnniiccaall  IInnqquuiirriieess  
  

  

CCoonnttaacctt  11  TTeelleepphhoonnee  11  
  

CCoonnttrraacctt  22  
  

TTeelleepphhoonnee  22  

  
FFiinnaanncciiaall  IInnqquuiirriieess  
  

  

CCoonnttaacctt  11  TTeelleepphhoonnee  11  
  

CCoonnttrraacctt  22  
  

TTeelleepphhoonnee  22  

  
55..  TThhiiss  aapppplliiccaattiioonn  iiss  mmaaddee  wwiitthh  tthhee  ffuullll  uunnddeerrssttaannddiinngg  tthhaatt::  

  

((aa))  BBiiddss  bbyy  pprreeqquuaalliiffiieedd  AApppplliiccaannttss  wwiillll  bbee  ssuubbjjeecctt  ttoo  vveerriiffiiccaattiioonn  ooff  aallll  iinnffoorrmmaattiioonn  
ssuubbmmiitttteedd  ffoorr  pprreeqquuaalliiffiiccaattiioonn  aatt  tthhee  ttiimmee  ooff  bbiiddddiinngg..  

  

((bb))  YYoouurr  AAggeennccyy  rreesseerrvveess  tthhee  rriigghhtt  ttoo::  
  

••  aammeenndd  tthhee  ssccooppee  aanndd  vvaalluuee  ooff  aannyy  ccoonnttrraaccttss  bbiidd  uunnddeerr  tthhiiss  pprroojjeecctt;;  iinn  
ssuucchh  eevveenntt,,  bbiiddss  wwiillll  oonnllyy  bbee  ccaalllleedd  ffrroomm  pprreeqquuaalliiffiieedd  AApppplliiccaannttss  wwhhoo  mmeeeett  
tthhee  rreevviisseedd  rreeqquuiirreemmeennttss;;  aanndd  

  
••  rreejjeecctt  oorr  aacccceepptt  aannyy  aapppplliiccaattiioonn,,  ccaanncceell  tthhee  pprreeqquuaalliiffiiccaattiioonn  pprroocceessss,,  aanndd  

rreejjeecctt  aallll  aapppplliiccaattiioonnss..  
  

((cc))  YYoouurr  AAggeennccyy  sshhaallll  nnoott  bbee  lliiaabbllee  ffoorr  aannyy  ssuucchh  aaccttiioonnss  aanndd  sshhaallll  bbee  uunnddeerr  nnoo  
oobblliiggaattiioonn  ttoo  iinnffoorrmm  tthhee  AApppplliiccaanntt  ooff  tthhee  ggrroouunnddss  ffoorr  tthheemm..  

  

  
AApppplliiccaannttss  wwhhoo  aarree  nnoott  jjooiinntt  vveennttuurreess  sshhoouulldd  ddeelleettee  ppaarraass..  66  &&  77  aanndd  iinniittiiaall  tthhee  ddeelleettiioonnss..  

  
66..  AAppppeennddeedd  ttoo  tthhiiss  aapppplliiccaattiioonn,,  wwee  ggiivvee  ddeettaaiillss  ooff  tthhee  ppaarrttiicciippaattiioonn  ooff  eeaacchh  ppaarrttyy,,  

iinncclluuddiinngg  ccaappiittaall  ccoonnttrriibbuuttiioonn  aanndd  pprrooffiitt//lloossss  aaggrreeeemmeennttss,,  iinn  tthhee  JJooiinntt  VVeennttuurree  oorr  
AAssssoocciiaattiioonn..    WWee  aallssoo  ssppeecciiffyy  tthhee  ffiinnaanncciiaall  ccoommmmiittmmeenntt  iinn  tteerrmmss  ooff  tthhee  ppeerrcceennttaaggee  
ooff  tthhee  vvaalluuee  ooff  tthhee  ccoonnttrraacctt,,  aanndd  tthhee  rreessppoonnssiibbiilliittiieess  ffoorr  eexxeeccuuttiioonn  ooff  tthhee  ccoonnttrraacctt..  

  
77..  WWee  ccoonnffiirrmm  tthhaatt  iiff  wwee  bbiidd,,  tthhaatt  bbiidd,,  aass  wweellll  aass  aannyy  rreessuullttiinngg  ccoonnttrraacctt,,  wwiillll  bbee::  

  
((aa))  SSiiggnneedd  ssoo  aass  ttoo  lleeggaallllyy  bbiinndd  aallll  ppaarrttnneerrss,,  jjooiinnttllyy  aanndd  sseevveerraallllyy;;  aanndd  
((bb))  SSuubbmmiitttteedd  wwiitthh  aa  JJooiinntt  VVeennttuurree  AAggrreeeemmeenntt  pprroovviiddiinngg  tthhee  jjooiinntt  aanndd  sseevveerraall  

lliiaabbiilliittiieess  ooff  aallll  ppaarrttnneerrss  iinn  tthhee  eevveenntt  tthhee  ccoonnttrraacctt  iiss  aawwaarrddeedd  ttoo  uuss..  
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88..  TThhee  uunnddeerrssiiggnneedd  ddeeccllaarree  tthhaatt  tthhee  ssttaatteemmeennttss  mmaaddee  aanndd  tthhee  iinnffoorrmmaattiioonn  pprroovviiddeedd  iinn  
tthhee  dduullyy  ccoommpplleetteedd  aapppplliiccaattiioonn  aarree  ccoommpplleettee,,  ttrruuee,,  aanndd  ccoorrrreecctt  iinn  eevveerryy  ddeettaaiill..  

  
SSiiggnneedd  
  
NNaammee  

SSiiggnneedd  
  
NNaammee  
  

FFoorr  aanndd  bbeehhaallff  ooff  ((nnaammee  ooff  AApppplliiccaanntt  oorr  LLeeaadd  
PPaarrttnneerr  ooff  aa  JJooiinntt  VVeennttuurree))  
  

FFoorr  aanndd  oonn  bbeehhaallff  ooff  ((nnaammee  ooff  PPaarrttnneerr))  

  
  
SSiiggnneedd  
  
NNaammee  

SSiiggnneedd  
  
NNaammee  
  

FFoorr  aanndd  bbeehhaallff  ooff  ((nnaammee  ooff  PPaarrttnneerr))  
  

FFoorr  aanndd  oonn  bbeehhaallff  ooff  ((nnaammee  ooff  PPaarrttnneerr))  

  
  
SSiiggnneedd  
  
NNaammee  

SSiiggnneedd  
  
NNaammee  
  

FFoorr  aanndd  bbeehhaallff  ooff  ((nnaammee  ooff  PPaarrttnneerr))  
  
  

FFoorr  aanndd  oonn  bbeehhaallff  ooff  ((nnaammee  ooff  PPaarrttnneerr))  

  
  
  
 
  
  

AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee    
  

SSiiggnnaattuurree  ::______________________________________________________  
  

NNaammee  ::____________________________________________________________  
  

PPoossiittiioonn::__________________________________________________________  
  

DDaattee::______________________________________________________________  
  

              OOffffiicciiaall  SSttaammpp::  ((IIff  aavvaaiillaabbllee))  
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AAFFFFIIDDAAVVIITT  OOFF  AAPPPPLLIICCAANNTT  
  
  
II  hheerreebbyy  cceerrttiiffyy  tthhaatt  aallll  iinnffoorrmmaattiioonn  iinn  tthhiiss  AApppplliiccaanntt’’ss  ((CCoonnttrraaccttoorr’’ss))  CCoonnffiiddeennttiiaall  AApppplliiccaattiioonn  
SSttaatteemmeenntt  ffoorr  PPrreeqquuaalliiffiiccaattiioonn,,  iinncclluuddiinngg  aallll  iinnffoorrmmaattiioonn  iinn  tthhee  ffoorrmmss  aattttaacchheedd  aanndd  eenncclloossuurreess  
ttoo  tthhiiss  ssttaatteemmeenntt,,  aarree  ttrruuee  aanndd  ccoorrrreecctt,,  aanndd  II  hhoolldd  mmyysseellff  lliiaabbllee,,  ccrriimmiinnaallllyy  aanndd//oorr  cciivviillllyy,,  ffoorr  
aannyy  mmiissrreepprreesseennttaattiioonn  oorr  ffaallssee  ssttaatteemmeenntt  mmaaddee  tthheerreeiinn..  
  
IInn  ffaaiitthh  wwhheerreeooff,,  II  hhaavvee  hheerreettoo  aaffffiixxeedd  mmyy  ssiiggnnaattuurree  tthhiiss  ______________________  ddaayy  ooff  ______________________,,  
22000066____________  aatt  ____________________________________________________________________..  
  

  
  
  
____________________________________  
                  ((AAffffiiaanntt))  
  
  
  
RREEPPUUBBLLIICC  OOFF  IINNDDOONNEESSIIAA))  
PPRROOVVIINNCCEE//CCIITTYY  OOFF  ____________________))  
  
  
  
SSUUBBSSCCRRIIBBEEDD  AANNDD  SSWWOORRNN  TTOO  bbeeffoorree  mmee  tthhiiss  ____________________  ooff  ____________________,,  22000066  aatt    
______________________________  aaffffiiaanntt  eexxhhiibbiitteedd  ttoo  mmee  hhiiss  PPaassssppoorrtt  NNoo..  __________________________  iissssuueedd  oonn  
__________________________  aatt  ____________________________________oorr  ________________________________________..  iissssuueedd  oonn  
__________________________  aatt  ________________________..  
  
  
  
  
NNoottaarryy  PPuubblliicc  
LLiicceennssee  NNoo..  ______________________________  
UUnnttiill  __________________________________________  
  
  
  
  
  
DDoocc..    NNoo..    ____________________  
PPaaggee  NNoo..    ____________________  
BBooookk  NNoo..    ____________________  
SSeerriieess  ooff      ____________________  
  
  
  
NNoottee::    OOrr  eeqquuiivvaalleenntt  iinn  tthhee  CCoonnttrraaccttoorr’’ss  CCoouunnttrryy//AArreeaa  ooff  RReeggiissttrraattiioonn  nnoottaarriizzeedd  bbyy  

tthheeiirr  rreessppeeccttiivvee  EEmmbbaassssyy//CCoonnssuullaattee  
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FFOORRMM  IIII    
GGeenneerraall  IInnffoorrmmaattiioonn  

  
AAllll  iinnddiivviidduuaall  ffiirrmmss  aanndd  eeaacchh  ppaarrttnneerr  ooff  aa  jjooiinntt  vveennttuurree  aappppllyyiinngg  ffoorr  PPrreeqquuaalliiffiiccaattiioonn  aarree  
rreeqquueesstteedd  ttoo  ccoommpplleettee  tthhee  iinnffoorrmmaattiioonn  iinn  tthhiiss  ffoorrmm..  NNaattiioonnaalliittyy  iinnffoorrmmaattiioonn  mmuusstt  bbee  pprroovviiddeedd  
ffoorr  aallll  oowwnneerrss  oorr  AApppplliiccaannttss  tthhaatt  aarree  ppaarrttnneerrsshhiippss  oorr  iinnddiivviidduuaallllyy--oowwnneedd  ffiirrmmss..  
  
WWhheerree  tthhee  AApppplliiccaanntt  pprrooppoosseess  ttoo  uussee  ssuubbccoonnttrraaccttoorrss  ffoorr  ccrriittiiccaall  ccoommppoonneennttss  ooff  tthhee  WWoorrkkss,,  oorr  
ffoorr  wwoorrkk  ccoonntteennttss  iinn  eexxcceessss  ooff  tteenn  ppeerrcceenntt  ((1100%%))  ooff  tthhee  vvaalluuee  ooff  tthhee  wwhhoollee  wwoorrkkss,,  tthhee  
ffoolllloowwiinngg  iinnffoorrmmaattiioonn  sshhoouulldd  aallssoo  bbee  ssuupppplliieedd  ffoorr  tthhee  ssppeecciiaalliisstt  ssuubbccoonnttrraaccttoorr((ss)),,  ttooggeetthheerr  
wwiitthh  tthhee  bbrriieeff  ddeessccrriippttiioonn  ooff  tthheeiirr  ssppeecciiaalliizzeedd  iinnppuutt..  
  

11  NNaammee  ooff  FFiirrmm  
  

22  HHeeaadd  OOffffiiccee  AAddddrreessss  
  

33  LLooccaall  OOffffiiccee  AAddddrreessss  ((iiff  aannyy))  
  

44  TTeelleepphhoonnee  CCoonnttaacctt  
  

55  FFaaccssiimmiillee  TTeelleexx,,    EE--mmaaiill  
  

66  PPllaaccee  ooff  IInnccoorrppoorraattiioonn//RReeggiissttrraattiioonn  YYeeaarr  ooff  IInnccoorrppoorraattiioonn//RReeggiissttrraattiioonn  
  

  NNaattiioonnaalliittyy  ooff  OOwwnneerrss  
  

  

  NNaammee  NNaattiioonnaalliittyy  
  11..    
  22..    
  33..    
  44..    
  55..    

77  MMaaiinn  LLiinnee((ss))  ooff  BBuussiinneessss  
…………………………………………………………………………………………………………………………………………………………………………………………………………......  
………………………………………………………………………………………………………………………………………………………………………………………………………………  
SSiinnccee  
………………………………………………………………………………………………………………………………………………………………………………………………………………..  

………………………………………………………………………………………………  
SSiinnccee  
………………………………………………………………………………………………………………………………………………………………………………………………………………..  

………………………………………………………………………………………………  
SSiinnccee  
………………………………………………………………………………………………………………………………………………………………………………………………………………..  

………………………………………………………………………………………………  
SSiinnccee  
………………………………………………………………………………………………………………………………………………………………………………………………………………..  

………………………………………………………………………………………………  
  

  
AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee    

  
SSiiggnnaattuurree  ::______________________________________________________  

  
NNaammee  ::____________________________________________________________  

  
PPoossiittiioonn::__________________________________________________________  

  
DDaattee::________________________________________________________________  

  
                          OOffffiicciiaall  SSttaammpp::  ((IIff  aavvaaiillaabbllee))  
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FFOORRMM  IIIIII  
GGeenneerraall  EExxppeerriieennccee  ooff  AApppplliiccaanntt  

  
NNaammee  ooff  AApppplliiccaanntt  oorr  ppaarrttnneerr  ooff  jjooiinntt  vveennttuurree  
  

  
AAllll  AApppplliiccaannttss  aarree  rreeqquueesstteedd  ttoo  ccoommpplleettee  tthhee  iinnffoorrmmaattiioonn  iinn  tthhiiss  FFoorrmm..  TThhee  iinnffoorrmmaattiioonn  
ssuupppplliieedd  sshhoouulldd  bbee  tthhee  AAnnnnuuaall  TTuurrnnoovveerr  ooff  tthhee  AApppplliiccaanntt  iinn  tteerrmmss  ooff  tthhee  aammoouunnttss  bbiilllleedd  ttoo  
cclliieenntt  ffoorr  eeaacchh  yyeeaarr  ffoorr  wwoorrkk  iinn  pprrooggrreessss  oorr  ccoommpplleetteedd,,  ccoonnvveerrtteedd  ttoo  UUSS  $$  eeqquuiivvaalleenntt  aatt  tthhee  
rraattee  ooff  eexxcchhaannggee  aatt  tthhee  eenndd  ooff  tthhee  ppeerriioodd  rreeppoorrtteedd..    
  

  
YYeeaarrss  

  
AAnnnnuuaall  TTuurrnnoovveerr  DDaattaa  ((CCoonnssttrruuccttiioonn  OOnnllyy))  

  
  TTuurrnnoovveerr  UUSS$$  EEqquuiivvaalleenntt  

11..        22000055      
22..        22000044      
33..        22000033      
44..        22000022      
55..        22000011      
      

  
NNoottee::  
  

••  TThhee  ttuurrnnoovveerr  iiss  ttoo  iinncclluuddee  tthhee  aammoouunnttss  ffoorr  tthhee  AApppplliiccaanntt’’ss  wwoorrkk  aass  PPrriimmee  CCoonnttrraaccttoorr  
••  TThhee  AApppplliiccaanntt  sshhoouulldd  pprroovviiddee  ssuuppppoorrttiinngg  ddooccuummeennttss  ffoorr  tthhee  ccllaaiimmeedd  eexxppeennddiittuurree..  
  

  
  
  
  
  

  AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee    
  

SSiiggnnaattuurree  ::______________________________________________________  
  

NNaammee  ::____________________________________________________________  
  

PPoossiittiioonn::__________________________________________________________  
  

DDaattee::______________________________________________________________  
  

              OOffffiicciiaall  SSttaammpp::  ((IIff  aavvaaiillaabbllee))  
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FFOORRMM  IIVV  
  EExxppeerriieennccee  iinn  CCoonnttrraacctt  ooff  SSiimmiillaarr  WWoorrkkss  

  

  
TThhee  AApppplliiccaanntt  sshhoouulldd  ssuubbmmiitt  aa  sseeppaarraattee  sshheeeett  ffoorr  eeaacchh  ccoonnttrraacctt..  LLeetttteerrss  ooff  RReeffeerreennccee  ffrroomm  
ppaasstt  ccuussttoommeerrss,,  iinnddiiccaattiinngg  ppaasstt  ppeerrffoorrmmaannccee  aanndd//oorr  ssaattiissffaaccttoorryy  ccoommpplleettiioonn  aanndd  tthhee  ttoottaall  
pprriiccee  ooff  tthhee  ppeerrttiinneenntt  pprroojjeeccttss,,  sshhoouulldd  bbee  aattttaacchheedd..  IIff  tthhee  CCoonnttrraacctt  wwaass  aa  JJooiinntt  VVeennttuurree,,  aa  
ccooppyy  ooff  tthhee  ffoolllloowwiinngg  FFoorrmm  VV  sshhoouulldd  aallssoo  bbee  aattttaacchheedd..  
  

NNuummbbeerr  ooff  CCoonnttrraacctt  
  
NNaammee  ooff  CCoonnttrraacctt  
  

11..  
  
  

CCoouunnttrryy  iinn  wwhhiicchh  CCoonnttrraacctt  wwaass  llooccaatteedd  
  

22..  NNaammee  ooff  EEmmppllooyyeerr  
  

33..  EEmmppllooyyeerr’’ss  AAddddrreessss  
…………………………………………………………………………………………………………………………………………………………………………………………………………....  
  

44..  NNaattuurree  ooff  WWoorrkkss  aanndd  ssppeecciiaall  ffeeaattuurreess  ttoo  tthhee  CCoonnttrraacctt  ffoorr  wwhhiicchh  tthhee  AApppplliiccaanntt  wwiisshheess  ttoo  
PPrreeqquuaalliiffyy  
  

55..  CCoonnttrraacctt  RRoollee  ((CChheecckk  oonnee))  
                    SSoollee  CCoonnttrraaccttoorr                                                    SSuubbccoonnttrraaccttoorr                                                            PPaarrttnneerr  iinn  aa  JJVV  
  
  

66..  VVaalluuee  ooff  tthhee  ttoottaall  ccoonnttrraacctt  ((iinn  ssppeecciiffiieedd  ccuurrrreenncciieess  aatt  ccoommpplleettiioonn,,  oorr  aatt  ddaattee  ooff  aawwaarrdd  ffoorr  
ccuurrrreenntt  ccoonnttrraaccttss))  
  

77..  EEqquuiivvaalleenntt  vvaalluuee  iinn  UUSS$$  eeqquuiivvaalleenntt  aatt  ttiimmee  ooff  ccoommpplleettiioonn..  
  

88..  DDaattee  ooff  AAwwaarrdd  
  

99..  DDaattee  ooff  CCoommpplleettiioonn  
  

1100..  CCoonnttrraacctt  DDuurraattiioonn  
                                                    ____________  yyeeaarrss                                                                                        __________mmoonntthhss  
                                                      

  
  

BBrriieeff  DDeessccrriippttiioonn  ooff  tthhee  PPrroojjeecctt  
  
  
  

  
AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee    

  
SSiiggnnaattuurree  ::__  ____________________________________________________  

  
NNaammee  ::____________________________________________________________  

  
PPoossiittiioonn::__________________________________________________________  

  
DDaattee::________________________________________________________________  

  
          OOffffiicciiaall  SSttaammpp::  ((IIff  aavvaaiillaabbllee))  

NNaammee  ooff  AApppplliiccaanntt  oorr  ppaarrttnneerr  ooff  aa  jjooiinntt  vveennttuurree  
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FFOORRMM  VV  
  JJooiinntt  VVeennttuurree  DDaattaa  

  
  
AA  ccooppyy  ooff  tthhiiss  FFoorrmm  sshhoouulldd  bbee  aattttaacchheedd  ttoo  eeaacchh  ccoonnttrraacctt  ddeessccrriibbeedd  oonn  tthhee  pprreevviioouuss  FFoorrmm  IIVV,,  
iiff  tthhee  ccoonnttrraacctt  wwaass  eexxeeccuutteedd  aass  aa  jjooiinntt  vveennttuurree..  
    
NNaammee  ooff  aallll  ppaarrttnneerrss  ooff  aa  jjooiinntt  vveennttuurree  
  

NNuummbbeerr  ooff  CCoonnttrraacctt    
  

NNaammee  ooff  CCoonnttrraacctt    
  

NNaammee  ooff  PPaarrttnneerrss  PPeerrcceennttaaggee  ((%%))  ooff  
PPaarrttiicciippaattiioonn  

ii..  LLeeaadd  PPaarrttnneerr  
  

  

22..  PPaarrttnneerr      
  

33..  PPaarrttnneerr    
  

44..  PPaarrttnneerr    
  

55..  PPaarrttnneerr    
  

  
  
TToottaall  vvaalluuee  ooff  aannnnuuaall  ccoonnssttrruuccttiioonn  ttuurrnnoovveerr,,  iinn  tteerrmmss  ooff  wwoorrkk  bbiilllleedd  ttoo  cclliieennttss,,  iinn  
UUSS$$  eeqquuiivvaalleenntt,,  ccoonnvveerrtteedd  aatt  tthhee  rraattee  ooff  eexxcchhaannggee  aatt  tthhee  eenndd  ooff  tthhee  ppeerriioodd  rreeppoorrtteedd..  
  
AAnnnnuuaall  TTuurrnnoovveerr  DDaattaa  ((CCoonnssttrruuccttiioonn  oonnllyy))::  UUSS$$  eeqquuiivvaalleenntt  ffoorr  tthhee  llaasstt  ffiivvee  ((55))  yyeeaarrss  
  

PPaarrttnneerr  22000011  22000022  22000033  22000044  22000055  RReemmaarrkkss  
  

11..    LLeeaadd  PPaarrttnneerr              
22..    PPaarrttnneerr              
33..    PPaarrttnneerr              
44..    PPaarrttnneerr              
55..    PPaarrttnneerr              
  
TToottaallss  

            

  
  

AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee    
  

SSiiggnnaattuurree  ::__  ____________________________________________________  
  

NNaammee  ::____________________________________________________________  
  

PPoossiittiioonn::__________________________________________________________  
  

DDaattee::________________________________________________________________  
  

          OOffffiicciiaall  SSttaammpp::  ((IIff  aavvaaiillaabbllee))  
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FFOORRMM  VVII  
DDeessccrriippttiioonn  ooff  WWoorrkkss  aanndd  SSiittee  CCoonnddiittiioonnss  iinn  CCoonnttrraacctt  

  
NNaammee  ooff  AApppplliiccaanntt  oorr  ppaarrttnneerr  ooff  aa  jjooiinntt  vveennttuurree  
  

  
  
NNuummbbeerr  ooff  CCoonnttrraacctt::  
  

NNaammee  ooff  CCoonnttrraacctt  
  
AApppplliiccaattiioonn  ttoo  PPaacckkaaggee  ::  AAllll  PPaacckkaaggeess  
  
      DDeessccrriippttiioonn  
  II..    GGeenneerraall  DDeessccrriippttiioonn      
          NNaattuurree  ooff  PPrroojjeecctt  TTyyppee    
          LLeennggtthh  ooff  SSuuppeerrssttrruuccttuurree      mm    
        
  IIII..  EEaarrtthhwwoorrkkss      
          CCoommmmoonn  EExxccaavvaattiioonn      MM33    
          BBoorrrrooww  MMaatteerriiaall  MM33    
          SSoofftt  GGrroouunndd  TTrreeaattmmeenntt  YY//NN**11    
        
  IIIIII..BBrriiddggee  SSuubbssttrruuccttuurree      
          BBoorreedd  PPiilleess  ((11550000––  22550000mmmm  ØØ))  ll..mm    
        
  IIVV..BBrriiddggee  SSuuppeerrssttrruuccttuurree        
  CCaasstt--iinn--ssiittuu  CCoonnccrreettee  BBooxx  GGiirrddeerr  YY//NN    
  PPrreessttrreesssseedd  TTrraappeezzooiiddaall  SStteeeell  

GGiirrddeerr  TTyyppee  
YY//NN    

        
  VV..  SSiittee  CCoonnddiittiioonnss      
          CCoouunnttrryy  IInnddoonneessiiaa**22  YY//NN    
          UUrrbbaann  CCiittyy**33  YY//NN    
          MMaajjoorr  UUttiilliittyy  CCoonnssttrraaiinnttss  YY//NN    
          SSppaannnniinngg  oovveerr  rraaiillwwaayy  //  rrooaadd  YY//NN    
          SSppaannnniinngg  uunnddeerr  rraaiillwwaayy  //  rrooaadd  YY//NN    
          TTrraaffffiicc  MMaannaaggeemmeenntt  pprroobblleemm  YY//NN    
          CClliimmaattee  TTyyppee      
          RRaaiinnffaallll  ((hhiigghh,,  mmeeddiiuumm,,  llooww))  TTyyppee    
          TTooppooggrraapphhyy  ((hhiillllyy,,  ffllaatt,,  eettcc))  TTyyppee    
        

NNoottee::  
  **11  ==  YY  //  NN  ;;  YYeess  oorr  NNoo  

**22  ==  iiff  NN,,  ffiillll  wwiitthh  NNaammee  ooff  CCoouunnttrryy  
**33  ==  PPlleeaassee  mmeennttiioonn  rruurraall  oorr  uurrbbaann,,  aanndd  tthhee  nnaammee  ooff  cciittyy  

  
AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee    

  
SSiiggnnaattuurree  ::__  ____________________________________________________  

  
NNaammee  ::____________________________________________________________  

  
PPoossiittiioonn::__________________________________________________________  

  
DDaattee::________________________________________________________________  

  
          OOffffiicciiaall  SSttaammpp::  ((IIff  aavvaaiillaabbllee))  
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FFOORRMM  VVIIII  
PPrrooppoosseedd  SSiittee  OOrrggaanniizzaattiioonn    

  
  
  
  FFoorr  PPaacckkaaggee  ::  
  
  
NNaammee  ooff  AApppplliiccaanntt  oorr  ppaarrttnneerr  ooff  aa  jjooiinntt  vveennttuurree  
  
  
  

  
PPrreelliimmiinnaarryy  SSiittee  OOrrggaanniizzaattiioonn  CChhaarrtt  
  
  
  
  
NNaarrrraattiivvee  DDeessccrriippttiioonn  ooff  SSiittee  OOrrggaanniizzaattiioonn  CChhaarrtt  
  
  
  
bb..  DDeessccrriippttiioonn  ooff  RReellaattiioonnsshhiipp  bbeettwweeeenn  HHeeaadd  OOffffiiccee  aanndd  SSiittee  MMaannaaggeemmeenntt22  
  
  
  
cc..  DDeessccrriippttiioonn  ooff  QQuuaalliittyy  //  SSaaffeettyy  AAssssuurraannccee  SSyysstteemmss  
  
  
  
cc..  DDeessccrriippttiioonn  ooff  EEnnvviirroonnmmeennttaall  MMaannaaggeemmeenntt  CCoonnssiiddeerraattiioonnss  

  
  
  
  
  
  
  
  
  

AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee    
  

SSiiggnnaattuurree  ::__  ____________________________________________________  
  

NNaammee  ::____________________________________________________________  
  

PPoossiittiioonn::__________________________________________________________  
  

DDaattee::________________________________________________________________  
  

          OOffffiicciiaall  SSttaammpp::  ((IIff  aavvaaiillaabbllee))  
  
  
  

                                                           
2 Indicate clearly which responsibility and what authority will be delegated to Site Management 
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FFOORRMM  VVIIIIII  
PPrrooppoosseedd  SSuubbccoonnttrraaccttoorrss    

  
  
  
  FFoorr  PPaacckkaaggee  ::  
  
  
NNaammee  ooff  AApppplliiccaanntt  oorr  ppaarrttnneerr  ooff  aa  jjooiinntt  vveennttuurree  
  ::  
  
  

  
  

  
SSeeccttiioonn  ooff  

WWoorrkkss  

  
AApppprrooxxiimmaattee  

VVaalluuee  

  
NNaammee((ss))  &&  AAddddrreessss  ((eess))  ooff  

SSuubbccoonnttrraaccttoorrss  

  
DDeessccrriippttiioonn  &&  LLooccaattiioonn  ooff  
SSiimmiillaarr  WWoorrkkss  PPrreevviioouussllyy  

EExxeeccuutteedd  
  

  
  
  

      

  
  
  

      

  
  
  

      

  
  
  

      

  
  
  

      

  
  
  

      

  
  
  

      

  
  
  

AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee    
  

SSiiggnnaattuurree  ::__  ____________________________________________________  
  

NNaammee  ::____________________________________________________________  
  

PPoossiittiioonn::__________________________________________________________  
  

DDaattee::________________________________________________________________  
  

          OOffffiicciiaall  SSttaammpp::  ((IIff  aavvaaiillaabbllee))  



NORTH JAVA CORRIDOR FLYOVER PROJECT 

   43

FFOORRMM  IIXX  
Summary of Contract Commitments and Work Progress  

  
  
  FFoorr  PPaacckkaaggee  ::  
  
  
NNaammee  ooff  AApppplliiccaanntt  oorr  ppaarrttnneerr  ooff  aa  jjooiinntt  vveennttuurree  
::  
  

  
Applicants should provide information on their current commitments on all contracts that 
have been awarded, or for which a letter of intent or acceptance has been received, or for 
contracts approaching completion, but for which an unqualified, full completion certificate 
has yet to be issued. 
 

Name of Contract 
Value of Remaining 

Work (current 
US$ equivalent) 

Estimated Completion 
Date 

 
  

 
  

 
  

 
  

 
  

 
  

  

  

  
 
  

 
  

 
 

Applicant’s Official Representative 
 

 
Signature:   

Name: _______________  

Position: _____________  

Date: ____________  

Official Stamp: (if available) 
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FFOORRMM  XX  
Personnel / Staff Proposed for the Project  

  
  
  FFoorr  PPaacckkaaggee  ::  
  
  
NNaammee  ooff  AApppplliiccaanntt  oorr  ppaarrttnneerr  ooff  aa  jjooiinntt  vveennttuurree::  
  

  
FFoorr  ssppeecciiffiicc  ppoossiittiioonn  eesssseennttiiaall  ttoo  ccoonnttrraacctt  iimmpplleemmeennttaattiioonn,,  AApppplliiccaannttss  sshhoouulldd  pprroovviiddee  tthhee  
nnaammeess  ooff  aatt  lleeaasstt  ttwwoo  ((22))  ccaannddiiddaatteess  qquuaalliiffiieedd  ttoo  mmeeeett  tthhee  ssppeecciiffiieedd  rreeqquuiirreemmeennttss  ssttaatteedd  ffoorr  
eeaacchh  ppoossiittiioonn..  TThhee  ddaattaa  oonn  tthheeiirr  eexxppeerriieennccee  sshhoouulldd  bbee  ssuupppplliieedd  iinn  sseeppaarraattee  sshheeeettss  uussiinngg  oonnee  
FFoorrmm  XXII  ffoorr  eeaacchh  ccaannddiiddaattee..  TThhee  CCuurrrriiccuulluumm  VViittaaee  aanndd  tthhee  LLeetttteerr  ooff  RReeffeerreenncceess  ooff  eeaacchh  
ccaannddiiddaattee  sshhoouulldd  bbee  aattttaacchheedd..  
  

TTiittllee  ooff  PPoossiittiioonn  
  
NNaammee  ooff  PPrriimmee  CCaannddiiddaattee  
  

  
  

11..  

NNaammee  ooff  AAlltteerrnnaattee  CCaannddiiddaattee  
  
TTiittllee  ooff  PPoossiittiioonn  
  
NNaammee  ooff  PPrriimmee  CCaannddiiddaattee  
  

  
  

22..  

NNaammee  ooff  AAlltteerrnnaattee  CCaannddiiddaattee  
  
TTiittllee  ooff  PPoossiittiioonn  
  
NNaammee  ooff  PPrriimmee  CCaannddiiddaattee  
  

  
  

33..  

NNaammee  ooff  AAlltteerrnnaattee  CCaannddiiddaattee  
  
TTiittllee  ooff  PPoossiittiioonn  
  
NNaammee  ooff  PPrriimmee  CCaannddiiddaattee  
  

  
  

44..  

NNaammee  ooff  AAlltteerrnnaattee  CCaannddiiddaattee  
  

  
  

AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee    
  

SSiiggnnaattuurree  ::__  ____________________________________________________  
  

NNaammee  ::____________________________________________________________  
  

PPoossiittiioonn::__________________________________________________________  
  

DDaattee::________________________________________________________________  
  

          OOffffiicciiaall  SSttaammpp::  ((IIff  aavvaaiillaabbllee))  
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FFOORRMM  XXII  
Experience Summary of Key Personnel for the Project  

  
  
  FFoorr  PPaacckkaaggee  ::  
  
  
NNaammee  ooff  AApppplliiccaanntt  oorr  ppaarrttnneerr  ooff  aa  jjooiinntt  vveennttuurree  
  

  
  
PPoossiittiioonn  CCaannddiiddaattee  

                          PPrriimmee                                                    AAlltteerrnnaattee    

11..  NNaammee  ooff  CCaannddiiddaattee  22..  DDaattee  ooff  BBiirrtthh  CCaannddiiddaattee  
IInnffoorrmmaattiioonn  33..  PPrrooffeessssiioonnaall  qquuaalliiffiiccaattiioonnss  

………………………………………………………………………………………………………………………………………………………………………………………………..  
…………………………………………………………………………………………………………………………………………………………………………………………..........  

  
PPrreesseenntt  
EEmmppllooyymmeenntt  

44..  NNaammee  ooff  EEmmppllooyyeerr  

  55..  AAddddrreessss  ooff  EEmmppllooyyeerr  
………………………………………………………………………………………………………………………………………………………………………………………………  
……………………………………………………………………………………………………………………………………………………………………………………………………  
  

  TTeelleepphhoonnee  CCoonnttaacctt  ((MMaannaaggeerr//PPeerrssoonnnneell  OOffffiicceerr))  
  

  FFaaccssiimmiillee  TTeelleexx  
  

  JJoobb  TTiittllee  ooff  ccaannddiiddaattee  YYeeaarrss  wwiitthh  PPrreesseenntt  EEmmppllooyyeerr  
  

  
SSuummmmaarriizzee  pprrooffeessssiioonnaall  eexxppeerriieennccee  iinn  tthhee  llaasstt  ttwweennttyy  ((2200))  yyeeaarrss,,  iinn  rreevveerrssee  cchhrroonnoollooggiiccaall  
oorrddeerr..  IInnddiiccaattee  tteecchhnniiccaall  aanndd  mmaannaaggeerriiaall  eexxppeerriieennccee  rreelleevvaanntt  ttoo  tthhee  pprroojjeecctt..  
  

FFrroomm  TToo  CCoommppaannyy  //PPrroojjeecctt//PPoossiittiioonn//RReelleevvaanntt  TTeecchhnniiccaall  aanndd  
MMaannaaggeemmeenntt  EExxppeerriieennccee  

      
      
      
      
      
  
CCaannddiiddaattee  cceerrttiiffiieess  tthhee  aabboovvee  ttoo  bbee  aa  ccoorrrreecctt    
rreepprreesseennttaattiioonn  

AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee    
  

NNaammee::  ____________________________________________________        SSiiggnnaattuurree  ::______________________________________________  
  
SSiiggnneedd  ::____________________________________________________      NNaammee::______________________________________________________  

  
DDaattee::________________________________________________________      PPoossiittiioonn::__________________________________________________  

  
DDaattee::________________________________________________________  

      
OOffffiicciiaall  SSttaammpp::  ((IIff  aavvaaiillaabbllee))  
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FFOORRMM  XXIIII  ((aa))  
Equipment Proposed for the Project – Summary List  

  
  
  FFoorr  PPaacckkaaggee  ::  
  
  
NNaammee  ooff  AApppplliiccaanntt  oorr  ppaarrttnneerr  ooff  aa  jjooiinntt  vveennttuurree::  
  

  
TThhee  AApppplliiccaanntt  iiss  ttoo  pprroovviiddee  iinn  tthhiiss  FFoorrmm  aa  ssuummmmaarryy  ooff  tthhee  eeqquuiippmmeenntt  pprrooppoosseedd  aanndd  ddeettaaiilleedd  
iinn  tthhee  pprreecceeddiinngg  FFoorrmm  XXIIII((bb))..  
  
MMAAJJOORR  LLIISSTT  OOFF  EEQQUUIIPPMMEENNTT  
  

NNaammee  SSppeecciiffiiccaattiioonn  NNuummbbeerr  
((UUnniitt))  

SSttaattuuss**  RReemmaarrkk  

--  BBoorreedd  PPiilliinngg  MMaacchhiinnee          
--  BBuullllddoozzeerr          
--  WWhheeeell  LLooaaddeerr          
--  HHyyddrraauulliicc  EExxccaavvaattoorr//BBrreeaakkeerr          
--  MMoottoorr  GGrraaddeerr          
--  TTyyrree//PPnneeuummaattiicc  RRoolllleerr          
--  VViibbrraattoorryy  RRoolllleerr          
--  SSttoonnee  CCrruusshheerr          
--  WWaatteerr  TTaannkkeerr          
--  AAsspphhaalltt  FFiinniisshheerr          
--  CCrraannee          
--  CCrraannee          
--  CCrraannee          
--  CCoonnccrreettee  BBaattcchh  PPllaanntt  //PPuummpp          
--  CCoonnccrreettee  PPaavveerr          
--  AAggiittaattoorr//TTrruucckk  MMiixxeerr          
--  DDuummpp  TTrruucckk          
--  AAsspphhaalltt  MMiixxiinngg  PPllaanntt            
NNoottee::      TThhee  PPllaanntt  aanndd  EEqquuiippmmeenntt  ((mmiinniimmuumm  rreeqquuiirreemmeenntt))  ffoorr  tthhiiss  PPaacckkaaggee  iiss  lliisstteedd  iinn  IItteemm  22..33..33  ppaaggee  

2277  ooff  tthhiiss  PPrreeqquuaalliiffiiccaattiioonn  DDooccuummeenntt..  
    
                            **    --    IInnffoorrmmaattiioonn  aanndd  wwhhaatteevveerr  eellssee  rreeqquuiirreedd  sshhoouulldd  bbee  aavvaaiillaabbllee  wwhheenn  aanndd  wwhheerree  rreeqquuiirreedd  

iimmmmeeddiiaatteellyy..  
                                    --  SSttaattuuss  ooff  eeqquuiippmmeenntt  ttoo  bbee  uuttiilliizzeedd  ffoorr  tthhee  pprroojjeecctt  sshhaallll  bbee  iinnddiiccaatteedd  wwhheetthheerr  oowwnneedd,,  hhiirree  

oorr  lleeaassee,,  eettcc..      
--  PPrrooooff  ooff  OOwwnneerrsshhiipp  ffoorr  OOwwnneedd  EEqquuiippmmeenntt,,  LLeeaassee  CCoonnttrraacctt  AAggrreeeemmeenntt  ffoorr  eeqquuiippmmeenntt  ttoo  

bbee  lleeaasseedd  ((iinncclluuddiinngg  pprrooooff  ooff  oowwnneerrsshhiipp  bbyy  lleessssoorr))  mmuusstt  bbee  ssuubbmmiitttteedd  
  

  
AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee    

  

SSiiggnnaattuurree  ::__  ____________________________________________________  
  

NNaammee  ::____________________________________________________________  
  

PPoossiittiioonn::__________________________________________________________  
  

DDaattee::__________________  ____________________________________________  
            

OOffffiicciiaall  SSttaammpp::  ((IIff  aavvaaiillaabbllee))  
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FFOORRMM  XXIIII  ((bb))  
Equipment Proposed for the Project  

  
  
  FFoorr  PPaacckkaaggee  ::  
  
  
NNaammee  ooff  AApppplliiccaanntt  oorr  ppaarrttnneerr  ooff  aa  jjooiinntt  vveennttuurree::  
  

  
TThhee  AApppplliiccaanntt  wwiillll  pprroovviiddee  aaddeeqquuaattee  iinnffoorrmmaattiioonn  ttoo  ddeemmoonnssttrraattee  cclleeaarrllyy  tthhaatt  iitt  hhaass  tthhee  
ccaappaabbiilliittyy  ttoo  mmeeeett  tthhee  rreeqquuiirreemmeennttss  ffoorr  eeaacchh  aanndd  aallll  iitteemmss  ooff  eeqquuiippmmeenntt  lliisstteedd  iinn  tthhee  CCrriitteerriiaa  
ffoorr  PPrreeqquuaalliiffiiccaattiioonn..  AA  sseeppaarraattee  FFoorrmm  XXIIII((bb))  wwiillll  bbee  pprreeppaarreedd  ffoorr  eeaacchh  iitteemm  ooff  eeqquuiippmmeenntt  
pprrooppoosseedd  bbyy  tthhee  AApppplliiccaanntt..  FFoorr  eeaacchh  iitteemm  ooff  eeqquuiippmmeenntt,,  tthhee  AApppplliiccaanntt  sshhoouulldd  aattttaacchh  aa  ccooppyy  
ooff  oowwnneerrsshhiipp  cceerrttiiffiiccaattee  oorr  lleeaassee  aaggrreeeemmeenntt  FFoorrmm  XXIIII((aa))  sshhoouulldd  bbee  uusseedd  ttoo  ssuummmmaarriizzee  tthhee  
iinnffoorrmmaattiioonn  pprroovviiddeedd..  
  
IItteemm  ooff  EEqquuiippmmeenntt  

11..  NNaammee  ooff  MMaannuuffaaccttuurreerr  22..  MMooddeell  &&  PPoowweerr  RRaattiinngg  EEqquuiippmmeenntt  
IInnffoorrmmaattiioonn  33..  CCaappaacciittyy  

  
  
  
  

44..    YYeeaarr  ooff  MMaannuuffaaccttuurree  

55..  CCuurrrreenntt  LLooccaattiioonn  CCuurrrreenntt  
66..  DDeettaaiillss  ooff  ccuurrrreenntt  ccoommmmiittmmeennttss  
  
  
  

SSoouurrccee  77..  IInnddiiccaattee  ssoouurrccee  ooff  eeqquuiippmmeenntt  
  
            OOwwnneedd                                            RReenntteedd                                        LLeeaasseedd                        SSppeecciiaallllyy  MMaannuuffaaccttuurreedd  
  

  
PPrroovviiddee  tthhee  ffoolllloowwiinngg  iinnffoorrmmaattiioonn  ffoorr  eeqquuiippmmeenntt  oowwnneerr  bbyy  AApppplliiccaanntt  oorr  PPaarrttnneerr..  
  

88..  NNaammee  ooff  OOwwnneerr  
  
99..  AAddddrreessss  ooff  OOwwnneerr  
  
TTeelleepphhoonnee  CCoonnttaacctt  NNaammee  &&  TTiittllee  

OOwwnneerr  

FFaaccssiimmiillee  TTeelleexx  
AAggrreeeemmeennttss  
  

DDeettaaiillss  oorr  rreennttaall  //  lleeaassee  //  mmaannuuffaaccttuurree  aaggrreeeemmeennttss  ssppeecciiffiicc  ttoo  tthhee  PPrroojjeecctt  

  
AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee    

  

SSiiggnnaattuurree  ::__  ____________________________________________________  
  

NNaammee  ::____________________________________________________________  
  

PPoossiittiioonn::__________________________________________________________  
  

DDaattee::________________________________________________________________  
  
                          OOffffiicciiaall  SSttaammpp::  ((IIff  aavvaaiillaabbllee  
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FFOORRMM  XXIIIIII  
Financial Data  

  
  
NNaammee  ooff  AApppplliiccaanntt  oorr  PPaarrttnneerr  ooff  aa  JJooiinntt  VVeennttuurree::  
  

  
AApppplliiccaannttss,,  iinncclluuddiinngg  eeaacchh  ppaarrttnneerr  ooff  aa  jjooiinntt  vveennttuurree,,  sshhoouulldd  pprroovviiddee  ffiinnaanncciiaall  iinnffoorrmmaattiioonn  ttoo  
ddeemmoonnssttrraattee  tthhaatt  tthheeyy  mmeeeett  tthhee  rreeqquuiirreemmeennttss  ssttaatteedd  iinn  tthhee  IInnssttrruuccttiioonnss  ttoo  AApppplliiccaannttss..  EEaacchh  
AApppplliiccaanntt  oorr  ppaarrttnneerr  ooff  aa  jjooiinntt  vveennttuurree  mmuusstt  ffiillll  iinn  tthhiiss  FFoorrmm..  II  ff  nneecceessssaarryy,,  uussee  aa  sseeppaarraattee  
sshheeeettss  ttoo  pprroovviiddee  ccoommpplleettee  bbaannkkeerr  iinnffoorrmmaattiioonn..  AA  ccooppyy  ooff  tthhee  AAuuddiitteedd  BBaallaannccee  SShheeeettss  aanndd  
SSttaatteemmeenntt  ooff  PPrrooffiitt  aanndd  LLoosssseess  ffoorr  eeaacchh  ooff  tthhee  llaasstt  tthhrreeee  ((33))  yyeeaarrss  sshhoouulldd  bbee  aattttaacchheedd..  
  
SSuummmmaarriizzee  aaccttuuaall  aasssseettss  aanndd  lliiaabbiilliittiieess  iinn  UUSS$$  eeqquuiivvaalleenntt  ((aatt  tthhee  rraatteess  ooff  eexxcchhaannggee  ccuurrrreenntt  
aatt  tthhee  eenndd  ooff  eeaacchh  yyeeaarr))  ffoorr  tthhee  llaasstt  tthhrreeee  ((33))  yyeeaarrss..  
  
  

  
NNoo..  

FFiinnaanncciiaall  IInnffoorrmmaattiioonn  
UUSS$$  EEqquuiivvaalleenntt  

  

AAccttuuaall::  
PPrreevviioouuss  TThhrreeee  ((33))  YYeeaarrss  

    YYEEAARRSS  
    11..  22000033  22..  22000044  33..  22000055  
11..  TToottaall  AAsssseettss        
22..  CCuurrrreenntt  AAsssseettss        
33..  FFiixxeedd  AAsssseettss        
44..  TToottaall  LLiiaabbiilliittiieess        
55..  CCuurrrreenntt  LLiiaabbiilliittiieess        
66..  PPrrooffiittss  bbeeffoorree  TTaaxxeess        
77..  PPrrooffiittss  AAfftteerr  TTaaxxeess        
88..  NNeett  WWoorrtthh  ((88))  ==  ((11))  ––  ((44))        
99..  WWoorrkkiinngg  CCaappiittaall  ((99))  ==  ((22))  ––  ((55))        
1100..  RReettuurrnn  oonn  EEqquuiittyy  ooff    ((1100))  ==  ((66))  //  ((88))  

PPrriioorr  yyeeaarr  
      

          
          
          
          

  
  
  
CCeerrttiiffiieedd  bbyy  PPuubblliicc  AAccccoouunnttaanntt      AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee  
  
SSiiggnnaattuurree::__________________________________________      SSiiggnnaattuurree::      __________________________________________  
  
NNaammee::________________________________________________      NNaammee::  __________________________________________________  
    
PPoossiittiioonn::  ____________________________________________      PPoossiittiioonn::    ______________________________________________  
  
DDaattee::__________________________________________________        DDaattee::  ____________________________________________________  
  
AAccccoouunntt              OOffffiicciiaall  SSttaammpp  
CCoommppaannyy::  __________________________________________      ((IIff  aavvaaiillaabbllee))::  ________________________________________  
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FFOORRMM  XXIIVV  
Litigation History  

  
  
NNaammee  ooff  AApppplliiccaanntt  oorr  ppaarrttnneerr  ooff  aa  jjooiinntt  vveennttuurree::  
  

  
AApppplliiccaannttss,,  iinncclluuddiinngg  eeaacchh  ooff  tthhee  ppaarrttnneerrss  ooff  tthhee  JJooiinntt  VVeennttuurree  sshhoouulldd  pprroovviiddee  iinnffoorrmmaattiioonn  oonn  
aannnnuuaall  hhiissttoorryy  ooff  lliittiiggaattiioonn  oorr  aarrbbiittrraattiioonn  rreessuullttiinngg  ffrroomm  ccoonnttrraaccttss  eexxeeccuutteedd  iinn  tthhee  llaasstt  1100  yyeeaarr,,  
oorr  ccuurrrreennttllyy  uunnddeerr  eexxeeccuuttiioonn..  AA  sseeppaarraattee  sshheeeett  sshhoouulldd  bbee  uusseedd  ffoorr  eeaacchh  ppaarrttnneerr  ooff  aa  JJooiinntt  
VVeennttuurree..  
  
YYeeaarr    AAwwaarrdd  FFOORR  oorr  

AAGGAAIINNSSTT  AApppplliiccaanntt  
NNaammee  ooff  CClliieenntt,,  
CCaauussee  ooff  LLiittiiggaattiioonn,,  
aanndd  mmaatttteerr  iinn  DDiissppuuttee  

DDiissppuutteedd  aammoouunntt  
((ccuurrrreenntt  vvaalluuee,,  
UUSS$$  eeqquuiivvaalleenntt))  

  
22000055  
  
22000044  
  
22000033  
  
22000022  
  
22000011  
  
22000000  
  
11999999  
  
11999988  
  
11999977  
  
11999966  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

    

  
  
  

AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee    
  

SSiiggnnaattuurree  ::__  ____________________________________________________  
  

NNaammee  ::____________________________________________________________  
  

PPoossiittiioonn::__________________________________________________________  
  

DDaattee::______________________________________________________________  
  
                              OOffffiicciiaall  SSttaammpp::  ((IIff  aavvaaiillaabbllee  
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FFOORRMM  XXVV  
Statement / Legal Status  

  
 
 
 
The Undersigned here by: 
 
 
Name : ______________________________________________________ 
 
Position: _____________________________________________________ 
 
Company:____________________________________________________ 
 
 
 
Declare that we, __________________________________ (Firm’s name) currently are: 
 
 
• Not being under supervision of the Court 
 
• Not being declared bankrupt by the Court 
 
• Not being terminated or suspended by the Court or other Authority 
 
• Ensuring that any Director of the Firm (Company) is not punished for criminal 

sanction. 
 
• Or any Director never violated the law related with professionalism code of the Firm 

or Company / individual according to the decision made by the Court. 
 
 
 

AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee    
  

SSiiggnnaattuurree  ::__  ____________________________________________________  
  

NNaammee  ::____________________________________________________________  
  

PPoossiittiioonn::__________________________________________________________  
  

DDaattee::______________________________________________________________  
  
                              OOffffiicciiaall  SSttaammpp::  ((IIff  aavvaaiillaabbllee  
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FFOORRMM  XXVVII  
Additional Information  

  
  
NNaammee  ooff  AApppplliiccaanntt::  
  

 
 
Please add any further information that you consider to be relevant to the evaluation of your 
application for Prequalification. If you wish to attach additional documents, please list below. 
 
Applicants should not enclose testimonials, certificates, and publicity materials with their 
Applications. Such documents will not be taken into account in the evaluation of the 
Prequalification documents and will be discarded. 
 
 
 
 
 

AApppplliiccaanntt’’ss  OOffffiicciiaall  RReepprreesseennttaattiivvee    
  

SSiiggnnaattuurree  ::__  ____________________________________________________  
  

NNaammee  ::____________________________________________________________  
  

PPoossiittiioonn::__________________________________________________________  
  

DDaattee::______________________________________________________________  
  
                              OOffffiicciiaall  SSttaammpp::  ((IIff  aavvaaiillaabbllee  
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SECTION V – SCOPE OF CONTRACT 
 
 

Section V –Scope of Contract (SOC) shall provide sufficient information to enable Applicants 
to understand clearly the project to be implemented, form the group to perform the contract, 
and efficiently and accurately prepare Applications that are realistic and competitive. The 
Employer also prepares the general information in separated sheets attached to the 
Prequalification Documents. 
 
The Scope of Contract should be complete, precise and clear in order to avoid unnecessary 
requests for clarification from Applicants that may cause delays in the prequalification 
process. Depending on the nature of clarifications, the Employer may need to amend the 
Prequalification Document and eventually extend the deadline for submission of Applications. 
 
The Employer shall assign appropriate, competent and experience staff to prepare the 
Scope of Contract such that the widest possible competition is permitted, while at the same 
time clearly specifying the required Standards of Field Organization and Personnel, 
Equipment, Methods, Workmanship and Implementation Schedule. A well prepared Scope 
of Contract ensures that a particular International Competitive Bidding (ICB) procedure shall 
meet the objectives of economy, efficiency, fairness and transparency. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



NORTH JAVA CORRIDOR FLYOVER PROJECT 

   53

 
Nature and Complexity of the Project 

 
Package II : Nagreg Flyover and Gebang Flyover 
 
I.    General Description 
      Nature of Project Type Flyover 
    
     
      Length of Superstructure 

 
 

M 

Nagreg 
 

224 

Gebang 
 

385 
II.   Earthworks    
      Soil Excavation M3 4,600 7,200 
      Soft Ground Treatment Y/N N Y 
    
III.  Bridge Substructure    
      Bored Piles (1500mm Ø) L.M 288 428 
      Bored Piles (1800mm Ø) L.M 180 146 
      Bored Piles (2500mm Ø) L.M 221 395 
    
IIVV..    BBrriiddggee  SSuuppeerrssttrruuccttuurree      
            CCaasstt--iinn--ssiittuu  HHoollllooww  BBooxx  GGiirrddeerr  YY//NN  N N 
            CCaasstt--iinn--ssiittuu  TTrraappeezzooiiddaall  GGiirrddeerr  YY//NN  Y Y 
            TTrraappeezzooiiddaall  SStteeeell  GGiirrddeerr  YY//NN  Y Y 
      
VV..    SSiittee  CCoonnddiittiioonnss      
            CCoouunnttrryy  IInnddoonneessiiaa  YY//NN  Y Y 
            UUrrbbaann  CCiittyy  YY//NN  N N 
            PPrroovviinnccee  YY//NN  Y Y 
            MMaajjoorr  UUttiilliittyy  CCoonnssttrraaiinntt//ss  YY//NN  Y N 
            SSppaannnniinngg  oovveerr  rraaiillwwaayy  //  rrooaadd  YY//NN  N Y 
            SSppaannnniinngg  uunnddeerr  rraaiillwwaayy  //  rrooaadd  YY//NN  N N 
            TTrraaffffiicc  MMaannaaggeemmeenntt  pprroobblleemm  YY//NN  Y Y 
            CClliimmaattee  TTyyppee    Tropical Tropical 
            RRaaiinnffaallll  ((hhiigghh,,  mmeeddiiuumm,,  llooww))  ((ddaattaa  ffoorr  

tthhee  llaasstt  1100  yyeeaarrss))  
TTyyppee  Medium High 

            TTooppooggrraapphhyy  ((hhiillllyy,,  ffllaatt,,  eettcc))  TTyyppee  Flat Flat 
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