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SCOPE OF WORK- FOR FEASIBILITY STUDY
OF THE HOSPITﬂL DEVELOPMENT PROJECT
IN REGION 1 & II

I. OBJECTIVE

The objective of this study is: to prepare a feasibility_repért of
the proposed standardization,:development construction, and expansion
of the various indicated hespitals in Regions I and I1; incorporated
in the proposed upgradlng of hospital and supporLed by the National
Health Plan, to further develop the 1mplemenLat10n of the restructured
Rural Health Care Dellvery Systems. :

I1. PRQOJIECT AREAS AND HOPSITALS
2.1 Project Area
The.étudy covers particulériy_Régions 1 compdsed of the follow-
ing provinces: Abra, Benguebk, Pangasinan, Tlocos Norte, Ilocos Sur,
La Union and Mt. Province; and the four cities of Baguio, Dagupan,
Lacag and San Carlos.
In Region II, the provinces which are in the study are:

Batanes, Cagayan, I1fugao, Isabela, Kalinga-Apayao, Nueva Vizcaya and
Quirino. . T .

2,2 Project Hospitals
Region .1
2.2.1 Medical Center
Don Mariano Memorial Hospital (Ratac, Ilocés Norte)
Baguic General Hospital
Pangasinan Medical Center

2.2,2 Regional Hospital

La Union Regiomal Hospital

2.2.3 Provincial Hospitals

Abra Provincial Hospital
Bontoc Provincial Hespital



Benguet Provincial Hospital
Gabriela Provincial Hospital
Tlocos Norte Provincial Hospital

Region IT
2.2.4 Regional Hospitals

Cagayan Regionai'HdépiLal
“Regional Mental Hospital : :
Maj. F. Marcos Vet. Memorial Hospital

2.2.5 Provincial Hospitals

Cagayan Provincial Hospital (Aparri)

‘Tfugao Provincial Hospital

Kalinga-Apayao Provincial Hospital

Isabela Provincial Hospital

Batanes Provincial Hospital

Nueva Vizecaya Provincial Hospital (Magsaysay)
Quirino Provincial Hospltal

I11. SCOPE OF THE STUDY

The following studies will ‘be performed by the team of the basis
of the Hospital Development and Standardization Program and relevant
studies which were conducted by the Government of the Republic of the
Philippines.

3.1 Study of the Project in relation to the Hospital Development
Plan

3.1.1 The priority of the Pr03ect in the Natlonal Development and
Regional Development Plans;

3.1.2 The relationship between the Project and the National
Health Care Delivery System;

3.1.3 The relationship between the Project and the Manpower
Trailning Program; '

3.2 Qtudy of the General Conditions (econom]c, soc1al medical care),
of the Project Areas



3.2.1  Survey of elimate, rainfally temperature, topography and
other natural environmental parameters

3.2.2 Study of present population and economic aCtLVLtleS,'and
rate of increasecs,. in the next 10 years SR

3.2.3  Study of literary profiles of the project areas
‘3.2.4 Study of the public health indicators

3.3 Study of EXLStlng Condition of Medical Care Serv1ceo and
Facilities in Regions 1 and. L1 :

3.3.1 Study of hospitals and other medical are facilities in
public and private sectors :

3.3.2 Study of number of beds for populatlon in the hospital
catchment areas

3.3.3 Study of number, dlscrlbutlon, and necessary source. of
manpower

3.4 Review of the Standardization Program
The Hospital Standardization Progrém proposed by the Government

of the Republic of the Philippines will be reviewed concerning the
following items and alternative programs will be prepared if necessary.

3.4.1 Standardization program for dlagnostlc and treatment
capabilities

. 3.,4.2 Standardization program for manpover
3.4.3 Srandardization program for facilities -

3.4.4 Standardization program for equipment and furniture



.- 3.5 .Preparation of hqulpment List for PIOJECE Hosplrals
Based on the Lesults of 3 4, the follow1ng equlpmeut list will
be prepared considering the new requirements, additiounal equipment

to complete, and conditions of existing equlpment. COn51de11ng
further cost of rvepair and maintenance.

3.5.1 The list of equipment and furniture of each hospitals

3.5.2 The list of expendable supplies for initial operation of the
project hospitals

3,6 Preparation of the hospital design concept for the project
hospitals
Based on. the result of 4.4; the following items will be studied

for the construction of new regional hospitals and Regional Mental
Hospital, expansion and completion of the project hospitals

3.6.1 Probability of obtaining a suitable site of hospital which
must be owned by the ministry of Health

3.6.2 Consideration of Geographical orientations
3.6.3 Scoial Welfare activities available in the hospital

3.6.4 Total floor space of hospital and individual Ffloor spaces
of each service area :

3.6.5 Number of beds required for each of the project hospital,
and standard floor area for a single bed

3.6.6 Types and quantities: of outpatient and emergency services

3.6.7 QNumber and. description of services
{(Pediatrics, Surgery, Nursing, Dietary, Adm s Psychiatry,
OB Gyne, Medicine, etc.)}

3.6.8 Type of room for installation of specific equipment and
facility



3.6.9 - Power:source, gas supply, method of 11ghting aud necessity
for air- condltionlng

3.6.10 Type of water supply, drainage and sewerage system
3.6.11 antrbl.an& other measures against various hazards
3.6.12 Quality and quantity of dietary“serviceé

3.7 Prelimindry Engineeving
Based on the results of 3-6, the preliminary deéign of the
following items will be performed, considering economy and mainten-
ance systems.
3.7.1 Preliﬁinary'Engineering Design

a. Preparation of site plan (including boundary and
existing fac111tles)

b. Topographlc survey and study and plaoning of infrastruc—
tural facilities such as access road, water supply and
drainage, sewerage, power and telephone, etc,

¢, - Geological and underground water survey

d. Consideration of alternative site

e. Design of access roads, landscape and:parking areas

f. Design of hospital building and structures

.g. Design of water supply, drainage and sewerage system,
special waste disposal system (1nclud1ng nuclear waste
disposal system)

h. Design of facilities for power and gas supplies, lighting,
ventilation and air-conditioning

3.7.2 Preliminary Specification

Preliminary techhical specifications will be prepared in
depth considering local conditions.



3.7.3 ‘Labor, material and machiuves for construction

a. Sutdyiof available manpower for construction and local
contractors and labor cost.

‘b, Study of available local construction materials such
as cement, steel, aggregates, concrete block, lumber,
- pipes and etc., and their unit prices.
3.8 Preparation of Construction Plan
Construction plan will be prepared by following items after in

depth consideration of local characteristics of .climate and operation
of existing hospitals during construction.

3.8.1 Construction methods considering sufficient availability
of loecal labor.

3.8.2 Construction plan
3.8.3 Tendering procedures
3.9 Preparation of Facilities and Equipments Maintenance Plan
Maintenance plan will be prepared after in depth consideration

on the following items.

3.9.1 Existing and future organizations for maintenance and
management of hospitals.

3.9.2 Existing and future number of available manpower and their
training program

3.9.3 Characteristics of equipment and facilities
3.9.4 Available financing
3.10 ‘Project Cost Estimation
Based on the result of 3-7, 3-8, and 3-9, bill of quantities

and project cost estimation will be prepared. Project cost will be
divided into foreign currency indirect foreign currency and local



currency and costs of recent hoSpital construction in the Philippines
and maintenance costs of existing hospitals will be considered in
detall. :

3.10.1 . Comstructlion cost including englnee11ng, admlniQtration
and contingencies

-3.10.2  Cost of additional equipmént and furniture -
3.10.3 Meintenance cost

3.11 Benefits and Evaluation of the Project
Since: it is difficult to ecalculate the economic rate of return
of medical care projéct, qualitative evaluation will be performed

rather than quantitative estimation of benefits. For the evaluation,
following items will be considered.

3.11.1 Influence of the project on the improvement of health of
: people in the project area. :

3.11.2 TIonfluence of the project on the qualitative and quantita-
tive improvement of hopsital manpower.

3.11.3 Economic effects induced by the construction, expansion
and completion of the project hospitals.

Iv. STUDY SCREDULE

The study will be executed in accordance with the study schedule
(See Appendix I)

V. REPORTS

The JICA shall prepare and submit the following reports in
English.

5.1 Inception Report

Ten copies of lnception Report will be prepared and submitted at
the commencement of the study in the Philippines.



5.2 “Progress Report =

“Ten copies of Progfess Report will be prepared and submitted
at the end of the study in the Philippines.

5.3 Draft FihalfReport
Twnety'hdpies of Draft Final Report will be prepared and
gubmitted within two and a half. months after the commencement of -the

study in the Philippines. Within twenty days or receipt of the
Draft Final Report, the JICA will be provided with comments on it.

5.4 TFinal Report.
Complete sets of Final Report (Lwenty copies) will be prepared

and submitted within one month of receipt of the comments on the
- Draft Final Report. :

VI. MODIFICATION OF THE SCOPE OF WORK

~ During the execution of the studyy éhanges-can.be made in the
text of the scope of work by mutual agreement considered useful by
both parties in facilitating the work to be performed.

0 -10
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' REGIONAL MAP OF THE PHIT,IPPINES PROJECT AREA
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PROJECT HOSPITALS AND ROUTE OF THE FIELD SURVEY TEAM

(REGION 1)
BATANES | ' Fig 2
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LIST OF ATTENDANTS AT THE'MEETING

O,”1 1 OF REACH HOSPTTAL

REGTON 1

{. Pangaainan Provincial Hoapital .
(Dagupan) Ghief of Hospital

Admiqistrativé'OEficer
Chief of Wurse

Administrative Assistant
flospital Mechanical Engincer

Supervising Civil Engineer
Zoning Administrater, City Hall
Dagupan City

2. Bontoc General Hospital : oo
(Bontoc) Chief of Hospital
Administrative Officer

Chief of Nurse

3.. Baguic General Hospitsl, Medical Center
(Baguio) Chief of Hospital
Administrative Officer
Chief of Nurse

Chief of Clinics
Adwinistrative Assistant II
.Senior Resident Physician
Hospitai Engineerx

4, Benguet General Hospital
(Benguet) -Chief of Hospital
: Administrative Qfficer

Chief of Nurse

La Union Provincial Hospital
(San Fernando) Chief of Hospital
Administrative Officer
Chief of Nurse
Chief of Clinies

Senior President Physician
Senior President Physican
Medical Technologist

6. Gabriela Silang Ceneral Hospital
{Vigan) Chief of Hospital
Adninistrative Officer
Chief of Wurse

7. MAbra Frovincial Hospital
{Abra) Chief of Hospital
Administrative Officer

Chief of Nurse

8. Don Mariano Marcos Mesorial Hespital
(Batac) Caief of Hospital
Adminiztrative Officer IT°
Chief of YNurse

Supervising Reagident Physican

9. 1locos Horte Provincial Hospital
(Laocag) Chief of Hospital
Adainistrative Officer II

Chief of Nurse

0~ 26

Pr, Fe Cruz-Manacis,
FPCS; FICS

Hr. Pedroe B. Ugto

M3, Fausta C. Versoza

Mr. Herninigildo M. Mejia

Engr. A. Mauwang

Engr. Johnny F. Calinmlim

Dr. Rosita D, Macliing
Mr. Nemesio P. Nufiez
¥rs. Adelaine A. Cadioganm

Dr, Sotero B.-Torralba, Jr.
Mr, Artemio C. Rivera
Miss- Araceli Piong

Dr. Jesus del Prado
s, Romana C. Flores
Dr, Vieente Calucut
Mr, Armenio Manarang

Dr. Bavani W. Gerabe
Mr. Robert 0, Cirilo
Mrs, Elsie L, Mateo

Dr. Juan Mabuctas, Jr.

Dr. Ricardo G. Tariga, DD
Mrg. Magdalena A. Hidalgo
Dr. F. Agcacili

Dr. Rodolfo Cg}bagesa
Pr. Antonio F, Estioco
Mrs. Remedios T. Feliclano

Dr. Rosaric A. Quitiquir,
¥r. Depetrio L. Navarrto
¥s, Josefa U, Benedito

Dr, Nonite G, Barbeva
Atty. Roberte V. Benedite
FHrs. Clarita L. Ballena

pr, Maximiano Agbayani
#r. Esteban R. Chein
¥rs. Fredita Darvdar

pPri Quintina D. Dujue

Dr. Maxiciane L. Ag%ayani
Mr. Victorino Manuel
Mra, Teresa Ericta
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1.

3!

5.

10.

Cagayan Regional Hospital
(Tuguegarac)

Regional Mental Hospital

Kalinga-hpayad Provincial
Hospital (Tabuk) )

Apdarri Emergency Hospital
{Aparri)

Isabela Provincial Hospital

{Ilagan)

Quirino Provincial Hospital
{Quirine)

- ITfugao Gemeral Hospital

{(Lagawe)

Major F.E., Marcos Veterans
Regional Hospital
{Bayombong)

Nueva Viscaya Provincial
Hospital
(Bayombong)

Batanes Provincial Hospital
{Basco)

Chief of Hospital
Administrative Officer
Chief of Nurse

X~Ray Dept.

¢fficer - 'in

Charge~ Regional
Health Office No. II
thief of Hospital
Administrative Officer
Chief Nurse

.Chief of Hospital

Administrative Officer
Chief Nurse

Chief of Hospital
Administrative Officer
Chief Murse S

Chief of Héspital
Administrative Officer
Chief Nurse

Chief of Hospital
Administrative Officer
Chief Hurse

Chief of Hospital
Administrative Officer
Chief Nurse

Chief of Hospital
Administrative OFficer
Chief Nurse

Chief of Hospital

Administrative Officer
Chief Nurse
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Dr, Juan Turihgan‘ _
Mr, Evic P. Perez, Jr.
Hs, Maria Macadandang

Dr., Ramelo €. Ramirez

Dr. Roberta Hernandez

Dr. Laureano T. Rigor
Rr. Loreto H. Dulay
ts. Catherine F. Banggay

Dr, ‘Rodrigo Flores
Mr. Juan Peralta
Mrs, Nora Catalon

br. Jesus L. Maddela
Mr. Dionision B. Ammugauan
Ms, Rosemir R. Sanches

Dr. Conrado F. Panganiban
Hr. Recolite Agcaoili
Mrs. Leticia €. Lozanec

Dr. Luis A. Genato
Hr, Enrique Talic
Mrs. Sofia Buenaventura

Dr. Loreto E. Nagtalon
Mrs. Salvacion M. Nasia
Mrs. Corazon A, Alejandro

Pr. Florentino C, Bernardo
Mrs. Flordelino Arellano
Mrs. Juanita Palwia

Br. Ceferino Q. Agﬁinaldo
Mrs. Esperanza B. Santana
Mrs. Generovsa 5. Castre
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MEMBER OF FIELD STUDY TEAM

HOSPITAL

JAPANES
STUDY TEAM

¥ FIELD _ COUNTER PARTONER

PANCASINAN MG,
{Dagupan)

BONTOC P .My
(Bontoc)

BAGUTIO H.C.
{Baguio)

BENGUED P.H.
- (Bengued) -

LA UNTON R.H.
(San Fernando)

ABRA P.K.
{Abra):

GABRTELA SILANG P.H.
(Vigan)

MARTANO MARCOS H.H.
{Batac)

ILOCOS KORTE P.H,
(Laoag)

CAGAYAN H.C. )
{Tuguegarao)

SALINCA-APAY AD
{Tabuk)

APARRIL P.H.
(aparri)

ISABELA P.H,
{Ilagan}

QUIREHD P.H.
{Quirino)

IFUGAO P H,
(Lagawe)

MAJOR MARCOS M.C.
(Bavonmbong)

WUEVA VIZCAYA P .M.
{(Bonbang)

BATANES P.H,
{Basco)
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Hr. Jiro Suiuki

. Shmematsu Naka

Dr. Manuvel F. Juan
Mr. SamnelAlapan
Mr, Mike S, Talusan

Mr. Hermie G. Dionco
Mz. Rene T. Ongcoy
Mr. Sammy Alapan

LI L R TS P

" e en

Mr. Bernabe C. Hizon

.Mrﬂ.Kyoichi_Izawa Regional Health Office

Al sr ap s en

Shunji.Kawadé
Yutaka Saito

_ Shigeo Nagase

(Special Staff) Region I
yana, .
Mr. Kyoichi Izawa; Mr. Samrel ¥r. Mike
s Alapen |§S. Talusan
COST SURVEY LEFT Accorpanied
TN MANILA to Mr. Izawa

e Wt ws ex ww we

. ae

My, Herminio Ortiz
Leader of counterpart in
charge

. r,. A ar as ok wr we

Manuel F. Juan -
Samay Alapan
Herminio Ortiz

Dr.
. Mr,
Hr,

Holi Parcon
Mike S, Talusan

Mr.
Mr.

Hermie G, Dionco
Reae T, Oungecoy

HMr.
M.

Dr.'Domiﬁador R. Pere:z
(Reglonal Kealth Cffice}
Region I

Mr. Holi Parcon
Pr. Dominador R. Perez

el s L L LI R TR U S

MEETIHG 1
MEETING IT

JAPANESE FIELD STUDY TEAM, MOH ALL

& PROVINCIAL/REGI

HOSPITAL DIRECTORS
CNAL REPRESENTATIVES,
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MINUTES OF THE MEETING BETWEEN THE MINISTRY OF HEALTH ..
AND THE JAPANESE FIELD STUDY TEAM ABOUT THE EXPLANATION

OF THF INCEPTION REPORT FOR THE FEASTBILITY STUDY OF THE
HOSPITAL DEVELOPMENT PROJECT 'IM REGIONS 1 AND IT

1. Dare: 2 March 1979
2. Aﬁtendants:
PUILIPPINE REPRESENTATIVES s

Dr. Francisco H. Aguilarr; Executive'Direétqr
Project Managemént Staff
Ministry of Health

Dr. Manuel F. Juan ~ Head of the Hospital
Standards Division

‘Bureau of Medital Services
Ministry of Health

Mr. Samuel A. Alapan = Project Atrchitect
Project Management STaff
" Ministry of Health

JAPAXESE REPRESENTATIVES

Dr. Kiyosuke Ozaki - Head of the Japanese Mission
Mr. Tsutomu Okameto - Member of the Mission
Mr. Jiro Suzuki . - Leader of the Japanese Field Study Teanm

Mr. Shimematsu Nakayama =~ Member of the Japanese Field Study Team

‘Mr. Shunji Kawada -

Mr. Yutaka Saite - "
Mr. Shigeo Négase - "
Mr. Kyoichi ITzawa - Special Staff

ﬂr. Yano ’ ~ Embassy of Japan
M. Koichi Goto - JICA

Mr. Ogonuki -~ Observer
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3. EXPLANATION AND MUTUAL AGREEMENT OF THE INCEPTION'REPdRT

"Inception Report of the Feasibility Study of the Hospital

Development Project” ia explained by Japanese Field Study Teanm,

fending and confiraing through all items, and finally recognized

as a wholé by both parties.

Questions and answers about Inception Report (page 1-17) and

confirmation about the "List of the Survey and Datum to be Reguested

to the Philippine Side" are made.

3.1

"Questions and Answers

As implementing plananing and.surveillance is legally allowed
in Philippines only by’iicénséd architsct, Japanese side should
show only feasibility planning, the scales of the drawings is
discussed, in site’ plan 1/1000 1/500 and in other drawings 1/500
1/200, and finaily accepted by both parties as is submitted in the

Inception Report.

4. ASCERTAINED ITEMS ABOUT "THE LIST OF THE SURVE&S AND DATUM TO BE
REQUESTED TO THE PHILIPPINE SIDE" (Appendix 8)

4.5

4.6

Following itens are ascertained by both parties:

4.1 Drawings of the three projected hospitals are ready and the
rest of them are not made

4,2 Standardization about this project are available as floer
area lists by each hospital rank and as the lists of medical
equipment and furniture but no detailed standardization plans
are available.

4.3 About reutilizatioun of extreme old facilities may be
judged by Japanese side after survey.

4.4 The drawings of the eﬁisting facilities aore to.be tried to
submit by Philippine side to Japanese Study Team and the
drawings of those which are constructed about 1940 are not

available, _
Topographic survying maps ot each projectea nospitais are now

conirg ready by Philippine side and will be submitted to

Japanese side before the end of the field survey.

Maps (1:50€00  1:250000} which Japanese side couldn't succeeded
to obtain will be tried to get by Philippine side.

70M boring for water source check of cach site will be done by the

Philippine side and result will be subnitied rte Japanese side.
PP
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4.8

4.11

h.12

4,13

4.14

4.15

4.16

Sub-soil conditions in novthern parts of Luzon Islands is generally
good {2000 psif ) and only in Manila dlstllct borlng and_
pénetration test are obligated. In case of necessity Philippine
side will ask those correspondlng datum from Publlc Work Office

Regional Distric Branches°
Y EY RV S &

"Enlargement of power rewetve 1s not con31dered in this project

and mainly problem resolved by using generatevs.

Enlargement of tele-communication receive is not considered in
this project .

¥o city gas (territorical) in Region T and IX

No water supply (territerical) in Region T and IT except in

Baguio City

No sewerage service, {territoriecal) in Region I and 11

For the mweeting at project hospitals im such -area where there

is no territorical supply of c*ty gas, water supply and sewerage
system, cor“esnond1ng reprcsentat1Vee are not necessary to be
invited.

As for the price list to types of nedical equipments and furniture
etc. Mr. Tzawa will make survey with the aid of Philippine side

in Manila after his return from the survey trip in Region I and II

As for the average labor price in Philippine, Datum will be

asked from NEDA same time so Japanese mission visit its office.

4.17 As for the delivery collection of the questionnaires listed

below, Philippine side promised te make a quick arrangaments.

I1  FElectrical and Mechanical Itenms ~

I1
v

l'

QUESTIONAIRE OF

Design Concept ) -~ to each projqu hospital

"

I Water Quality - "
Hospital Management And Countrol ~ Na, 2 15 to each project
’ hospital rest of the
questicons are to be
answered in Manila
Hechanical Facility "= to be answered in Manila
‘Electrical Facility - "

7 l/L (Alh ' | e %}{/@O'

JIRO SUZUKI
LEADER OF THE JAPANESE FIELD
STUDY TEAM-

Ery Sk
oy
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PROGRESS REPORT

This report describes that the field studg of the Feasibility Study of the
Hospital Development Project in accordance with the TMPLEMENTING ARRANGEMENT
concluded between MINISTRY OF HEALTH OF REPUBLIC OF THE PHILIPPIRES and
JAPAN INTERNATTONAL COOPERATION AGENCY in March 1979, was performed as
follows:

I. OBJECTIVES QF FIELD STUDY

This study was conducted for a feasibility study of 19 Project
Hospitals in the Republic of the Philippines.

II. FIELD STUDY SCHEPULE AND PROJECT HOSPITALS

See Appendix 1 and 2

11¥. MEMBER OT FIKLD STUDY TEAM

See Appendix 3

IV. ATTENDANCE AT THE MEETING IN FACH PROJECT HOSPITALS

See Appendix 4 and 5

V. CONTENTS OF FIELD STUDY

a. Collection of supplemental information related to the superior
plans,

b. Collection of supplemental information on natural environmental
conditions.

¢. GCollection of supplemental information on social and ecenomic
conditions.

d. Collectien of information on the conditions of health and medical
services and facilities.

e, QCollection of information for desipn concept.

f. Collection of information on engineering desiga.

g. Collection of datum on construction costs, unit prices of building
materials, and conditions of supply and transportation of building
materials.

Vi. METHOD AND STATE OF FIELD STUDY

This Field Study was performed as follows, except for that shown in

VIiii.

0~ 32



VII.

VIII.

IX.

XI.

- Page 2 -

&, Collection of questionnaires requested to each hospital in
advance.

b. Hearing of checklist prepared in advance,

¢, Investigation of sites by rough measﬁrings and photographing.

d. Request for submigsion of drawings of existing buildings and
sites, etc.

e. Collection of statistics and publications.

f. Investigation of market prices.

UNOBTAINED INFORMATIONS

Names of unobtained informations and responsible personnel to their
submission are shown in Appendix 6.

MEDICAL EQUIPMENT

The Japanese feasibility team will wodify the wmedical equipment of
the Project Hospitals.

STANDARDEZATION PROGRAM

The Japanese feasibility team will comment on the standardization

program based on the just concluded field survey.

OTHERS

Unfinished buildings and mechanical and electrical equipments will be
completed in principle by the Philippines funds of the total project
funds.

Medical equipments, furnitures etc. will be supplied by the foreign
funds.

SCHEDULE OF TEASIBILITY STUDY IN JAPAN

Feasibility study will be performed by general datum from Philippines
and datum which were collected during the field study.
Draft final report will be submitted on middle of July, and final

report will be submitted on middle of Avgust, 1979,
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~ Page 3 =~

We sincerely ask you the continuous help and cooperation for the
collection of unobtained and additional informations etc. and the

framing of REPCRT.

05 APRIL 1979, MANILA

-
.‘-" [/t C\’\ - /' .
SRR = o e st
Representative of (MOH Léader of the Jdpanese Field
Study Team
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APPENDIX T

FINAL SCHEDULE OF FYELD STUDY TEAM ON
THE HOSPITAL DEVELOPMENT PROJECT

REGION I
March 8 900 1260 1600 1830
(THURS) Manila - DAgUPAN == e e Baguio
(1) PANGASINAN M.C.
March 9 1000 1700
(FRI) Baguio Bontoc
1700 - 200
(2) BOWTOC P.H.
March 10 1000 1800
(SAT) Bontog =m—mmm—mee e Baguio
800 ~ 100
BONTOC P.H.
March 11 Baguic
(SUN)
1730
March 12 Bagulo ———meme—ae—an—— Benguet —=—=m—m———— Baguio
(MON) 900 - 1400 1500 - 1700
(3 BAGUIO M.C. (&) BENGUET P.H.
March 13 900 1100
(TUES) Baguio ~—eeemmomsan San Fernando ————-—-——— Abra
1100 - 1400 1600 ~- 1800
(5) TA UNTON P.H. (6) ABRA P.H.
March 14 900 1100 1300 1400
(WED) Abra - Vigan ——=—w=mm—————wm Batac
1100 - 1300
(7) CABRIELA STLANG P.H, MARTANO MARCOS M.C.
March 15 900 1030 1400 2000
(THURS) Batac — - Laocag ~—————=—————= Baguio
(9) TLOCOS NORTE.P.H.
March 16 Baguio
(FRI1) 500 ~ 1800 ~ 2100 )
Meeting with all Hospital Directors and Provincial/
Regional Representatives
‘March 17 1300 1500 2000
(SAT) Baguio ——————mm———— Benguet —————sesm—mne Manila
900 - 1200
Meeting
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APPENDIX 2

FINAL SCHEDULE OF FIELD STUDY TEAM ON
THE HOSPITAL DEVELOPMENT PROJECT (2)

REGION II
Maxch 19 600 830 930 1800
(MONW.) Hotel =ssm=ewomnm—————— Manila ===—smme— Tuguegarao
10060 - 1800
(:)(:) Cagayan PR &
Mental H.
March 20 300 1100 1400 1600
(TUES) Tuguegarag—————- Tabuk —~—mmmemne e Tuguegaraoc
1100 - 1400
Kalinga-Apayaoc P.H.
March 21 900 1100 1500 1600
(WED) Tuguegarao——=—-- Aparri---— Tuguegarao
1100 ~ 1500
Aparri P,H.
March 22 900 1200 1500 1630
{THURS) Tuguegarag=-——--=~Ilagan-~ Santiago
1200 -~ 1500
Isabela P.H.
March 23 800 100 1200 1400 1730 1830
(FRI) Santiago~-wm=ua Quirino-———r~-— Lagawe ========m= Banawe
1000 -~ 1200 1400 - 1730
Quirino P.H, (7)Ifugao P.H.
March 24 800 930 1100 1200 1600 1700 2300
(SAT) Banawe——=w—= Lagawe—=-= - Bayomborg—remarommmm—a Bambang
1200 - 1600 1700 - 1900
MAJ. MARCOS M. C. (G)NUEVA VIZCAYA P.H.
(Nueva Vizecava M.C.
March 25 400 AM.
(SUM) Manila
March 29 915 1230
{THURS) Manila —=~———me——— Basco
1300 ~ 1800 3/30 900 - 1000
Batanes P.H.
March 31 1335
{SAT) Bascp —~=—mmmmmmm————— Manila
April 4 Manila
(TUES) 300 - 1800

Meeting with all Hospital Directors and Provincial/
Regional Representatives of Regions I, II.
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APPENDTX 3

MEMBER OF FIELD STUDY TEAM

(053479

HOSPITAL

JAPANESE FIELD
STUDY TEAM

COUNTER PARTONER

PANGASINAN MC.,
{Dagupan)

BONTOC P.H.
(Bontoc)

BAGUIO M.C.
{Baguin)

BENGUED P .H.
{Bengued)

LA UNION R.H.

(San Fernando)

ABRA P.H.
{Abra)

GABRIETA SILANG P.H.

(Vigan)

MARIANO MARCOS M.H.

{Batac)

ILOCDS NORTE P.H.

(Laoag)

CAGAYAN M.C,
{Tuguegarao)

SALINGA-APAYAQ
{Tabulk)

APARRI P.H.
{(Aparri)

ISABELA P.H.
(Ilagan)

QUIRING P.H.
(Quirino)

"IFUGAD P.H,
{Lagawe)

MAJOR MARCOS M.C.

{Bayombong)

NUEVA VIZCAYA P.H.

(Bonbang)

BATANES P.H,
{Basco)

P T

b rr ww

| oMr.

“n

e Re em

T

« ar ae 48 ss we .

Jiro Suvzuki

.
H

.
H

Mr, Kyoichi Izawa E

{Special Staff)

Shmematsu Nakayama

Shunji Kawada

Yutaka Saito

Shigeo Nagase

Mr. Kyoichi Izawaf

Dr, Manuel F. Juan
Mr. Sammy Alapan

Mr.

Mr, Hermie G, Dionco

Mr.

Mike S. Talusan

Rene T. Ougcoy

Mr. Sammy Alapan

Mr, Bernabe G. Rizon

Regional Health Office
Region I

Mr, Sammy

Mr, Mike

: Alapan }jS. Talusan
COST SURVEY ; LEFT igc;mpag;zza
TN MANILA re
==

Mr.

Leader. of counterpart in

Herminio Ortiz

charge

LLINTS

e .

Dr.
Mr.
Mr.

Mr.,
Mr.

Mr.
Mr.

Dr.

Manuel F. Juan
Sammy -Alapan
Herminio Ortiz

Noli Parcon
Mike S. Talusan

Hermie G. Dionco

Rene T. Ongcoy

Dominador R, Perez
(Regional Health Office)
Region I

—

Mr.

Noli Parcon

Dr, Dominador R. Perez

MEETING I
MEETING IT

e (40 bs an

Y

JAPANESE FIELD STUDY TEAM, MOH ALL

HGSPITAL DIRECTORS
& PROVINCTAL/REGIONAL REPRESENTATIVES.
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LIST OF ATTENDANTS AT THE MEETING

APPENDIX 4

REGION X

OF EACH HOSFITAL -

1. Pangasinan Provincial Hospital

{Dagupan)

2. Bontoc General Hospital
(Bontoc)

Chief of Rospital

- Administrative Officer

Chief of Nurse

Administrative Assistant

Hospital Mechanical Engineer

Supervising Civil Engineer

Zoning Administratdr, City Hall

Dagupan City

Chief of Hoepital
Administrative Officer
Chief of Nutse

3. Baguio General Hospital, Medical Center

(Baguio)

-4, Benguet General Hospital
(Benguet)

Chief of Hospital
Administrative Officer
Chief of Nurse

Chief of Clinics _
Administrative Assistant TI

-Senicor Resident Physician

Hospital Engineer

Chief of Hospital
Administrative Qfficer
Chief of Nurse

., La Union Provincial Hospital

(San Fernando)

Chief of Hospital
Administrative Officer

Chief of Nurse
Chief of Clinics

.Senior President Physician

Senior President Physican
Medical Technologist

6, Gabriela Silang General Hospital

{Vigan)

7. Abra Prowincial Hospital
{Abra)

- Chief of Hospital

Administrative Officer

Chief of Nurse

Chief of Hospital
Administrative Officer

- Chief of Nurse

8. Don Marianc Marcos Memorial Hospital

(Batac)

. Chief of Hospital

Administrative Officer II
Chief of Nurse :

Supervisiﬁg Reéident_Physican

0 — 38

30479

Dr. Fe Cruz-Manaois,
FPCS; FICS

My, Pedro B. Ugto

Ms, Fausta C. Versoza

Mr, Herminigildo M. Mejia
Engr. A. Mauang

Engr. Johnny F. Calimlim

. Dr, Rosita D. Hacliing

Mr. Nemesio P. Nuilez
Mrs. Adelaine A. Cadiogan

‘Dr. Sotero B. Terralba, Jr.

Mr. Artemio C. Rivera
Miss Araceli Piong

Dr. Jesus del Prado
Ms. Romana G. Flores
Dr. Vicente Calucut
Mr, Armenjo Manarang

Dr. Bayani N. Genabe
Mr. Robert €. Cirilo
Mrs. Elsie L., Mateo

Dr. Juan Mabutas, Jr.

Dr. Ricardo G. Tariga, DMD
Mrs. Magdalena A. Hidalgo
Dr, F, Agcaoili

Dr. Rodolfo Calbagesa
Dr. Antonio F. Estioco
Mrs. Remedios T. Feliciano

Dr, Rosario A. Quitiguit.
Mr. Demetrio L. Navarro
Ms, Josefa U. Benedito

Dr. Nonito G. Barbero
Atty, Roberto V. Benedito
Mrs. Clarita L. Ballena

Dr, Maximiano Agbayani
Mr. Esteban R. Obein
Mrs, Tredita Dar:lar

'Dr. Quintina D. Dugue.



9.

Ilocos Novrte Provincial Hespital

{Lavag)

Chief of Hespital
Administrative Officer IX

Chief of Wirse

0~ 39

br, Maximiano L. Agbayani
Mr. Victoriio Manuel
Mrs, Terésa’ Ericta
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10.

Region I1

.Cagéynn_Régionai Hospital

(Tuguegarao).

Regional Mental Hospital

Kalinga-Apayao Provinelial
Hospital (Tabuk}

Aparri Emergency Hospital
(Aparri)

Isabela Proviiicial HUSpital
(Ilagan)

Quirino Provincial Hospital
{(Quirino)

Ifugao General Hospital
{(Lagawe)

Major F,E. Marcos Veterans
Regional Hospital
(Bayombong)

Nueva Viscaya Provincial
Hospital
(Bayombong)

Batanes Provincial Hospital
{Basco)

APPENDIX 3

Chief of Hospital

Adwninistrative Officer

Chief of Nurse
X-Ray Dept,

Officer - in
Charge~ Regional

Health Office No. 1Y

Chief of Hoépital
Adwinistrative Officerx
Chief Nurse

Chief of Hospital
Administrative Officer
Chief Nurse

Chief of Hospital
Administrative Officer
Chief Nurse

Chief of Hospital
Administrative Officer
Chief Hurse

Chief of Hospital
Adwinistrative Officer
Chief Nurse

Chief of Hospital
Administrative Officer
Chief Nurse

Chief of Hosﬁital
Administrative Officer
Chief Nurse

Chiéf of Hospital

Adwministrative Officer
Chief Nursa

0~ 40
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Dr. Juan Turingan
Mr. Eric P. Perez, Jr.
Ms. Maria Macadandang

Pr. Ramelo C. Ramiresz

Dr. Roberta Hernandez

Dr. Laureano T. Rigor
fr. Loreto M. Dulay
Ms. Catherine F. Banggay

Dr. Rodtigo Flores
Mr., Juan Peralta
Mrs. Nora Catalon

Dr. Jesus L, Maddela
Mr. Dicnision B. Ammugauan
Ms, Rosemir R, Sanches

Dr, Conrado F. Panganiban
Mr. Recolito Agcaoild
Mrs, Leticia G, Lozano

Dr. LuiS:A. Genato
Mr. Enrique Talic
Mrs, Sofia Buenaventura

Dr. Loreto E. Nagtalon
Mrs. Salvacion M. Nasia
Mrs., Corazon A, Alejandro

Dr. Florentine C. Bernarde
Mrs. Flordelino Arellano
Mrs., Juanita Palma

Dr. Ceferino Q. Aguinaldo
¥Mrs. Esperanza B, Santana
Mrs, Generosa S, Castro



APPENDIX 6 .
LIST OF UNOBTAINED INFORMATIONS

030479
{ Questionnairel Management Water.
about the ~and Control _ Quality _ :
Design of Hospital Drawing "bata ~ Others
Concept: ; :
Don M. Marcos - - - 0 4/10 -
Baguio - - e - -
Pangasinan - - - - -
Lz Union - - - - -
Abra - - - - - -
Bontoc - - - 0 4/10 0 4/10
{Water Re-
source)
Benguet - - - - -
Gabriela Silang - - - - 0 4/b
(Single Dia~
gram)
Ilocos Norte - - - 0 4/10 -
Cagayan Regional - - - 0 &/17 -
Cagayan Mental - - 0 4/10- 0 4/17 0 4/10
{Hew bldg) {(Bill of
' Materials)
Maj. F. Marcos - - A 4110 0 4/10 -
{Plumbing)
Aparri A4]6 0 4l6 - 0 4/6 -
(Annual Repor)
Ifugao- - 0 &/10 - O 4/10 0 4/10
(Water Re-
_ source)
Kalinga-Apayso - 0 4/10 0 4{10 0 4/10 -
(Existing
site)
isabela LA 410 0 4/10 - 0 4/10 -
(Annual Report]
Batanes - - - 0 4/10 -
Nueva Vizcaya - - - 0 4710 -
Quirine - - - 0 4/10 ¢ 4/10
{(Water Re~
source)
NOTE: 0 - Unobtained Informations
A - Insufficient Informatioms
Mumber: date to be obtained

Q- 41
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Enrique Garcia

Jusus Azurin

‘Antonio Acosta

Efancisco N. Aguilar

Manuel F. Juan

Samuel A. Allapan

Minﬁstér

Deputy Minister
Deputy Ministers
Projeég Management Staff Eivision-:

Birector

P.M.S.D.

P.M.S.D.

National Economic and DeVelopmenl'Authorjty ({ NEDA )

Eduarde @, Corpwz Assistant Director.
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MINUTES OF DISCUSSIONS

Dullng the dlscu351on helu between the JICA Mission of the
Hospital Development Broject for the Explanation of the Draft
Report and the Philippine Goverament on August 9, 1979, the
following major points were taken up:

1. The Philippine Panel found the draft report fairly
acceptable. However, comments and/or recommendations
on certain specific details will be forwarded to the
JICA Office, Manila on or before August 21, 1979,

2. The Philippine Panel took note of the comments of
the JICA Mission on the treatmant of .3 préblematic
hospitals, nemely: Cagayan Provincial Fospital,
Don Marisno Marcos Memoriel Heospital, and Major
Ferdinand Mercos Veterans Memoriel Hospital. The
Philippine Panel decided to hold in abeyesnce its
position on- the maiter until a decision is reached
by its Ministry of Health.

3. The JICA Mission agreed to provide an additional
chapter in the Final Report which will contain all
the items which were discussed during the meeting
including the comwents and recomendaticns of the
Philiprine Panel and a cost list for each hospital
uwnder Flan I end Plan IT.

4

///'// —
EDUPRDO CORDQZ//// KYGEUKE OZAKT .
Assistent Dlvectovaerelal Team Leader
ﬂatlonal Economic and Development JICA Mission of the Hospital
i Authority Development Project for the
Explanation of the Draft
Report

o

/}/ﬂ (ﬁéu/Qii/ (;x’

0— 44



Republic_of*fhﬁ‘?hilippinés
PROJECT MANAGEMENT STAFF
Ministry of ‘Health

August 3; 1979

JAPANESE INTERNATIONAL
COOPERATION ‘AGENCY
Tokyo,_Japan

'Dear Sirs
Draft Summary Report of the HospltaI Development Project is acceptable

only with the follow1ng comments on the submitted plaqs

It is, therefore, suggested that the follow1ng comments be studied
before making the Final Report,
COMMENTS ON ‘THE SUBMITTED PLANS:

1, 'Emergency and Treatment Rooms must be ptov1ded with emeroency
waiting hall, epacity 20 persons.

2. The Outwpatlent Department each -consultation must be provided
w1th separate examination room; provide separate staff toilet

3. The Famlly Planning Room must be provided with doctor's office,
showing the interviewing room and with two separate. rooms

Interconnecting doors at OPD not necessary
5. Increase floor area of lobby ' '

II. Administrative Service:

1. Medical records room must be near the business office
2. The director's, chief nurse, and administrative offices
are inadequate in sizes.

3. Provide a separate cashier's office adjacent to the business
oifice; _
4. .. Provide toilet and bath of the Director's Office;

I11.  The Ancijiary Dénartment

1. All x-ray rooms must be prowided wlth a single passenger t01let
dressing room and contral

2. Bacteriology and laboratory rooms are inadequate.  The door
must be separate with the rest of the laboratory. facilities.

3. Size of storage room in the pharmacy Troom is 1nndequate. Re-
locate Pharmacy nearer te OPD and Emergency Room;

~more -
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Page 2

1V, Surgery Depavtment:

10.
11,
12,
13.
V.
1.

4.

Very trul

]
MANUE

No clean-up, necessary after operation;

Scrub-up to be relocated nearer to OR/DR

Provide surgical supervising area

Provide anesthesia storage room

Provide steril. inst. storage for due operation in use

8333

- ar A
Frovide for stretcher/aid closet of janitor

belete the nurse station in the aseptic area.

Provide another cubicle for suspect nursery, nearby the
well baby cubicles, and provide formula area and utility for

the nursery;

Doctor's locker room should be provided with deoor before the
aseptic and dpor going to the aseptic

Labor room must be provided with toilet and bath

Delete the machinery room

Aseptic area must be well defined

rovide nurses lock oom
r d locker r

Nursing Units:

Limit ward room to over 6 beds maximum, if possible
with toilet for each within the room

Specify the following nursing units:

»

*

.

>

[ I oS o B gl )

Pedia

Ob—gyn

Surgical Ward

Medical )

Provide isolation room (male & female)

Medicare ward and private room (single and semi-private)

Segregate the dirty and cleap linen roons

Dietarvy:

Provide staff dining;

Provide day food storage

Separate the cafeteria from hospital dietary processing and

preparation areas.

Relocate the laundry area at the hospital maintenance block;

YOurs,

3
,Jﬁ@\/{"/ixzié(
-F. JUAN, JR., lo:

Officer-in~Charge
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* procoss’and ‘Background.

of the Project
-3 - 2

Objectives of
the Siurvey
-3

Study of Total Medical Care System
of the Philippines

(:::) STANDARDTZATION

-

Informationy . . Asswmption Standards
and : " Savvey Study and ’ ) Pf ]
Datum Tavget the PFhilippines
) RS- - - = : - —
Y Y ™
Field Survey of 19
Project Hospitals
Schedule etc, h '
0-5-"13"
Surveyed Datum Study of the Necessity [Contirmation of the
General Conditiens of the Hospital Necessity &
of Region 1 & II f* bevelopment Importance
0-1 - -1 N I-1
General : . ' N -g}r _
information of 'ExistingConditionso ‘Study of Fotal Medical Supply

Region I & IT
Population
Climate
Health and
Medical
Condition

Generak
Statistics

the Health & Medical
Services in Region &I
1-2 TE-3.1 - 3.3

ar

the Medical Demand

I-2 11-3.1 - 3.3

2 Beds/1000 Popul.
Target
. fI-2 I1-3.1 - 3.3

=

Existing Condition of
Medical Facilities
{Infrastructure)

I-3 11-3.4

'

T

Disease Structuvre
Species of Hedical
-{Treatment & Labdrakory
Test I1-5 1v-2.2

X

Ceperal
Hospital
Informations
and

datum

Existing Conditiono
Medical Equipment

-6 IV-2.4

Study of the Planning

Guideline

{Building & Equipments

-3 II-3.4

Level of
Medical Services
I-5 Iv-2.2

Level of

Medical Equipment

T-6 IV-2.4

Decision of the
Planning Guideline
Priority Settlement
on Central Treatment

Communicable Disease
and Preparations for
Degenerative Disease
ge '
I-6 IV-2.4 iIV-4.4

-

Hospital Plan
of
the Philippines

fiospital
Standards
of
the Philippines

~

Existing Condition of
Medical Manpower

I-4 IV-2.3

Study of the Manpower

Standard &
Accommedation

Standard I-4 TV-2.3

hssumptionnffhENan—
power Standard & Ac-

ommodation Gapacity -
1-4 TV-2.3 v-4.3

=L =

Existing Floor Area
of 19 Project Hospital
14 sq.m/Bed

1-7 Iv-2.1
v-3.1 - 3.10

Total Study
°Enerpy Saving
°Function Line

°Study of Pavilion

Mass
1-7 1¥-2.1

Hospital Scale in
Other Countries

Hospital Scale of

Japanese Bifferent
Type Hospital

Hospiral Scale of
ghe Philippime

tandard
-7 1v-2,1
IV-3.1 - 3.10

ecision of the
ospital Standard
, lan
°3% sq.m/Bed Targer
r_- °Standard Rank
100 Bed
200 Bed
300 Bed
°Priority
Central Treatment
Hater Work
Power Supply
*Type
Pavilion Type
One Side Corridor

-7
Iv-
Iv-

oo

.1
.1

=




(gg) INDIVIDUAL PLANS OF 19 PROJECT HOSPITALS

USRS S -
informations
and
Patum

Survey

Informations
P
Datum
by Province.

Infermations

Datum

— 1

by Province

—lis

‘Field Survey of © . -

<7

19 Project Hospieals

Sur&eyed Datﬁm

-6 - 7

oy

Assunption |
Study and
: Target” )
== ~
Bospiral Standavd Plan ‘
U > .

) )

Exigting Conditions
"of the Hospital Area
by #ach Project
Hospital

CTEI-1

Existing Conditions
of Health and
Médical Service

: 1111

Existing Disease

Existing Nedical
Equipments
111-3

Structure i
B3 & 5 R H—

Study of the Medical

Demands by Each

Project Hospital
I1I-) Iv-4

Study of the
Surcounding Area and
the Projection of
the pPakient

TI1-1 -4

Study.of the Sperviesg

of Medical Treatment]
& laboratory Test
TII=1"TV~4

Study of the ievel
of the Medical

Adjustments of the

Standards to Each

Project Hospital
111-1

Assumption. of the
Bed Capacities by
Hogpital

11-3.3

Assumption of the
Medical Treatment
Scale

Wt 2

Asgumption of the
Medical Equipment
Grade

1?10 Wi1-2

o ) Equipment 1v-4.4
Existing Hospital ¥ TII-1 V-4
Manpower . . fssumption of the
III-1 Study of the Medical Staff Accommedation
’ Manpower ’ Scale
I11-1" 1%-4 v-4.3
- - : '
Existing Cohditions ¢lassification of
of the Hospictal GQ?“'C°?Str“°t1°“
Facilities oR:;zE:;?gn
(Infrastructure) (Major, Medium,
: . " Minor)
112 °No Renovation .
1v-4.1
Present Total Total Srudy for }
Condition . hification Tndividual
o I-3.-7 - N Hospital
B T . Plan
Ekisting Conditions study of the
of the Local’ Countermeasure to
°Climate Natural Conditions
*Topographical 4_ ’
Feacire v-1.2
& : i
“Site
iv-1.2
Existing Conditions ‘Gtudy of the
of the Maiuntenance Maintenance Sysrem Ih 1v4

[-10 VII-2

-

=

L

N

Draﬁings

w-4.1

ypuy

"Standards |
o of
the Philippines

Individual .
. Hospital Plans
. of
the Philippines




@ TMPLEMERTING PLAN

Informations
and Datuam

List -and Price
of the
Constructisi
Material

General
Economic
Informations
and Datum

Superior Plans
of the @ .
Philippineés
Five-Year-,

Ten—-Year-—
Pevelopinent
Plan

Assumption
Survey Study and . Target
Ry S N

Individual Hospital Plans

Understanding of the

Constyuetion Market

# Back Ground of the!
Construction
Industry

* Imported Materials

* Circulation System

* Construction
Potential

* Transportation

Vi-1 - 6

* Domestic Materials

i

Study of the Scope
of Implementation

Vi-i - &

¥

I

Classification of
Local Currency

Foreign Currvency
Indirect Currency

VI-3.4

Existing Condition
of the Hospital

Study of the
Hospital Management

Calculation of the
Construction Cost

I~8 . VIII-1

Construction
Program - : '
I-8 VI-2

Calculation of
Funning Cost

Natibnal Budget

Ratio of Health
Care Expenditure
to the National
Budget

GNP Détum

-1
IF-2.3 - 2.4

i

Management: VII Vil S I-9 wvir-2

H - — | g - 1
Economic Datum of ‘Study of the Implesenting

the Philippines Relation Between Program

National Budget and

Rough Estimate

the Project

Capital. Cosat
Recurrent Cost

Relation Batween
GNP

Study of the Health
Care Expenses in the
Houshold Economy

“I-11

ir-2/3 - 2.4 |,

Survey of the
Foreige Datum
I-11  VIII

Comi)arison to ' 1—
Foreign Countries

-1 vIIZ

Study of the
Relation with the
Superior, Longterm

e

' | Capital Cost
Recu¥rent Cost

Tmplementing System

Financial Plan

VIil

r___'izm

Benefits

Plan of the
Philippines
TI-2.4 N '
]
Conclusion
X
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NUMBER OF BEDS: BY COUNTRY:PER 100000 POPULATION..
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NUMBER OF PHYSTCYANS:' BY COUNTRY:PER 100000 POPULATION
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NUMBER OF NURSES BY COUNTRY:PER 100000 POPULATION.
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(4) Development Ourline - 19 Hospital Breakdown

Projsct Grade of Hospltals . The figures within Parenthesis

" (Planned scale of each hospital) € 7 are for Plan II
FLOOR AREA (m") (BED) SATISFACTION
1 " | ¥ "] b}
NO. “.O:i:m'f‘“‘ DOCTOR MEDICAL ‘;g{f; EEE&;MC RATE (%}
o . QUATER EQUIP. ]
e | ware HOSPITAL | poverqopy | TOTAL GRADE L/D_.B . KVA
| BIC, : BLDG, |FUNCTION
1-1 | Pangasinan NC. 300 | 4s0 { 13,960 | 3,860 17,820 200 800 530 102 100
: ) (3003 | {450} | (13,210} I (2,340) | (15,550) (40031 (430) (89) (60)
2 | Bontoc P.H. 100 100 3,460 10 1,080 [ 4,540 100 500 255 - 100 100
(1007 § (100) s (770 4,230 (300} | (280} 93 {60)
3 | Baguia M.C, 300 | 450 | 16,340: | unknown 16,340 |+ 400 1 800 530 93 100
: (300) | (250) | (9,370) | OF (9, 370) (4003 | (430) =) (62)
4 | Benguet P.H. 100 100- 4,260 1 1,020 5,280 | 100 500 255 116 100
. (160} | €200)-{ (4,120) - (930) (5,050) (3003 | (180) (110} (63)
5 | La Union R.H. 200 | 250 ] "8,0l0 { 1,680 |. 9,690 200 200 405 101 100
(200) [ (250) | ¢6,830) | (1,220} (8,030) (460) | ¢330) (83 (61)
6 1 Abra P.H, -1 100 w00 | 2,910 1,070 3,980 100 500 255 87 100
: (1090) | {100) +) ~ {650) (3,560) (300) | (180) (18) (64}
7. | Gabriela 100 100 - 3,590 - 970 4,560 100 500 255 100 100
| silang P.R. (o0 | (te0) | (3,410) (660) (4,070) (300} (180} . § (89} (64)
8 | Don Mariano 150 100 .| 6,830 1,130 7,900 00 500 225 134 100
Marcos M.H. {150} |. (100) ) ) -) i (300) | (180) ) (64)
9 § Ilocos Norte 200 200 6,200 510 6,710 200 500 405 - 77 100
P.H. (200) | (200) | (4,650) ) | (5,160) (300} | (33) (59 (10
1I-1| Cagayan R.H. 300 | 300 | 10,700 2,630 13,330 100 - 800 530 100 100
(300) | (300) 1 (10,2400 | (1,740) | (11,880) (500) | (436) (89) (10)
2| Cagayan M.H. 100 150 2,340 - 2,340 M0 - - -
N (100) | (100} | (1,550) =) (1,550) -} =) -) -}
3| kalinga Apayao 100 | 100 3,700 970 4,670 100 B 500 255 102 100
P.H. (10031 o0) [ (3,180) {800) (3,980) (300) [ (280} (87 (64)
& | Cagayan P.H. 100 | 100 3,590 970 4,560 100 -] 500 255 100 00,
. (1003 | (100) | (3,410) {660) =) (300)| (180) ) (64)
5| Isabela P.H, 00 | 150 {5,000 1,020 6,020 100 500 | 255 113 100
_ {1003 | (1500 | (4,890) (670) (5,560) (300} | (180) (xom) (64)
6{Qurino P.H. | 100 § 100 | 3,730 1,010 4,740 160 500, 255 104 100
(100} ] Qo0) | (3,370) (660) {4,030) | - ooy (180 (38) (64)
7§ Ifugac P.H. 100 100 3,810 1,030 4,840 100 500 255 | 106 100 .
B (100) | (100} ¢S} (660) (4,470} (3000} (180) (98) (64)
8| Maj. Marces 150 | 150 § 5,300 |- 1,140 6,440 200 so0 | 255 103 100
VL] - asey ) (ase NES) (740) -) (300) | (180) ) (64)
9 | Nueva Vizcaya 100 | 100 3,090 1,070 4,160 100 500 . 255 91 100
P.H. o ooy (750 |- (2,400) . (880) {3,280) (300) | (180) (72) (64)
10{ Batanes P.H. 75 75 2,200 - 2,200 100 500 | 255 48 101
(753 (7% [§)) =) () (300)} (180 ) (64)
MEDICAL EQUIP. GRADE Bed grade of correspondence to bed number
WATER SUPPLY GRADE Supply water pump capacity

ELECTRICAL GRADE Electric Power Capacity

_hew coastiucfion area(m?)4renovation area(m2j+using area of old facilities(mz)xloﬂ(z)

Satisfaction rate =
(1) as above standard area{m®)

(-} data not available
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