

ハラグアイ イダプア 道路計画

19ページ

NO.	K1	K2	K3	主 材	単価(円)	必要量	数量	金額(円)	材料	数量	金額(円)	G	数量	金額(円)
00773	2	4	5 R	粒砂	126.7364	385.280	0.000	1,470.140	0.000	0.000	808.576	0	0	1,140.628
00774	2	4	5 R	砕砂	4.1195	12.520	0.000	37.900	0.000	0.000	20.845	0	0	28.425
00775	2	4	5 R	三	17.4948	53.180	0.000	271.690	0.000	0.000	149.441	0	0	283.416
00776	2	4	5 R	運手(砂)	0.7305	14.320	0.000	14.320	0.000	0.000	7.875	0	0	8.693
00777	2	4	5 R	砂	55.9677	170.140	0.000	869.180	0.000	0.000	478.076	0	0	683.999
00778	2	4	5 R	運手	0.3672	1.120	0.000	4.490	0.000	0.000	2.470	0	0	3.305
00779	2	4	5 P	中砕砂	4.3737	8.750	8.750	8.750	8.750	4.811	4.811	0	4.811	2.099
00780	2	4	5 P	砂	27.5681	5,973.100	2,986.550	5,973.100	2,986.550	3,285.208	1,642.604	1,642.604	0	413.522
00781	2	4	5 P	運手 高圧 砂	69.0167	250.190	250.190	250.190	250.190	137.619	137.619	0	0	18.635
00782	2	4	5 P	砂(100-4.20)	22.7280	64.320	51.460	74.340	59.470	40.888	32.710	0	0	2.691
00783	2	4	5 P	砂	20.2198	6.470	6.470	6.470	6.470	3.559	3.559	0	0	2.568
00784	2	4	5 P	砂	112.9918	23.730	23.730	23.730	23.730	13.107	13.107	0	0	9.265
00785	2	4	5 P	砂(40mm以下)	46.0432	230.220	0.000	230.220	0.000	0.000	126.619	0	0	119.712
00786	2	4	5 P	砂	35.4685	177.340	0.000	177.340	0.000	0.000	97.538	0	0	99.312
00787	2	4	5 P	砂(20cm)	2,120.5760	5,301.440	0.000	5,301.440	0.000	0.000	2,915.792	0	0	1,187.523
00788	2	4	5 P	砂	142.0500	177.560	0.000	177.560	0.000	0.000	97.730	0	0	51.138
00789	2	4	5 P	砂	21.6000	1.170	0.000	1.170	0.000	0.000	0.648	0	0	281
						13,549.270	3,910.570	16,017.000	4,025.670	8,809.551	2,214.188	4,667.952		
00790	2	4	6 M	C.ミキサー	1.6115	7.860	7.870	9.280	8.820	5.105	4.850	0	0	2.051
00791	2	4	6 M	パイプ	1.7335	6.100	5.800	7.210	6.850	3.966	3.768	0	0	972
00792	2	4	6 M	パイプ	7.0730	21.500	0.000	109.840	0.000	0.000	60.418	0	0	78.510
00793	2	4	6 R	砂	43.7353	132.950	0.000	507.350	0.000	0.000	279.051	0	0	393.618
00794	2	4	6 R	砂	1.9790	6.020	0.000	18.210	0.000	0.000	10.014	0	0	13.655
00795	2	4	6 R	砂	2.7089	8.210	0.000	41.930	0.000	0.000	23.063	0	0	33.750
00796	2	4	6 R	砂	6.2330	18.950	0.000	96.800	0.000	0.000	53.242	0	0	70.433
00797	2	4	6 R	砂	27.1681	82.590	0.000	421.920	0.000	0.000	232.070	0	0	336.884
00798	2	4	6 P	砂	0.7000	51.920	51.920	51.920	51.920	28.554	28.554	0	0	2.541
00799	2	4	6 P	砂	1,609.790	804.900	804.900	1,609.790	804.900	885.387	442.694	0	0	111.447
00800	2	4	6 P	砂	18.5891	67.390	67.390	67.390	67.390	37.067	37.067	0	0	5.019
00801	2	4	6 P	砂	0.0639	79.880	63.900	79.870	63.900	43.931	35.145	0	0	2.396
00802	2	4	6 P	砂	0.3348	418.500	334.800	418.500	334.800	230.175	184.140	0	0	12.555
00803	2	4	6 P	砂	2,4197	3,024.630	2,419.700	3,024.620	2,419.700	1,663.544	1,330.835	0	0	90.739
00804	2	4	6 P	砂	0.1860	0.530	0.420	0.530	0.420	0.290	0.232	0	0	23
00805	2	4	6 P	砂	8.8715	25.110	20.090	29.020	23.220	15.960	12.768	0	0	816
00806	2	4	6 P	砂	10.2960	4.290	4.290	4.290	4.290	2.358	2.358	0	0	7.207
00807	2	4	6 P	砂	6.1772	1.980	1.980	1.980	1.980	1.087	1.087	0	0	785
00808	2	4	6 P	砂	9.0828	1.910	1.910	1.910	1.910	1.054	1.054	0	0	745
00809	2	4	6 P	砂	10.1389	50.690	0.000	50.690	0.000	0.000	27.882	0	0	27.375
00810	2	4	6 P	砂	8.4197	42.100	0.000	42.100	0.000	0.000	23.154	0	0	23.575
00811	2	4	6 P	砂	7.0200	14,624.980	14,624.980	14,624.980	14,625.000	8,043.748	8,043.748	0	0	300.737
00812	2	4	6 P	砂	10.7800	8,983.300	8,983.300	8,983.330	8,983.330	4,940.830	4,940.830	0	0	255.163
00813	2	4	6 P	砂	68.2420	85.300	0.000	85.300	0.000	0.000	46.950	0	0	24.567
00814	2	4	6 P	砂	48.5100	2.620	0.000	2.620	0.000	0.000	1.455	0	0	631
						29,359.100	21,392.850	30,291.360	27,398.430	16,660.335	15,069.130	0	0	1,796.194
						454,326.159	335,541.680	477,797.610	334,443.921	262,190.648	183,944.765	0	0	50,788.522
00815	2	5	1 H	砂	3.6758	148.470	133.620	176.970	159.230	97.306	87.575	0	0	22.547
00816	2	5	1 H	砂	2.1750	24.270	21.840	29.490	26.540	16.221	14.599	0	0	60.030

パラグアイ イタバア 道路計画

20ページ

NO.	K1	K2	K3	区画	面積(㎡)	容積率	容積(㎡)	容積率	容積(㎡)	容積率	容積(㎡)
00817	2	5	1	R 雑草	6,3293	0.000	0.000	0.000	54,005	0	70,255
00818	2	5	1	R 雑草	16,2835	0.000	0.000	0.000	103,889	0	146,551
00819	2	5	1	R 雑草(雑)	0,7250	0.000	0.000	0.000	7,815	0	8,628
00820	2	5	1	R 雑草	0,3625	0.000	0.000	0.000	2,439	0	3,262
00821	2	5	1	P HP 500	29,8338	2,167,370	3,096,240	2,167,370	1,702,983	1,192,060	450,490
00822	2	5	1	P 雑	68,8170	14,450	14,450	14,450	7,983	7,983	5,643
00823	2	5	1	P 雑	10,9113	0.000	0.000	0.000	30,036	0	30,552
00824	2	5	2	H 雑草(雑) C-70	4,6328	2,337,200	3,677,480	2,337,200	2,022,667	1,302,217	197,958
00825	2	5	2	H 雑草(雑) St	1,8270	168,410	222,980	200,680	122,639	110,375	28,478
00826	2	5	2	R 雑草	4,9895	28,200	38,330	34,500	21,082	18,974	58,281
00827	2	5	2	R 雑草	16,2516	0.000	0.000	0.000	42,620	0	55,383
00828	2	5	2	R 雑草	1,8270	0.000	0.000	0.000	103,685	0	146,264
00829	2	5	2	R 雑草(雑)	0,9048	0.000	0.000	0.000	15,606	0	22,838
00830	2	5	2	R 雑草	0,4568	1,390	5,590	0.000	9,754	0	10,767
00831	2	5	2	P HP 1000	17,9003	4,959,790	5,799,760	4,959,790	3,189,833	2,232,883	1,027,477
00832	2	5	2	P 雑	86,1718	18,100	18,100	18,100	9,996	9,996	7,066
00833	2	5	2	P 雑	11,5406	0.000	0.000	0.000	31,737	0	32,314
00834	2	6	1	H C-ミキ-0,20	398,5476	4,274,500	6,454,510	4,313,070	3,550,025	2,372,228	1,392,919
00835	2	6	1	H パルク エンク	428,7406	6,611,780	10,131,990	6,680,660	5,572,692	3,674,445	2,190,877
00836	2	6	1	R 雑草	1,515,6686	1,847,660	2,295,630	2,180,850	1,262,599	1,199,469	507,351
00837	2	6	1	R 雑草	3,599,0056	1,433,710	1,783,560	1,494,380	980,958	931,910	240,523
00838	2	6	1	R 雑草	1,620,2783	4,607,690	0.000	0.000	12,947,072	0	16,824,143
00839	2	6	1	P 雑草 雑草 エンク	4,056,9725	10,940,980	41,748,460	0.000	22,961,656	0	32,391,058
00840	2	6	1	P カン	1,527,2658	351,060,840	14,706,530	175,530,420	193,083,704	96,541,852	24,304,174
00841	2	6	1	P 雑	2,246,3592	488,890	488,890	488,890	8,089,603	8,089,603	1,095,383
00842	2	6	1	P 雑 40mm以下	2,706,7415	471,740	471,740	471,740	260,578	260,578	184,201
00843	2	6	1	P 雑	2,085,0067	13,533,710	10,425,030	0.000	7,443,539	0	7,037,528
00844	2	6	1	P 雑 15-20cm	3,047,0000	10,425,030	15,235,000	0.000	5,733,768	0	5,838,019
00845	2	7	1	H モーターラ 3,7m	136,3050	194,478,950	475,288,030	195,072,810	261,411,554	107,292,299	94,862,748
00846	2	7	1	H マグロラ 13-12t	287,7550	3,096,310	4,100,050	3,699,040	2,255,030	2,029,527	318,136
00847	2	7	1	H マグロラ 8-20t	136,3050	3,498,810	4,632,860	4,169,570	2,548,071	2,293,264	667,304
00848	2	7	1	R 雑草(雑)	151,4500	1,609,490	2,131,810	1,976,630	1,172,496	1,055,246	357,601
00849	2	7	1	R 雑草(雑)	30,2900	0.000	1,756,820	0.000	966,251	0	1,383,050
00850	2	7	1	R 雑草(雑)	60,5800	0.000	593,680	0.000	326,526	0	360,451
00851	2	7	1	R 雑草(雑)	30,2900	0.000	1,187,370	0.000	653,052	0	720,902
00852	2	7	1	R 雑草	30,2900	0.000	370,450	0.000	326,526	0	360,451
00853	2	7	1	R 雑草	15,1450	0.000	185,220	0.000	101,880	0	272,610
00854	2	7	1	R 雑草	15,1450	0.000	165,220	0.000	101,880	0	136,305
00855	2	7	1	P 雑	1,435,7460	301,510	301,510	301,510	166,547	166,547	117,731
00856	2	7	1	P 雑	2,398,9680	503,780	503,780	503,780	278,280	278,280	196,715
00857	2	7	1	P 雑	854,1780	179,380	179,380	179,380	99,085	99,085	70,043
00858	2	7	1	P 雑	3,135,0150	42,510,800	54,173,060	0.000	29,795,183	0	6,270,030

パナソニック アイデア 選考計画

21ページ

NO.	K1	K2	K3	名	性別	種別	選考(1)種	選考(2)種	選考(3)種	5 種別	選考(4)種	G 種別	(R) 種
00859	2	7	2	M	男	フナ(無)31	128.7325	969.360	70,894,890	10,762,910	1,039,260	5,921,949	11,347,834
00860	2	7	2	M	男	フナ(無)ラ 10-12+	369.5380	4,992.660	1,154,730	872,520	5,949,560	571,649	272,784
00861	2	7	2	M	男	フナ(無)ラ 8-20+	369.5380	4,848.340	5,949,560	4,493,210	5,201,610	2,945,033	856,959
00862	2	7	2	M	男	As. アニム-2.4-5	369.5380	10,347.060	5,779,570	4,363,570	11,849,980	2,860,889	970,037
00863	2	7	2	M	男	フナ(無)ラ	69.6670	468.160	13,166,660	9,312,350	590,980	6,517,652	3,425,617
00864	2	7	2	R	女	種別手	452.8355	1,376.620	556,640	421,340	0.000	275,567	208,931
00865	2	7	2	R	女	種別手(特)	77.2395	1,513.890	7,032,540	0.000	0.000	0	5,026,474
00866	2	7	2	R	女	種別手(特)	77.2395	1,513.890	1,513,890	0.000	0.000	0	919,150
00867	2	7	2	R	女	種別手(特)	77.2395	1,513.890	1,513,890	0.000	0.000	0	919,150
00868	2	7	2	R	女	種別手(特)	9.0870	34.890	141,120	0.000	0.000	0	97,231
00869	2	7	2	R	女	種別手	37.8625	115.100	463,060	0.000	0.000	0	340,763
00870	2	7	2	R	女	種別手	37.8625	115.100	463,060	0.000	0.000	0	340,763
00871	2	7	2	R	女	種別手	37.8625	115.100	463,060	0.000	0.000	0	340,763
00872	2	7	2	P	男	アラブ(無)ラ P2-3	187.7980	25,039.110	25,039,670	25,039,670	13,771,791	9,765,496	30,998
00873	2	7	2	P	男	種別	378.0192	79,380	79,380	79,380	43,850	43,850	56,363
00874	2	7	2	P	男	種別	443.4456	93,120	93,120	93,120	51,440	51,440	72,576
00875	2	7	2	P	男	種別	885.0738	185,870	185,870	185,870	102,669	102,669	12,220,198
00876	2	7	2	P	男	種別	149,026.8000	31,295.630	31,295,630	31,295,630	17,287,109	17,287,109	181,515
00877	2	7	2	P	男	種別	2,213.5932	464,860	464,860	464,860	256,777	256,777	46,562
00878	2	7	2	P	男	種別	369.5380	96,080	96,080	96,080	52,844	52,844	144,001,689
00879	2	7	2	P	男	種別(1.3)	18,461.7550	2,005,685.060	2,077,501,290	2,077,501,290	1,142,634,940	1,142,634,940	180,993,169
00880	2	7	3	M	男	トラウ 2.0+	5.7528	12.310	2,090,662.970	2,082,401.939	2,158,702.320	1,187,372.210	23,679
00881	2	7	3	M	男	トラウ 2.0+	3.8841	8.310	8,310	7,480	9,160	5,037	15,987
00882	2	7	3	M	男	トラウ 3.0-3.5	3.8841	11,070	10,180	9,960	10,130	5,576	21,285
00883	2	7	3	M	男	トラウ 3.0-3.5	5.7528	16,390	16,680	14,750	15,010	8,258	31,525
00884	2	7	3	M	男	ライム(無)	5.7528	6,960	6,960	6,260	6,210	3,417	238,569
00885	2	7	3	M	男	ライム(無)	3.8841	4,700	4,660	4,230	4,190	2,308	161,074
00886	2	7	3	R	女	種別手	5.7528	17,490	89,340	0.000	0.000	0	63,856
00887	2	7	3	R	女	種別手	3.8841	11,810	60,320	0.000	0.000	0	43,114
00888	2	7	3	R	女	種別手	23.0134	69,960	266,960	0.000	0.000	0	207,121
00889	2	7	3	R	女	種別手	15.5341	47,220	180,200	0.000	0.000	0	139,807
00890	2	7	3	R	女	種別手(特)	4.6204	17,740	71,750	0.000	0.000	0	49,438
00891	2	7	3	R	女	種別手(特)	4.6204	17,740	71,750	0.000	0.000	0	49,438
00892	2	7	3	R	女	種別手(特)	6.8455	26,290	106,310	0.000	0.000	0	73,247
00893	2	7	3	R	女	種別手(特)	6.8455	26,290	106,310	0.000	0.000	0	73,247
00894	2	7	3	P	男	種別	121.1591	25,440	25,440	25,440	14,054	14,054	9,935
00895	2	7	3	P	男	種別	188.6700	39,580	39,580	39,580	21,863	21,863	15,455
00896	2	7	3	P	男	種別	139.1094	29,210	29,210	29,210	16,137	16,137	11,407
00897	2	7	3	P	男	種別	179.4976	37,690	37,690	37,690	20,822	20,822	14,719
00898	2	7	3	P	男	種別	127.2180	26,720	26,720	26,720	14,751	14,751	10,452
00899	2	7	3	P	男	種別	93.8981	19,720	19,720	19,720	10,892	10,892	7,700
00900	2	7	3	P	男	アラブ(無)ラ 2-2	3,634.8000	45,435.000	45,435,000	45,435,000	24,989,250	24,989,250	2,289,924
00901	2	7	3	P	男	アラブ(無)ラ 2-2	1,817.4000	22,717.500	22,717,500	22,717,500	12,494,625	12,494,625	1,144,962
00902	2	7	3	P	男	アラブ(無)ラ	3,243.3600	43,243.720	43,243,720	43,243,720	23,783,559	23,783,559	551,371
00903	2	7	3	P	男	アラブ(無)ラ	1,621.6800	21,621.860	21,621,860	21,621,860	11,891,779	11,891,779	275,686

パラグアイ イタプア 道路計画

22 ページ

NO. K1 K2 K3 等. 2/F 注 寸法	歩道幅	車道(5)幅	歩道幅	車道(5)幅	歩道幅	車道(5)幅	G 階 歩道	(H) 歩
	133,490.700	134,214.130	133,254.700	134,817.490	73,289.795	73,289.795		5,522.978
	2,219,984.690	2,224,841.419	2,302,719.930	1,308,855.462	1,266,583.954	1,266,583.954		197,863.981
合 計	3,957,519.228	3,170,937.649	3,315,808.651	2,377,039.402	1,823,924.535	1,823,924.535		542,080.915

バラグアイ イタプア 運路計画

23ページ

NO.	K1	K2	K3	名	種	距離(3)距離	3 距離	5 距離	距離(5)距離	5 距離	距離(5)距離	5 距離	距離(5)距離	(P)距離
00904	3	1	1	H	カプル	23,0580	1,102,150	1,459,340	1,459,340	1,313,410	802,619	722,384	312,344	
00905	3	1	1	R	運手(積)	4,3920	0.000	0.000	0.000	86,080	47,346	0	52,265	
00906	3	1	1	R	運手	2,1960	0.000	0.000	0.000	26,860	14,772	0	19,704	
00907	3	1	1	P	船	718,5312	150,890	150,890	150,890	150,890	83,350	83,350	58,920	
							1,253,040	1,723,170	1,723,170	1,464,300	948,117	805,734	443,293	
00908	3	1	2	H	カプル	2,534,4000	45,573,580	59,457,020	59,457,020	53,511,320	32,701,363	29,431,227	10,028,621	
00909	3	1	2	R	運手(積)	489,6000	0.000	0.000	0.000	9,596,160	5,277,888	0	5,826,240	
00910	3	1	2	R	運手	244,8000	0.000	0.000	0.000	2,993,900	1,646,770	0	2,283,200	
00911	3	1	2	P	船	33,384,9600	7,010,840	7,010,840	7,010,840	7,010,840	3,872,655	3,872,655	2,737,567	
							52,584,420	79,057,920	79,057,920	60,522,160	43,498,676	35,303,882	20,795,628	
00912	3	1	3	H	カプル	5,500,8000	54,952,990	71,730,430	71,730,430	64,557,390	39,457,738	35,506,564	7,448,083	
00913	3	1	3	R	運手(一)	806,4000	0.000	0.000	0.000	6,888,269	6,888,269	0	8,628,480	
00914	3	1	3	P	船	72,610,5600	15,248,220	15,248,220	15,248,220	15,248,220	8,422,825	8,422,825	5,954,066	
							79,403,680	99,502,040	99,502,040	79,805,610	54,762,832	43,929,389	22,030,629	
00915	3	1	4	H	カプル	330,4000	14,220,420	16,946,220	16,946,220	15,251,600	9,320,584	8,388,526	2,694,742	
00916	3	1	4	R	運手(積)	61,9500	0.000	0.000	0.000	1,214,220	667,821	0	737,205	
00917	3	1	4	R	運手	33,0400	0.000	0.000	0.000	404,080	222,260	0	297,360	
00918	3	1	4	P	船	8,697,7800	1,826,530	1,826,530	1,826,530	1,826,530	1,008,942	1,008,942	713,218	
							17,361,610	20,391,050	20,391,050	17,076,130	11,219,607	9,397,468	4,442,525	
00919	3	1	5	H	カプル	107,6400	4,169,550	5,520,860	5,520,860	4,988,770	3,036,524	2,732,872	877,972	
00920	3	1	5	R	運手(積)	20,7000	0.000	0.000	0.000	405,720	223,146	0	246,330	
00921	3	1	5	R	運手	10,3500	0.000	0.000	0.000	126,580	69,624	0	93,150	
00922	3	1	5	P	船	2,444,2560	513,290	513,290	513,290	513,290	283,534	283,534	200,429	
							5,583,300	6,682,840	6,682,840	5,462,060	3,612,828	3,016,406	1,417,821	
00923	3	1	6	H	カプル	67,1200	2,599,960	3,442,580	3,442,580	3,098,320	1,893,455	1,704,110	547,431	
00924	3	1	6	R	運手(積)	12,5850	0.000	0.000	0.000	246,670	135,666	0	149,762	
00925	3	1	6	R	運手	6,7120	0.000	0.000	0.000	82,090	45,152	0	60,408	
00926	3	1	6	P	船	1,766,9340	371,060	371,060	371,060	371,060	204,964	204,964	144,889	
							3,526,980	4,142,400	4,142,400	3,469,380	2,279,237	1,909,074	902,490	
00927	3	1	7	H	カプル	1,773,1000	68,682,800	90,942,300	90,942,300	81,868,070	50,019,151	45,017,236	14,461,404	
00928	3	1	7	R	運手(積)	238,0000	0.000	0.000	0.000	2,760,800	1,518,440	0	2,142,080	
00929	3	1	7	R	運手	333,2000	0.000	0.000	0.000	6,530,720	3,591,896	0	3,965,080	
00930	3	1	7	P	船	166,6000	0.000	0.000	0.000	2,037,520	1,120,718	0	1,499,400	
00931	3	1	7	P	船	40,355,2800	8,474,610	8,474,610	8,474,610	8,474,610	4,681,212	4,681,212	3,309,133	
							92,549,531	110,745,951	110,745,951	90,322,680	60,931,417	49,698,448	25,377,017	
00932	3	1	8	H	カプル	293,5300	11,370,180	15,055,150	15,055,150	13,549,630	8,280,481	7,452,433	2,394,031	
00933	3	1	8	R	運手(積)	39,4000	0.000	0.000	0.000	457,040	251,372	0	354,600	
00934	3	1	8	R	運手	55,1600	0.000	0.000	0.000	1,081,140	594,625	0	656,404	
00935	3	1	8	P	船	21,5800	0.000	0.000	0.000	337,300	185,531	0	248,220	
00936	3	1	8	P	船	6,680,6640	1,402,940	1,402,940	1,402,940	1,402,940	774,957	774,957	547,814	
							15,321,230	18,335,570	18,335,570	14,952,570	10,086,966	8,227,390	4,281,069	
00937	3	1	9	R	運手(積)	339,4160	0.000	0.000	0.000	3,937,230	2,165,474	0	3,054,744	
00938	3	2	1	H	カプル	681,7340	236,247,970	344,399,780	344,399,780	273,096,890	189,505,154	150,287,797	82,665,276	
00939	3	2	1	R	運手(積)	200,5100	0.000	0.000	0.000	14,762,270	9,021,386	8,119,247	2,421,519	
00940	3	2	1	R	運手	128,3264	0.000	0.000	0.000	2,525,920	1,279,254	0	1,804,590	
							2,515,200	2,515,200	2,515,200	0.000	1,383,359	0	1,527,084	

バラグアイ イタプア 運路計畫

24ページ

NO.	K1	K2	K3	名 称	種類	距離(3)km	距離(4)km	距離(5)km	距離(6)km	距離(7)km	距離(8)km	距離(9)km	距離(10)km	距離(11)km	距離(12)km		
00941	3	2	1	R 運路	64.7632	195.060	0.000	784.720	0.000	0.000	0.000	0.000	0.000	0.000	0.000	517.469	
00942	3	2	1	P 運路	7.117.3030	1,494.630	1,494.630	1,494.630	1,494.630	1,494.630	1,494.630	1,494.630	1,494.630	1,494.630	1,494.630	825.607	583.619
						18,578.650	13,882.420	23,522.990	16,256.900	12,941.232	8,944.854	0.000	0.000	0.000	0.000	6,914.281	
00943	3	2	2	R 運路	1,097.7370	22,163.310	19,946.980	26,411.550	23,770.390	14,526.354	13,073.719	0.000	0.000	0.000	0.000	3,899.162	
00944	3	2	2	R 運路	321.7505	978.120	0.000	3,732.310	0.000	2,052.768	0.000	0.000	0.000	0.000	0.000	2,895.754	
00945	3	2	2	R 運路	208.1915	4,080.550	0.000	4,080.550	0.000	2,244.304	0.000	0.000	0.000	0.000	0.000	2,477.479	
00946	3	2	2	R 運路	102.2031	310.700	0.000	1,249.940	0.000	687.520	0.000	0.000	0.000	0.000	0.000	919.828	
00947	3	2	2	P 運路	11,460.3743	2,406.680	2,406.680	2,406.680	2,406.680	1,329.403	1,329.403	1,329.403	1,329.403	1,329.403	1,329.403	939.751	
						29,939.360	22,353.660	37,881.050	26,177.070	20,860.349	14,603.122	0.000	0.000	0.000	0.000	11,131.974	
						48,578.070	36,236.080	61,498.020	42,433.970	33,781.581	23,347.976	0.000	0.000	0.000	0.000	18,046.255	
00948	3	3	1	M 運路	213.2130	5,381.500	4,843.350	6,413.450	5,772.100	3,527.396	3,174.656	0.000	0.000	0.000	0.000	497.639	
00949	3	3	1	M 運路	223.2230	3,015.740	2,714.170	3,593.890	3,234.500	1,976.640	1,778.976	0.000	0.000	0.000	0.000	517.654	
00950	3	3	1	M 運路	252.2520	3,309.550	2,978.590	3,945.220	3,550.700	2,169.872	1,952.885	0.000	0.000	0.000	0.000	662.162	
00951	3	3	1	M 運路	67.0670	196.760	177.100	240.100	216.090	132.055	118.850	0.000	0.000	0.000	0.000	123.672	
00952	3	3	1	R 運路	130.1300	395.600	0.000	1,509.510	0.000	830.229	0.000	0.000	0.000	0.000	0.000	1,171.170	
00953	3	3	1	R 運路	41.0410	804.400	0.000	804.400	0.000	442.422	0.000	0.000	0.000	0.000	0.000	488.388	
00954	3	3	1	R 運路	46.0460	982.500	0.000	982.500	0.000	496.376	0.000	0.000	0.000	0.000	0.000	547.947	
00955	3	3	1	R 運路	52.0520	1,020.220	0.000	1,020.220	0.000	561.121	0.000	0.000	0.000	0.000	0.000	619.419	
00956	3	3	1	R 運路	14.0140	53.810	0.000	217.640	0.000	119.708	0.000	0.000	0.000	0.000	0.000	189.950	
00957	3	3	1	R 運路	21.0210	63.900	0.000	257.090	0.000	141.408	0.000	0.000	0.000	0.000	0.000	189.189	
00958	3	3	1	R 運路	23.0230	69.990	0.000	281.570	0.000	154.876	0.000	0.000	0.000	0.000	0.000	207.207	
00959	3	3	1	R 運路	26.0260	79.120	0.000	318.300	0.000	175.077	0.000	0.000	0.000	0.000	0.000	234.234	
00960	3	3	1	P 運路	2,146.5444	450.770	450.770	450.770	450.770	248.999	248.999	248.999	248.999	248.999	248.999	176.017	
00961	3	3	1	P 運路	1,632.4388	342.810	342.810	342.810	342.810	189.362	189.362	189.362	189.362	189.362	189.362	133.859	
00962	3	3	1	P 運路	1,513.5120	317.840	317.840	317.840	317.840	175.567	175.567	175.567	175.567	175.567	175.567	124.106	
00963	3	3	1	P 運路	466.0656	97.870	97.870	97.870	97.870	54.064	54.064	54.064	54.064	54.064	54.064	38.217	
00964	3	3	1	P 運路	24,344.3090	330.108.980	0.000	420.669.850	0.000	231.368.417	0.000	0.000	0.000	0.000	0.000	48,688.640	
						346,611.380	11,972.500	441,383.030	13,982.680	242,163.589	7,693.359	0.000	0.000	0.000	0.000	54,589.472	
00965	3	3	2	M 運路	213.2130	5,381.500	4,843.350	6,413.450	5,772.100	3,527.396	3,174.656	0.000	0.000	0.000	0.000	497.639	
00966	3	3	2	M 運路	223.2230	3,015.740	2,714.170	3,593.890	3,234.500	1,976.640	1,778.976	0.000	0.000	0.000	0.000	517.654	
00967	3	3	2	M 運路	252.2520	3,309.550	2,978.590	3,945.220	3,550.700	2,169.872	1,952.885	0.000	0.000	0.000	0.000	662.162	
00968	3	3	2	M 運路	67.0670	196.760	177.100	240.100	216.090	132.055	118.850	0.000	0.000	0.000	0.000	123.672	
00969	3	3	2	M 運路	130.1300	395.600	0.000	1,509.510	0.000	830.229	0.000	0.000	0.000	0.000	0.000	1,171.170	
00970	3	3	2	M 運路	41.0410	804.400	0.000	804.400	0.000	442.422	0.000	0.000	0.000	0.000	0.000	488.388	
00971	3	3	2	M 運路	46.0460	982.500	0.000	982.500	0.000	496.376	0.000	0.000	0.000	0.000	0.000	547.947	
00972	3	3	2	M 運路	52.0520	1,020.220	0.000	1,020.220	0.000	561.121	0.000	0.000	0.000	0.000	0.000	619.419	
00973	3	3	2	M 運路	14.0140	53.810	0.000	217.640	0.000	119.708	0.000	0.000	0.000	0.000	0.000	189.950	
00974	3	3	2	M 運路	23.0230	63.900	0.000	257.090	0.000	141.408	0.000	0.000	0.000	0.000	0.000	189.189	
00975	3	3	2	M 運路	26.0260	79.120	0.000	318.300	0.000	175.077	0.000	0.000	0.000	0.000	0.000	207.207	
00976	3	3	2	M 運路	21.0210	63.900	0.000	257.090	0.000	141.408	0.000	0.000	0.000	0.000	0.000	189.950	
00977	3	3	2	P 運路	1,632.4388	342.810	342.810	342.810	342.810	189.362	189.362	189.362	189.362	189.362	189.362	133.859	
00978	3	3	2	P 運路	1,513.5120	317.840	317.840	317.840	317.840	175.567	175.567	175.567	175.567	175.567	175.567	124.106	
00979	3	3	2	P 運路	466.0656	97.870	97.870	97.870	97.870	54.064	54.064	54.064	54.064	54.064	54.064	38.217	
00980	3	3	2	P 運路	2,146.5444	450.770	450.770	450.770	450.770	248.999	248.999	248.999	248.999	248.999	248.999	176.017	
00981	3	3	2	P 運路	20,720.7000	280.972.690	0.000	358.053.700	0.000	199.029.533	0.000	0.000	0.000	0.000	0.000	41,441.400	
						297,840.250	11,972.500	380,160.270	13,982.680	209,091.071	7,693.359	0.000	0.000	0.000	0.000	48,403.312	
						644,451.630	23,845.000	821,543.360	27,965.360	451,854.660	15,386.718	0.000	0.000	0.000	0.000	102,972.784	

パラグアイ イタバア 道路計画

25ページ

NO.	K1	K2	K3	車	車	車	車	車	車	車	車	車	車	車	車	車	車
00982	3	4	1	M	カ(暫)21t	1.1514	49.560	44.600	59.060	53.150	32.481	29.333	9.391				
00983	3	4	1	M	カ(暫)0.70	6.5714	265.420	238.880	316.280	284.650	173.958	156.562	40.309				
00984	3	4	1	M	C.ミサ-0.20	102.9198	502.250	477.140	592.820	563.780	326.050	309.748	131.817				
00985	3	4	1	M	カ(暫)0.20	107.3520	317.880	358.990	446.580	424.250	245.621	233.340	60.224				
00986	3	4	1	R	標準積	48.1126	146.260	0.000	747.190	0.000	410.978	0.000	534.050				
00987	3	4	1	R	標準積	247.9584	753.700	0.000	2.876.320	0.000	1,581.975	0.000	2,231.626				
00988	3	4	1	R	標準積	8.1832	24.860	0.000	75.290	0.000	41.407	0.000	56.464				
00989	3	4	1	R	カ(暫)	34.9896	106.370	0.000	543.390	0.000	298.881	0.000	566.832				
00990	3	4	1	R	標準積	1.4596	28.610	0.000	28.610	0.000	15.734	0.000	17.369				
00991	3	4	1	R	標準積	111.1790	337.980	0.000	1,726.610	0.000	949.691	0.000	1,378.620				
00992	3	4	1	R	標準積	0.7336	2.230	0.000	8.970	0.000	4.935	0.000	6.602				
00993	3	4	1	P	カ(暫)	8.7474	17.490	17.490	17.490	17.490	9.622	9.622	4.199				
00994	3	4	1	P	カ(暫)	46.8142	10.143.090	5,071.540	10,143.090	5,071.540	5,578.708	2,789.354	702.213				
00995	3	4	1	P	標準積	132.2194	479.290	479.290	479.290	479.290	263.645	263.645	35.699				
00996	3	4	1	P	標準積 100-4.20	45.1488	127.770	102.220	147.680	118.140	81.223	64.978	4.154				
00997	3	4	1	P	標準積	58.2536	12.240	12.240	12.240	12.240	6.733	6.733	4.858				
00998	3	4	1	P	標準積	222.5820	46.740	46.740	46.740	46.740	25.820	25.820	18.252				
00999	3	4	1	P	標準積 40mm以下	88.2074	441.040	0.000	441.040	0.000	242.570	0.000	229.339				
01000	3	4	1	P	標準積	67.9490	339.750	0.000	339.750	0.000	186.860	0.000	190.257				
01001	3	4	1	P	標準積 50cm	4.241.1520	10,402.880	0.000	10,402.880	0.000	5,631.584	0.000	2,375.045				
01002	3	4	1	P	標準積	282.1800	352.720	0.000	352.720	0.000	194.140	0.000	101.585				
01003	3	4	1	P	標準積	34.5600	1.870	0.000	1.870	0.000	1.037	0.000	4.449				
01004	3	4	2	H	C.ミサ-0.20	9.5224	66.470	44.150	54.850	52.170	30.167	28.659	12.122				
01005	3	4	2	H	カ(暫)0.70	10.2438	36.060	34.260	42.610	40.480	23.438	22.266	5.747				
01006	3	4	2	R	標準積	42.1458	128.120	0.000	654.520	0.000	360.009	0.000	467.818				
01007	3	4	2	R	標準積	231.5110	703.790	0.000	2,685.530	0.000	1,477.040	0.000	2,083.599				
01008	3	4	2	R	標準積	7.8710	23.930	0.000	72.410	0.000	39.827	0.000	54.310				
01009	3	4	2	R	標準積	18.0000	54.720	0.000	219.540	0.000	153.756	0.000	225.000				
01010	3	4	2	R	標準積	39.1552	119.030	0.000	608.080	0.000	334.444	0.000	442.454				
01011	3	4	2	R	標準積	107.7688	327.620	0.000	1,673.650	0.000	920.561	0.000	1,536.555				
01012	3	4	2	P	カ(暫) 100-4m	1.4000	103.830	103.830	103.830	103.830	57.109	57.109	5.082				
01013	3	4	2	P	カ(暫)	44.2304	9,583.270	4,791.640	9,583.270	4,791.640	5,270.804	2,635.402	663.456				
01014	3	4	2	P	標準積 20mm	110.6580	401.140	401.140	401.140	401.140	220.652	220.652	29.878				
01015	3	4	2	P	標準積 SP50A D13	0.4038	504.750	403.800	504.750	403.800	277.615	222.090	15.143				
01016	3	4	2	P	標準積 SP50A D16	2.1032	2,629.000	2,103.200	2,629.000	2,103.200	1,445.950	1,156.760	78.870				
01017	3	4	2	P	標準積 SP50A D52	15.1558	18,944.750	15,155.800	18,944.750	15,155.800	10,419.615	8,335.690	568.343				
01018	3	4	2	P	標準積 標準積	1.1760	3.330	2.660	3.330	2.660	1.632	1.466	143				
01019	3	4	2	P	標準積 100-4.20	35.2838	99.880	79.880	115.410	92.330	63.476	50.781	3.246				
01020	3	4	2	P	標準積 20mm	30.4920	12.720	12.720	12.720	12.720	6.983	6.983	21.344				
01021	3	4	2	P	標準積	36.5024	11.680	11.680	11.680	11.680	6.424	6.424	4.636				
01022	3	4	2	P	標準積	53.6714	11.270	11.270	11.270	11.270	6.226	6.226	4.401				
01023	3	4	2	P	標準積 25mm以下	59.6152	298.080	0.000	298.080	0.000	163.942	0.000	168.961				
01024	3	4	2	P	標準積	49.7506	248.750	0.000	248.750	0.000	136.814	0.000	139.302				
01025	3	4	2	P	標準積	23.0400	47,999.920	47,999.920	47,999.920	47,999.920	26,399.992	26,399.992	987.034				
01026	3	4	2	P	標準積	42.5600	35,466.520	35,466.520	35,466.520	35,466.520	19,506.652	19,506.652	1,007.395				
01027	3	4	2	P	標準積	271.4140	339.270	0.000	339.270	0.000	186.733	0.000	97.709				

バラブアイ イタプア 運送計画

26ページ

NO.	K1	K2	K3	名 称	種類	個数	重量	体積	積込	積出	積込	積出	積込	積出	積込	積出	積込	積出
01028	3	4	2	配管	鋼管	191.5200	10.340	118.108.209	0.000	106.622.570	122.355.420	10.340	0.000	61.515.426	58.057.152	2.490	0	8.416.816
01029	3	4	3	M 1/2(雄)2.1	鋼管	0.5192	24.930		72.440	29.710	16.339	26.740	14.705	14.705	4.724			
01030	3	4	3	M 1/2(雌)0.70	鋼管	3.2857	132.710		119.440	158.140	142.330	142.330	78.281	78.281	20.154			
01031	3	4	3	C.359-0.20	鋼管	54.3111	265.040		251.790	312.050	297.190	163.455	163.455	163.455	69.138			
01032	3	4	3	M 1/2(雄) ニジシ	鋼管	56.7432	199.740		189.750	236.050	224.250	213.543	213.543	123.337	31.833			
01033	3	4	3	鋼管	鋼管	24.9992	76.000		0.000	368.240	0.000	0.000	0	277.491				
01034	3	4	3	鋼管	鋼管	126.7364	385.280		0.000	1,470.140	0.000	0.000	0.000	1,140.628				
01035	3	4	3	鋼管	鋼管	4.1195	12.520		0.000	37.900	0.000	0.000	0.000	28.445				
01036	3	4	3	鋼管	鋼管	17.4948	53.180		0.000	271.690	0.000	0.000	0.000	149.441				
01037	3	4	3	鋼管	鋼管	0.7305	14.320		0.000	14.320	0.000	0.000	0.000	7.875				
01038	3	4	3	鋼管	鋼管	55.9677	170.140		0.000	869.180	0.000	0.000	0.000	678.076				
01039	3	4	3	鋼管	鋼管	0.3672	1.120		0.000	4.490	0.000	0.000	0.000	2.470				
01040	3	4	3	P VP(雄)	鋼管	4.3737	8.750		8.750	8.750	4.811	4.811	4.811	2.099				
01041	3	4	3	P VP(雌)	鋼管	27.5681	5.973.100		2.986.550	5.973.100	2.986.550	3.285.208	1.642.604	433.522				
01042	3	4	3	鋼管	鋼管	69.0167	250.190		250.190	250.190	250.190	137.619	137.619	18.635				
01043	3	4	3	鋼管	鋼管	22.7280	64.320		51.460	74.340	59.470	40.888	32.710	2.091				
01044	3	4	3	鋼管	鋼管	20.2198	6.470		6.470	6.470	6.470	3.559	2.568					
01045	3	4	3	鋼管	鋼管	112.9918	23.730		23.730	23.730	23.730	13.107	13.107	9.285				
01046	3	4	3	P 雄	鋼管	46.0432	230.220		0.000	230.220	0.000	0.000	0.000	126.619				
01047	3	4	3	P 雌	鋼管	35.4685	177.340		0.000	177.340	0.000	0.000	0.000	97.538				
01048	3	4	3	鋼管	鋼管	2,120.5760	5,301.440		0.000	5,301.440	0.000	0.000	0.000	2,915.792				
01049	3	4	3	鋼管	鋼管	142.0500	177.560		0.000	177.560	0.000	0.000	0.000	97.730				
01050	3	4	3	鋼管	鋼管	21.6000	1.170		0.000	1.170	0.000	0.000	0.000	648				
01051	3	4	4	C.359-0.20	鋼管	1.6115	7.860		7.860	9.280	8.820	5.105	4.850	2.051				
01052	3	4	4	M 1/2(雄) ニジシ	鋼管	1.7335	6.100		5.800	7.210	6.850	3.966	3.768	972				
01053	3	4	4	R 鋼管	鋼管	7.0730	21.500		0.000	109.840	0.000	0.000	0.000	60.418				
01054	3	4	4	R 鋼管	鋼管	43.7353	132.950		0.000	507.330	0.000	0.000	0.000	279.031				
01055	3	4	4	R 鋼管	鋼管	1.9790	6.020		0.000	18.210	0.000	0.000	0.000	10.074				
01056	3	4	4	R 鋼管	鋼管	2.7000	8.210		0.000	41.930	0.000	0.000	0.000	23.063				
01057	3	4	4	R 鋼管	鋼管	6.2330	18.950		0.000	96.800	0.000	0.000	0.000	53.242				
01058	3	4	4	R 鋼管	鋼管	27.1681	82.590		0.000	421.920	0.000	0.000	0.000	232.070				
01059	3	4	4	P VP 100-4m	鋼管	0.7000	51.920		51.920	51.920	51.920	28.554	28.554	2.541				
01060	3	4	4	P VP	鋼管	7.4298	1,409.790		804.900	1,409.790	804.900	442.694	442.694	111.447				
01061	3	4	4	P 鋼管	鋼管	18.5891	67.390		67.390	67.390	67.390	37.067	37.067	5.019				
01062	3	4	4	P 鋼管	鋼管	0.0639	79.880		63.900	79.880	63.900	43.931	43.931	2.396				
01063	3	4	4	P 鋼管	鋼管	0.3348	418.500		334.800	418.500	334.800	230.175	230.175	12.555				
01064	3	4	4	P 鋼管	鋼管	2.4197	3,024.630		2,419.700	3,024.630	2,419.700	1,663.544	1,663.544	90.739				
01065	3	4	4	P 鋼管	鋼管	0.1860	0.530		0.420	0.530	0.420	232	232	23				
01066	3	4	4	P 鋼管	鋼管	8.8715	25.110		20.090	29.020	23.220	15.960	12.768	816				
01067	3	4	4	P 鋼管	鋼管	10.2960	4.290		4.290	4.290	4.290	2.358	2.358	7.207				
01068	3	4	4	P 鋼管	鋼管	6.1772	1.980		1.980	1.980	1.980	1.087	1.087	785				
01069	3	4	4	P 鋼管	鋼管	9.0828	1.910		1.910	1.910	1.910	1.054	1.054	745				
01070	3	4	4	P 鋼管	鋼管	10.1389	50.690		0.000	50.690	0.000	0.000	0.000	27.882				
01071	3	4	4	P 鋼管	鋼管	8.4197	42.100		0.000	42.100	0.000	0.000	0.000	23.154				
01072	3	4	4	P 鋼管	鋼管	7.0200	14,624.980		14,624.980	14,624.980	14,624.980	8,043.748	8,043.748	300.737				

バラグアイ イタープ 建設計画

28ページ

NO.	区画	用途	面積	額(円)	額(円)	額(円)	額(円)	額(円)	額(円)	額(円)	額(円)
01113	3 7 1 R	住宅(特)	51.0510	1,000,600	0.000	1,000,600	550,330	0.000	0.000	550,330	607,507
01114	3 7 1 R	住宅(特)	51.0510	1,000,600	0.000	1,000,600	550,330	0.000	0.000	550,330	607,507
01115	3 7 1 R	住宅(特)	23.0600	23,060	0.000	23,060	93,270	0.000	0.000	93,270	64,264
01116	3 7 1 R	住宅(特)	25.0250	76,080	0.000	76,080	306,060	0.000	0.000	306,060	225,225
01117	3 7 1 R	住宅(特)	25.0250	76,080	0.000	76,080	306,060	0.000	0.000	306,060	225,225
01118	3 7 1 R	住宅(特)	25.0250	76,080	0.000	76,080	306,060	0.000	0.000	306,060	225,225
01119	3 7 1 P	2277小計 PK-3	124.1240	16,549,450	16,549,450	16,549,450	9,102,385	9,102,385	16,549,450	6,654,448	
01120	3 7 1 P	住宅	249.8496	52,470	52,470	52,470	28,983	28,983	52,470	20,468	
01121	3 7 1 P	住宅	293.0928	61,550	61,550	61,550	33,999	33,999	61,550	24,034	
01122	3 7 1 P	住宅	584.9844	122,850	122,850	122,850	67,858	67,858	122,850	47,869	
01123	3 7 1 P	住宅	98.4984	20,684,660	20,684,660	20,684,660	11,425,814	11,425,814	20,684,660	8,076,869	
01124	3 7 1 P	住宅	1,463.0616	307,240	307,240	307,240	169,715	169,715	307,240	119,971	
01125	3 7 1 P	住宅	244.2440	63,500	63,500	63,500	34,927	34,927	63,500	30,775	
01126	3 7 1 P	住宅	12,202.1900	1,373,112,440	1,373,112,440	1,373,112,440	755,217,943	755,217,943	1,373,112,440	95,177,082	
01127	3 7 2 M	2.30	3,8023	8,140	7,330	9,960	5,479	4,931	8,960	15,650	
01128	3 7 2 M	2.30	2,5672	5,490	4,940	6,730	3,699	3,329	6,060	10,567	
01129	3 7 2 M	3.0-3.5	3,8023	10,840	9,760	11,030	6,065	5,459	9,930	20,837	
01130	3 7 2 M	3.0-3.5	2,5672	7,320	6,590	7,440	4,095	3,686	6,700	14,068	
01131	3 7 2 M	住宅(特)	3,8023	4,600	4,140	4,560	2,510	2,259	4,100	157,681	
01132	3 7 2 M	住宅(特)	2,5672	3,110	2,800	3,080	1,694	1,525	2,770	106,462	
01133	3 7 2 R	住宅	3,8023	11,560	0.000	59,050	32,479	0.000	0.000	42,206	
01134	3 7 2 R	住宅	2,5672	7,800	0.000	39,870	21,929	0.000	0.000	28,496	
01135	3 7 2 R	住宅	15,2106	46,240	0.000	176,440	97,044	0.000	0.000	136,895	
01136	3 7 2 R	住宅	10,2672	31,210	0.000	119,100	65,505	0.000	0.000	92,405	
01137	3 7 2 R	住宅(特)	4,5245	17,370	0.000	70,270	38,648	0.000	0.000	48,412	
01138	3 7 2 R	住宅(特)	4,5245	17,370	0.000	70,270	38,648	0.000	0.000	48,412	
01139	3 7 2 R	住宅(特)	3,0538	11,730	0.000	47,430	26,086	0.000	0.000	32,676	
01140	3 7 2 R	住宅(特)	3,0538	11,730	0.000	47,430	26,086	0.000	0.000	32,676	
01141	3 7 2 P	住宅	124.5682	26,160	26,160	26,160	14,450	14,450	26,160	10,215	
01142	3 7 2 P	住宅	91.9435	19,310	19,310	19,310	10,665	10,665	19,310	7,539	
01143	3 7 2 P	住宅	118.6379	24,910	24,910	24,910	13,762	13,762	24,910	9,728	
01144	3 7 2 P	住宅	84.0840	17,660	17,660	17,660	9,754	9,754	17,660	7,559	
01145	3 7 2 P	住宅	62.0614	13,030	13,030	13,030	7,199	7,199	13,030	6,895	
01146	3 7 2 P	住宅	80.0794	16,820	16,820	16,820	9,289	9,289	16,820	6,567	
01147	3 7 2 P	住宅	2,402.4000	30,030,000	30,030,000	30,030,000	16,516,500	16,516,500	30,030,000	1,513,512	
01148	3 7 2 P	住宅	1,201.2000	15,015,000	15,015,000	15,015,000	8,258,250	8,258,250	15,015,000	756,756	
01149	3 7 2 P	住宅	2,143.6800	28,581,690	28,581,690	28,581,690	15,719,605	15,719,605	28,581,690	364,426	
01150	3 7 2 P	住宅	1,071.8400	14,290,840	14,290,840	14,290,840	7,859,803	7,859,803	14,290,840	182,213	
01151	3 7 3 H	3.7m	110.0000	2,776,400	2,498,760	3,308,800	1,819,840	1,637,856	2,977,970	256,740	
01152	3 7 3 H	10-12+	95.0000	1,283,450	1,155,100	1,529,500	841,225	757,103	1,376,550	220,305	
01153	3 7 3 H	6-20+	45.0000	590,400	531,360	703,800	387,098	348,381	633,420	118,125	
01154	3 7 3 R	住宅	75.0000	228,000	0.000	870,000	476,500	0.000	0.000	675,000	
01155	3 7 3 R	住宅	20.0000	392,000	0.000	392,000	215,600	0.000	0.000	238,000	
01156	3 7 3 R	住宅	20.0000	392,000	0.000	392,000	215,600	0.000	0.000	238,000	
01157	3 7 3 R	住宅	10.0000	196,000	0.000	196,000	107,800	0.000	0.000	119,000	

バラグアイ イタプア 道路計画

29 ページ

NO.	K1	K2	K3	区 分	種別	金額(1)原価	金額(2)原価	金額(3)原価	金額(4)原価	金額(5)原価	G 額別	(P) 数
01158	3	7	3	R	築設費	10,0000	0,000	122,300	0,000	67,270	0	90,000
01159	3	7	3	R	築設費	10,0000	0,000	122,300	0,000	67,270	0	90,000
01160	3	7	3	R	築設費	5,0000	0,000	61,150	0,000	33,635	0	45,000
01161	3	7	3	P	修繕	1,098,0000	230,580	230,580	230,580	127,368	127,368	90,036
01162	3	7	3	P	修繕	678,0000	142,380	142,380	142,380	78,648	78,648	55,596
01163	3	7	3	P	修繕	282,0000	59,220	59,220	59,220	32,712	32,712	23,124
01164	3	7	3	P	修繕	2,070,0000	28,069,200	35,769,600	0,000	19,673,280	0	4,140,000
計						34,435,630	4,617,400	43,899,630	5,420,070	24,145,838	2,982,068	6,398,926
計						1,504,809,340	1,489,839,880	1,569,809,450	1,520,275,810	863,453,059	836,209,317	129,675,696
計						2,954,892,190	2,042,878,421	3,316,734,700	2,142,086,801	1,824,365,563	1,178,306,757	420,817,914

パラグアイ イタバア 運路計画

30 ページ

NO. K1 K2 K3 名 称	噸位	銀(%)概	S 概算	銀(%)概	S 概算	銀(%)概	G 概算	(%)率
01165 4 1 1 N ZOL-725x6.4	12,8520	682,570	614,310	813,400	732,060	447,378	602,640	174,093
01166 4 1 1 R 運手(均)	2,4480	47,980	0,000	47,980	0,000	26,389	0	29,131
01167 4 1 1 R 運手	1,2240	3,720	0,000	14,970	0,000	8,234	0	11,016
01168 4 1 1 P 船	600,4928	84,100	84,100	84,100	84,100	46,457	46,457	32,840
注		818,370	698,410	960,450	816,160	528,458	449,097	247,080
01169 4 1 2 M トラクタヨベロ 1.2噸	1,418,5600	28,342,830	25,508,550	33,279,420	29,957,480	18,303,680	16,473,372	5,613,242
01170 4 1 2 R 運手(均)	274,0400	5,371,180	0,000	5,371,180	0,000	2,954,151	0	3,261,076
01171 4 1 2 R 運手	137,0200	416,540	0,000	1,675,750	0,000	921,734	0	1,233,180
01172 4 1 2 P 船	18,686,3040	3,924,120	3,924,120	3,924,120	3,924,120	2,167,611	2,167,611	1,532,277
注		38,054,670	29,432,670	44,250,670	33,875,600	24,347,176	18,640,923	11,639,175
01173 4 1 3 M プラント 10t	3,078,9200	34,176,010	30,758,470	40,149,120	36,134,210	22,082,014	19,873,813	4,168,858
01174 4 1 3 R 運手(均)	451,3600	1,733,220	0,000	7,009,620	0,000	3,855,517	0	4,829,552
01175 4 1 3 P 船	40,641,7440	8,534,770	8,534,770	8,534,770	8,534,770	4,714,442	4,714,442	3,332,623
注		44,444,000	39,293,180	55,693,510	44,668,980	30,651,973	24,588,255	12,331,033
01176 4 1 4 M プラ(均) 21t	184,8000	7,953,790	7,158,470	9,478,390	8,530,550	5,213,288	4,691,887	1,507,229
01177 4 1 4 R 運手(均)	34,6500	679,140	0,000	679,140	0,000	373,527	0	412,335
01178 4 1 4 R 運手	18,4800	56,180	0,000	226,010	0,000	124,315	0	166,320
01179 4 1 4 P 船	4,864,8600	1,021,620	1,021,620	1,021,620	1,021,620	564,324	564,324	398,919
注		9,170,730	8,180,090	11,405,160	9,552,170	6,275,211	5,256,211	2,484,803
01180 4 1 5 M プラ(均) 21t	59,8000	2,573,790	2,316,470	3,067,140	2,760,430	1,686,958	1,518,262	487,729
01181 4 1 5 R 運手(均)	11,5000	225,400	0,000	225,400	0,000	123,970	0	136,850
01182 4 1 5 R 運手	5,7500	17,480	0,000	70,320	0,000	38,660	0	51,750
01183 4 1 5 P 船	1,357,9200	285,160	285,160	285,160	285,160	157,519	157,519	111,349
注		3,101,830	2,601,570	3,648,020	3,045,590	2,087,177	1,675,781	787,678
01184 4 1 6 M プラ(均) 21t	37,5200	1,614,860	1,453,370	1,924,400	1,731,960	1,058,439	952,595	306,015
01185 4 1 6 R 運手(均)	7,0350	137,890	0,000	137,890	0,000	75,837	0	83,716
01186 4 1 6 R 運手	3,7520	11,410	0,000	45,890	0,000	25,240	0	33,768
01187 4 1 6 P 船	987,7140	207,420	207,420	207,420	207,420	114,575	114,575	80,993
注		1,971,580	1,660,790	2,315,600	1,939,380	1,274,891	1,067,170	504,490
01188 4 1 7 M プラ(均) 21t	993,8300	42,774,440	38,497,000	50,973,540	45,676,190	28,055,944	25,232,350	8,105,677
01189 4 1 7 R 運手(均)	133,4000	405,540	0,000	1,547,440	0,000	851,092	0	1,200,600
01190 4 1 7 R 運手	186,7600	3,660,500	0,000	3,660,500	0,000	2,013,273	0	2,222,444
01191 4 1 7 P 船	93,3600	283,880	0,000	1,142,040	0,000	628,167	0	840,420
01192 4 1 7 P 船	22,619,3040	4,750,050	4,750,050	4,750,050	4,750,050	2,623,839	2,623,839	1,854,783
注		51,874,470	43,247,050	62,073,570	50,626,240	34,152,315	27,856,189	14,223,924
01193 4 1 8 M プラ(均) 21t	163,9000	7,054,260	6,348,830	8,406,430	7,565,790	4,623,619	4,161,257	1,336,768
01194 4 1 8 R 運手(均)	22,0000	66,880	0,000	255,200	0,000	140,360	0	198,000
01195 4 1 8 R 運手	30,8000	603,680	0,000	603,680	0,000	332,024	0	366,520
01196 4 1 8 R 運手	15,4000	46,820	0,000	188,340	0,000	103,596	0	138,600
01197 4 1 8 P 船	3,730,3200	783,370	783,370	783,370	783,370	432,717	432,717	305,866
注		8,555,010	7,132,200	10,237,020	8,349,160	5,632,316	4,593,974	2,345,774
01198 4 1 9 R 運手(均)	189,5440	576,210	0,000	2,198,710	0,000	1,209,291	0	1,705,896
注		576,210	0,000	2,198,710	0,000	1,209,291	0	1,705,896
01199 4 2 1 M ハンダ 0.35	380,6980	159,106,809	132,245,908	192,782,509	152,813,279	106,078,121	84,121,600	46,270,453
01200 4 2 1 R 運手(均)	111,9700	7,686,290	6,917,660	9,159,590	8,243,630	5,037,777	4,533,999	1,352,239
01201 4 2 1 R 運手	71,6608	340,390	0,000	1,298,850	0,000	714,369	0	1,007,730
注		1,404,550	0,000	1,404,550	0,000	772,503	0	852,764

バラダイ イタプ 通算計画

31ページ

NO.	K1	K2	K3	名	種	金額(5) 額	金額(5) 額	金額(5) 額	金額(5) 額	金額(5) 額	金額(5) 額	金額(5) 額	金額(5) 額	金額(5) 額	金額(5) 額
01202	4	2	1	R	運手	35,8304	108,920	0.000	438,210	0.000	241,031	0	0	0	322,474
01203	4	2	1	P	部	3,974,4871	834,640	834,640	834,640	834,640	661,041	461,041	461,041	325,988	
計															
01204	4	2	2	M	手	613,0310	10,374,790	7,752,300	13,135,840	9,078,270	7,228,721	4,995,040	4,995,040	3,861,115	
01205	4	2	2	R	手	179,6815	546,230	0.000	14,149,530	13,274,580	8,112,239	7,301,015	7,301,015	2,177,486	
01206	4	2	2	R	手	116,2645	2,278,780	0.000	2,084,310	0.000	1,146,368	0	0	1,146,368	
01207	4	2	2	R	手	57,0753	173,510	0.000	2,278,780	0.000	1,253,331	0	0	1,253,331	
01208	4	2	2	P	部	6,480,0436	1,344,010	1,344,010	698,030	0.000	383,946	0	0	513,678	
計															
01209	4	3	1	M	手	119,0670	3,005,250	2,704,730	3,581,540	3,223,390	1,969,844	1,772,860	1,772,860	277,902	
01210	4	3	1	M	手	124,6570	1,684,120	1,515,710	2,006,980	1,806,280	1,103,638	993,454	993,454	289,080	
01211	4	3	1	M	手	112,9008	1,481,260	1,333,130	1,765,770	1,589,190	971,173	874,056	874,056	296,365	
01212	4	3	1	M	手	37,4530	109,890	98,900	134,080	120,670	73,745	66,371	66,371	69,063	
01213	4	3	1	R	手	72,6700	220,920	0.000	842,970	0.000	463,635	0	0	654,030	
01214	4	3	1	R	手	22,9190	449,210	0.000	449,210	0.000	247,067	0	0	272,736	
01215	4	3	1	R	手	25,7140	503,990	0.000	503,990	0.000	277,197	0	0	305,997	
01216	4	3	1	R	手	23,4952	460,510	0.000	460,510	0.000	253,278	0	0	279,593	
01217	4	3	1	R	手	7,8260	30,050	0.000	121,540	0.000	66,850	0	0	83,738	
01218	4	3	1	R	手	11,7390	35,690	0.000	143,570	0.000	78,968	0	0	105,651	
01219	4	3	1	R	手	12,8570	39,090	0.000	157,240	0.000	86,489	0	0	115,743	
01220	4	3	1	R	手	11,6960	35,560	0.000	143,040	0.000	78,679	0	0	105,264	
01221	4	3	1	P	部	1,198,7196	251,730	251,730	251,730	251,730	139,051	139,051	139,051	98,295	
01222	4	3	1	P	部	911,6172	191,440	191,440	191,440	191,440	105,748	105,748	105,748	74,753	
01223	4	3	1	P	部	845,2080	177,490	177,490	177,490	177,490	98,044	98,044	98,044	69,307	
01224	4	3	1	P	部	260,2704	54,660	54,660	54,660	54,660	30,191	30,191	30,191	21,342	
01225	4	3	1	P	部	10,016,9962	135,830,470	0.000	173,093,690	0.000	95,201,532	0	0	20,033,992	
計															
01226	4	3	2	M	手	119,0670	3,005,250	2,704,730	3,581,540	3,223,390	1,969,844	1,772,860	1,772,860	277,902	
01227	4	3	2	M	手	119,0670	3,005,250	2,704,730	3,581,540	3,223,390	1,969,844	1,772,860	1,772,860	277,902	
01228	4	3	2	M	手	207,0020	2,796,600	2,516,940	3,332,730	2,999,460	1,833,003	1,649,703	1,649,703	480,038	
01229	4	3	2	M	手	207,0020	2,796,600	2,516,940	3,332,730	2,999,460	1,833,003	1,649,703	1,649,703	480,038	
01230	4	3	2	M	手	140,8680	1,848,190	1,663,370	2,203,180	1,982,860	1,211,747	1,090,572	1,090,572	369,178	
01231	4	3	2	M	手	140,8680	1,848,190	1,663,370	2,203,180	1,982,860	1,211,747	1,090,572	1,090,572	369,178	
01232	4	3	2	M	手	37,4530	109,890	98,900	134,080	120,670	73,745	66,371	66,371	69,063	
01233	4	3	2	M	手	37,4530	109,890	98,900	134,080	120,670	73,745	66,371	66,371	69,063	
01234	4	3	2	R	手	139,7500	424,840	0.000	1,621,100	0.000	891,605	0	0	1,257,750	
01235	4	3	2	R	手	139,7500	424,840	0.000	1,621,100	0.000	891,605	0	0	1,257,750	
01236	4	3	2	R	手	29,0680	569,730	0.000	569,730	0.000	313,353	0	0	345,909	
01237	4	3	2	R	手	22,9190	449,210	0.000	449,210	0.000	247,067	0	0	272,736	
01238	4	3	2	R	手	43,0000	842,800	0.000	842,800	0.000	463,540	0	0	511,700	
01239	4	3	2	R	手	29,0680	569,730	0.000	569,730	0.000	313,353	0	0	345,909	
01240	4	3	2	R	手	22,9190	449,210	0.000	449,210	0.000	247,067	0	0	272,736	
01241	4	3	2	R	手	43,0000	842,800	0.000	842,800	0.000	463,540	0	0	511,700	
01242	4	3	2	R	手	7,8260	30,050	0.000	121,540	0.000	66,850	0	0	83,738	
01243	4	3	2	R	手	7,8260	30,050	0.000	121,540	0.000	66,850	0	0	83,738	
01244	4	3	2	R	手	14,5340	44,180	0.000	177,750	0.000	97,770	0	0	130,806	

パラグアイ イタプア 道路計画

32ページ

NO.	K1	K2	区 画	地積	舗(%)積	舗(%)積	舗(%)積	舗(%)積	舗(%)積	舗(%)積	舗(%)積	(円)積
01245	4	3	2 R 雑草	11.7390	35.690	0.000	143.570	78.968	0.000	0.000	0.000	105.651
01246	4	3	2 R 雑草	21.9988	66.880	0.000	269.050	147.986	0.000	0.000	0.000	197.989
01247	4	3	2 R 雑草	14.5340	44.180	0.000	177.750	97.770	0.000	0.000	0.000	130.806
01248	4	3	2 R 雑草	11.7390	35.690	0.000	143.570	78.968	0.000	0.000	0.000	105.651
01249	4	3	2 R 雑草	21.9988	66.880	0.000	269.050	147.986	0.000	0.000	0.000	197.989
01250	4	3	2 P 雑	845.2080	177.490	177.490	177.490	98.044	177.490	177.490	98.044	69.307
01251	4	3	2 P 雑	260.2704	54.660	54.660	54.660	30.191	54.660	54.660	30.191	21.342
01252	4	3	2 P 雑	1,198.7196	251.730	251.730	251.730	139.051	251.730	251.730	139.051	98.295
01253	4	3	2 P 雑	1,519.1969	319.030	319.030	319.030	176.227	319.030	319.030	176.227	124.574
01254	4	3	2 P 雑	845.2080	177.490	177.490	177.490	98.044	177.490	177.490	98.044	69.307
01255	4	3	2 P 雑	260.2704	54.660	54.660	54.660	30.191	54.660	54.660	30.191	21.342
01256	4	3	2 P 雑	1,198.7196	251.730	251.730	251.730	139.051	251.730	251.730	139.051	98.295
01257	4	3	2 P 雑	1,519.1969	319.030	319.030	319.030	176.227	319.030	319.030	176.227	124.574
01258	4	3	2 P 雑	7,714.0022	104,601.870	0.000	133,297.960	73,313.877	0.000	0.000	0.000	15,428.004
01259	4	3	2 P 雑	7,714.0022	104,601.870	0.000	133,297.960	73,313.877	0.000	0.000	0.000	15,428.004
計				231,256.180	15,573.700	295,094.308	18,258.580	10,046.038	18,258.580	18,258.580	10,046.038	39,689.164
計				375,817.510	21,901.490	479,173.750	25,873.430	14,125.813	25,873.430	25,873.430	14,125.813	62,841.985
01260	4	4	1 H プラ(雑)21:	0.5757	24.780	22.300	29.530	16.240	26.580	26.580	14.616	4.695
01261	4	4	1 H プラ(雑)0.70	3.2857	132.710	119.440	158.140	86.979	142.330	142.330	78.281	20.154
01262	4	4	1 H C.ミマコ-0.20	51.4599	251.120	238.560	296.410	163.025	281.590	281.590	154.874	65.508
01263	4	4	1 H プラ(雑) エンサ	53.6760	188.940	179.490	223.290	122.811	212.130	212.130	116.670	30.112
01264	4	4	1 R 雑草	24.0563	73.130	0.000	373.590	205.489	0.000	0.000	0.000	267.025
01265	4	4	1 R 雑草	123.9792	376.900	0.000	1,438.160	790.987	0.000	0.000	0.000	1,115.813
01266	4	4	1 R 雑草	4.0916	12.440	0.000	37.640	20.703	0.000	0.000	0.000	28.232
01268	4	4	1 R 雑草(雑)	0.7298	53.180	0.000	271.690	149.441	0.000	0.000	0.000	283.416
01269	4	4	1 R 雑草	55.5895	14.300	0.000	14.300	7.867	0.000	0.000	0.000	8.685
01270	4	4	1 R 雑草	0.3668	168.990	0.000	863.300	474.866	0.000	0.000	0.000	689.310
01271	4	4	1 P VP(成林)	4.3737	8.750	8.750	4.490	2.467	0.000	0.000	4.811	3.301
01272	4	4	1 P セメント	23.4071	5,071.550	2,535.770	5,071.550	2,789.354	2,535.770	2,535.770	1,394.677	2,099
01273	4	4	1 P 雑草 雑草	66.1097	239.650	239.650	239.650	131.823	239.650	239.650	131.823	17.850
01274	4	4	1 P 雑草 雑草	22.5744	63.890	51.110	73.840	40.611	59.070	59.070	32.489	2.077
01275	4	4	1 P ガラス	19.1268	6.120	6.120	6.120	3.366	6.120	6.120	3.366	2.429
01276	4	4	1 P 雑	111.2910	23.370	23.370	23.370	12.910	23.370	23.370	12.910	9.126
01277	4	4	1 P 雑草 雑草	44.1037	220.520	0.000	220.520	121.285	0.000	0.000	0.000	114.670
01278	4	4	1 P 雑草	33.9745	169.870	0.000	169.870	93.430	0.000	0.000	0.000	95.129
01279	4	4	1 P 雑草 雑草	2,120.5760	5,301.440	0.000	5,301.440	2,915.792	0.000	0.000	0.000	1,187.523
01280	4	4	1 P 雑草	141.0900	176.360	0.000	176.360	97.070	0.000	0.000	0.000	50.792
01281	4	4	1 P 雑草	17.2600	0.930	0.000	0.930	0.518	0.000	0.000	0.000	225
計				12,580.060	3,424.560	15,002.940	15,002.940	8,251.825	15,002.940	15,002.940	8,251.825	4,349.278
01282	4	4	2 H C.ミマコ-0.20	4.7612	23.240	22.080	27.420	15.083	26.050	26.050	14.329	6.067
01283	4	4	2 H プラ(雑) エンサ	5.1219	18.030	17.130	21.310	11.719	20.240	20.240	11.133	2.873
01284	4	4	2 R 雑草	21.0729	64.060	0.000	327.260	180.005	0.000	0.000	0.000	233.909
01285	4	4	2 R 雑草	115.7555	351.900	0.000	1,342.760	738.520	0.000	0.000	0.000	1,041.880
01286	4	4	2 R 雑草	3.9355	11.960	0.000	36.210	19.914	0.000	0.000	0.000	27.155
01287	4	4	2 R 雑	9.0000	27.360	0.000	139.770	76.818	0.000	0.000	0.000	112.500
01288	4	4	2 R 雑	19.5776	59.520	0.000	304.640	167.232	0.000	0.000	0.000	221.227

バラグアイ イタプア 道路計画

33 ページ

NO.	K1	K2	K3	各 線	特殊道路	金額(①) 千円	金額(②) 千円	金額(③) 千円	金額(④) 千円	金額(⑤) 千円	G 別添 水費	(円) 概算
01289	4	4	2	R 線	53,884	163,810	0.000	836,820	460,281	0	0	668,167
01290	4	4	2	P VP 100-4m	0.7000	51,920	51,920	51,920	28,554	28,554	28,554	2,541
01291	4	4	2	P コント	22,1152	4,791,630	2,395,820	4,791,630	2,635,402	1,317,701	1,317,701	331,728
01292	4	4	2	P 案内 案内 案内	55,3290	200,570	200,570	200,570	110,326	110,326	110,326	14,939
01293	4	4	2	P 橋 SD30A D13	0.2019	252,380	201,900	252,380	138,806	111,045	111,045	7,571
01294	4	4	2	P 橋 SD30A D16	1.0516	1,314,500	1,051,600	1,314,500	722,975	578,380	578,380	39,435
01295	4	4	2	P 橋 SD30A D32	7.5779	9,472,380	7,577,900	9,472,380	5,209,806	4,167,845	4,167,845	284,171
01296	4	4	2	P 案内	0.5880	1,660	1,330	1,660	916	733	733	72
01297	4	4	2	P 案内	17.6419	49,930	39,940	57,170	31,738	25,390	25,390	1,623
01298	4	4	2	P 案内	15.2460	6,360	6,360	6,360	3,491	3,491	3,491	10,672
01299	4	4	2	P 案内	18.2512	5,840	5,840	5,840	3,212	3,212	3,212	2,318
01300	4	4	2	P 案内	26.8357	5,630	5,630	5,640	3,113	3,113	3,113	2,201
01301	4	4	2	P 案内	29.8076	149,040	0.000	149,040	81,971	0	0	80,481
01302	4	4	2	P 案内	24.8753	124,380	0.000	124,380	68,407	0	0	69,651
01303	4	4	2	P 案内	11.5700	23,999,960	23,999,960	24,000,000	13,199,996	13,199,996	13,199,996	493,517
01304	4	4	2	P 案内	21.2800	17,733,260	17,733,260	17,733,330	9,753,326	9,753,326	9,753,326	503,698
01305	4	4	2	P 案内	135.7070	169,630	0.000	169,630	93,366	0	0	48,855
01306	4	4	2	P 案内	95.7600	5,170	5,170	5,170	2,873	0.000	0.000	1,245
計					59,054,120	61,377,740	53,311,248	61,377,910	29,328,574	29,328,574	29,328,574	4,208,410
01307	4	4	3	H VP(案内) 21+	1.4337	61,710	55,540	73,530	40,445	36,401	36,401	11,693
01308	4	4	3	H VP(案内) 0.70	8.2751	334,230	300,810	398,280	219,058	197,152	197,152	50,739
01309	4	4	3	H VP(案内) 0.20	108.4469	529,220	502,760	624,650	343,560	326,382	326,382	138,053
01310	4	4	3	H VP(案内) エンジン	113.6568	400,070	380,070	472,810	260,047	247,045	247,045	63,761
01311	4	4	3	H VP(案内)	49.9585	151,870	0.000	151,870	82,646	0	0	554,539
01312	4	4	3	H VP(案内)	243.6560	740,710	0.000	740,710	426,746	0	0	2,192,904
01313	4	4	3	H VP(案内)	7.4876	22,740	0.000	22,740	12,594	0	0	51,664
01314	4	4	3	H VP(案内)	31.2560	95,020	0.000	95,020	52,410	0	0	506,347
01315	4	4	3	H VP(案内)	1.8350	35,970	0.000	35,970	19,781	0	0	1,837
01316	4	4	3	H VP(案内)	101.7284	309,250	0.000	309,250	169,764	0	0	1,261,432
01317	4	4	3	H VP(案内)	0.9223	2,880	0.000	2,880	1,560	0	0	8,301
01318	4	4	3	H VP(案内)	7.8140	15,630	15,630	15,630	8,595	8,595	8,595	3,751
01319	4	4	3	H VP(案内)	53.8914	11,676,490	5,838,240	11,676,490	6,838,240	3,211,038	3,211,038	868,371
01320	4	4	3	H VP(案内)	134.9188	489,080	489,080	489,080	269,028	269,028	269,028	36,428
01321	4	4	3	H VP(案内)	41.3110	116,910	93,530	135,130	74,318	59,454	59,454	3,801
01322	4	4	3	H VP(案内)	40.5002	12,960	12,960	12,960	7,128	7,128	7,128	5,144
01323	4	4	3	H VP(案内)	262.1224	55,050	55,050	55,050	30,406	30,406	30,406	21,494
01324	4	4	3	H VP(案内)	90.0892	450,050	0.000	450,050	247,525	0	0	234,024
01325	4	4	3	H VP(案内)	69.3366	346,680	0.000	346,680	190,616	0	0	194,142
01326	4	4	3	H VP(案内)	3,788.6080	9,471,520	0.000	9,471,520	5,289,336	0	0	2,121,620
01327	4	4	3	H VP(案内)	258.1940	322,740	0.000	322,740	177,637	0	0	92,950
01328	4	4	3	H VP(案内)	22.0800	1,190	0.000	1,190	662	0	0	287
計					25,641,909	25,641,909	7,743,670	30,329,449	16,681,593	4,392,629	4,392,629	8,383,302
01329	4	4	H	案内	0.9834	0.830	0.750	0.980	541	487	487	1,774
01330	4	4	H	案内	0.9834	0.830	0.750	0.980	541	487	487	1,572
01331	4	4	H	案内	0.9250	9,400	8,930	11,170	6,146	5,839	5,839	3,055
01332	4	4	H	案内	1.9015	9,280	8,820	10,950	6,024	5,723	5,723	2,421
01333	4	4	H	案内	2.0455	7,200	6,840	8,510	4,680	4,446	4,446	1,148

バラグラアイ イタプア 道路計画

34ページ

NO.	K1	K2	K3	名	地価	面積(㎡)	容積率	容積(㎡)	建築費	道路(㎡)	舗装費	緑地(㎡)	緑地費	(円)総
01334	4	4	4	M	トラツクリン 4st	1,2500	107.240	131.160	96,520	118,040	118,040	72,140	64,926	158,750
01335	4	4	4	M	芝刈機用油圧機 1.1m	276.0000	552.000	706.560	496,800	635,900	635,900	388,608	349,747	67,620
01336	4	4	4	R	樹形探査機	7,7491	23,560	29,440	0.000	0.000	0.000	120,340	0	84,015
01337	4	4	4	R	樹形探査機	64,7090	196,720	241,750	0.000	0.000	0.000	750,620	0	582,381
01338	4	4	4	R	樹形探査機	1,7873	5,430	6,820	0.000	0.000	0.000	16,440	0	12,332
01339	4	4	4	R	樹形探査機	5,6803	17,270	21,590	0.000	0.000	0.000	88,220	0	64,187
01340	4	4	4	R	樹形探査機	32,9703	718,750	893,750	0.000	0.000	0.000	718,750	0	613,748
01341	4	4	4	R	樹形探査機	10,1190	55,260	68,220	0.000	0.000	0.000	282,320	0	225,420
01342	4	4	4	P	PC用 120x120-10C	9,0000	146,250.000	146,250.000	102,375.000	102,375.000	102,375.000	80,437.500	56,306.250	7,665.300
01343	4	4	4	P	PC用	8,8098	1,908.790	1,908.790	954,400	954,400	954,400	1,049,837	524,919	132,147
01344	4	4	4	P	樹形探査機 7.0x2.5	0,0164	0.040	0.040	0.040	0.040	0.040	24	24	28
01345	4	4	4	P	樹形探査機 7.0x2.5	22,0452	79,910	79,910	79,910	79,910	79,910	43,958	43,958	5,952
01346	4	4	4	P	樹形探査機 D10	0,1934	241.750	241.750	193,400	193,400	193,400	132,963	106,370	7,446
01347	4	4	4	P	樹形探査機 D13	1,1972	1,496.500	1,496.500	1,197,200	1,197,200	1,197,200	823,075	658,460	44,895
01348	4	4	4	P	PC用 B-1 29-8mm	1,090,3070	8,177.300	8,177.300	8,177,300	8,177,300	8,177,300	4,497,516	4,497,516	308,557
01349	4	4	4	P	PC用 B-1 29-8mm	74,0000	1,850.000	1,850.000	1,850,000	1,850,000	1,850,000	1,017,500	1,017,500	73,630
01350	4	4	4	P	PC用 B-1 29-8mm	134,0668	502.760	502.760	502,760	502,760	502,760	276,584	276,584	23,060
01351	4	4	4	P	樹形探査機	1,0830	3.060	3.060	2,450	2,450	2,450	1,687	1,350	132
01352	4	4	4	P	樹形探査機	2,4235	6,860	6,860	5,490	5,490	5,490	4,360	3,488	223
01353	4	4	4	P	樹形探査機 OK-2H	33,8400	7,049.890	7,049.890	7,049,890	7,049,890	7,049,890	3,877,489	3,877,489	217,591
01354	4	4	4	P	樹形探査機 RR, D 26	0,2025	421.870	421.870	421,870	421,870	421,870	232,031	232,031	14,074
01355	4	4	4	P	樹形探査機 RR, D 44	0,2025	843.750	843.750	843,750	843,750	843,750	464,063	464,063	26,102
01356	4	4	4	P	樹形探査機 20mm	18,2160	7,600	7,600	7,600	7,600	7,600	4,171	4,171	12,151
01357	4	4	4	P	樹形探査機	7,2889	2,330	2,330	2,330	2,330	2,330	1,283	1,283	926
01358	4	4	4	P	樹形探査機	20,9602	4,400	4,400	4,400	4,400	4,400	2,431	2,431	1,719
01359	4	4	4	P	樹形探査機 25mm以下	12,2420	61,210	61,210	0.000	0.000	0.000	33,666	0	33,053
01360	4	4	4	P	樹形探査機	9,9381	49,690	49,690	0.000	0.000	0.000	27,330	0	27,827
01361	4	4	4	P	樹形探査機	30,2940	37,870	37,870	0.000	0.000	0.000	20,842	0	10,906
01362	4	4	4	P	樹形探査機	143,5200	7,750	7,750	0.000	0.000	0.000	4,306	0	1,866
01363	4	4	4	P	樹形探査機	66,5170	166,290	166,290	0.000	0.000	0.000	91,461	0	39,910
01364	4	5	1	M	トラツクリン 0.70	1,4703	59.390	70.770	53,450	63,690	63,690	38,922	35,030	9,019
01365	4	5	1	M	トラツクリン 4.8-4.9	0,8700	9,710	11,800	8,740	10,620	10,620	6,488	5,839	24,012
01366	4	5	1	R	樹形探査機	2,5317	7,700	39,320	0.000	0.000	0.000	21,626	0	28,102
01367	4	5	1	R	樹形探査機	6,5134	19,800	75,560	0.000	0.000	0.000	41,555	0	58,621
01368	4	5	1	R	樹形探査機(株)	0,2900	5,680	5,680	0.000	0.000	0.000	3,126	0	3,451
01369	4	5	1	R	樹形探査機	0,1450	0.440	1,770	0.000	0.000	0.000	975	0	1,305
01370	4	5	1	P	PC 500	11,9335	1,238.490	1,238.490	866,940	866,940	866,940	681,176	476,823	180,196
01371	4	5	1	P	樹形探査機	27,5268	5,780	5,780	5,780	5,780	5,780	3,193	3,193	2,257
01372	4	5	1	P	樹形探査機	4,3645	21,820	21,820	0.000	0.000	0.000	12,002	0	12,221
01373	4	5	2	M	トラツクリン 0.70	1,5443	62.370	74.330	56,130	66,900	66,900	40,881	36,793	9,473
01374	4	5	2	M	トラツクリン 8t	0,6090	10,440	12,780	9,400	11,500	11,500	7,027	6,324	19,427
01375	4	5	2	R	樹形探査機	1,6632	5,060	25,830	0.000	0.000	0.000	14,207	0	18,462
01376	4	5	2	R	樹形探査機	5,4172	16,470	62,840	0.000	0.000	0.000	34,562	0	48,755
01377	4	5	2	R	樹形探査機	0,6090	1,850	9,460	0.000	0.000	0.000	5,202	0	7,613

パラグアイ イタプア 道路計画

35ページ

NO.	K1	K2	K3	多	登	種別	距離(分)	距離(分)	距離(分)	距離(分)	G	距離(分)	距離(分)
01378	4	5	2	R	登	0.3016	5.910	0.000	5.910	3.251	0	0.000	3.589
01379	4	5	2	R	登	0.1523	0.460	0.000	1.860	1.025	0	0.000	1.371
01380	4	5	2	P	降	5.9668	1.933.240	1.353.270	1.933.240	1.063.284	744.299	3.332	342.494
01381	4	5	2	P	登	28.7239	6.030	6.030	6.030	3.332	0	0	2.355
01382	4	5	2	P	登	3.8469	19.240	0.000	19.230	10.579	0	0	10.771
+							2.061.070	1.424.830	2.151.510	1.183.350	790.748		464.310
+							3.429.880	2.359.740	3.622.580	1.992.413	1.311.633		783.494
01383	4	6	1	H	C. ミニマ-0.20	146.7576	716.180	680.370	845.320	464.928	441.682		186.822
01384	4	6	1	H	パラグアイ エンジン	157.8756	555.720	527.930	656.760	361.219	343.158		88.588
01385	4	6	1	R	登	558.1236	1.696.700	0.000	8.667.660	4.767.492	0	0	6.195.172
01386	4	6	1	R	登	1.325.2656	4.028.810	0.000	15.373.080	8.455.195	0	0	11.927.390
01387	4	6	1	P	降	596.6368	129.271.510	64.635.750	129.271.510	71.099.418	35.549.709		8.949.552
01388	4	6	1	P	降	1.493.9032	5.415.400	5.415.400	5.415.400	2.978.843	2.978.843		403.354
01389	4	6	1	P	降	562.5708	180.020	180.020	180.020	99.012	99.012		71.446
01390	4	6	1	P	降	827.1792	173.710	173.710	173.710	95.953	95.953		67.829
01391	4	6	1	P	降	996.7063	4.983.530	0.000	4.983.530	2.740.942	0	0	2.591.436
01392	4	6	1	P	降	767.7642	3.838.820	0.000	3.838.820	2.111.352	0	0	2.149.740
01393	4	6	1	P	降	1.122.0000	5.610.000	0.000	5.610.000	3.085.500	0	0	2.300.100
+							156.470.400	71.613.180	175.015.810	96.259.854	39.508.357		34.931.409
+							156.470.400	71.613.180	175.015.810	96.259.854	39.508.357		34.931.409
01394	4	7	1	H	フル(軽)3:	47.5150	357.790	322.010	426.210	234.439	210.995		100.684
01395	4	7	1	H	フル(軽)3:	47.5150	357.790	322.010	426.210	234.439	210.995		100.684
01396	4	7	1	M	ワグネル 10-12:	136.3960	1.842.710	1.658.440	2.195.980	1.207.787	1.087.008		316.302
01397	4	7	1	M	ワグネル 10-12:	136.3960	1.842.710	1.658.440	2.195.980	1.207.787	1.087.008		316.302
01398	4	7	1	M	ワグネル 8-20:	136.3960	1.789.520	1.610.570	2.133.230	1.173.278	1.055.950		358.039
01399	4	7	1	M	ワグネル 8-20:	136.3960	1.789.520	1.610.570	2.133.230	1.173.278	1.055.950		358.039
01400	4	7	1	M	As. フェニクス-2.4-5	136.3960	3.819.090	3.437.180	4.859.790	2.672.952	2.405.657		1.264.391
01401	4	7	1	M	As. フェニクス-2.4-5	136.3960	3.819.090	3.437.180	4.859.790	2.672.952	2.405.657		1.264.391
01402	4	7	1	M	フェニクス-9	25.7140	172.800	155.520	205.450	113.013	101.712		77.116
01403	4	7	1	M	フェニクス-9	25.7140	172.800	155.520	205.450	113.013	101.712		77.116
01404	4	7	1	R	林道	167.1410	508.110	0.000	2.595.700	1.427.718	0	0	1.855.265
01405	4	7	1	R	林道	167.1410	508.110	0.000	2.595.700	1.427.718	0	0	1.855.265
01406	4	7	1	R	登	28.5090	558.780	0.000	558.780	307.327	0	0	339.257
01407	4	7	1	R	登	28.5090	558.780	0.000	558.780	307.327	0	0	339.257
01408	4	7	1	R	登	28.5090	558.780	0.000	558.780	307.327	0	0	339.257
01409	4	7	1	R	登	28.5090	558.780	0.000	558.780	307.327	0	0	339.257
01410	4	7	1	R	登	28.5090	558.780	0.000	558.780	307.327	0	0	339.257
01411	4	7	1	R	登	28.5090	558.780	0.000	558.780	307.327	0	0	339.257
01412	4	7	1	R	登	3.3540	12.880	0.000	52.090	28.450	0	0	35.888
01413	4	7	1	R	登	3.3540	12.880	0.000	52.090	28.450	0	0	35.888
01414	4	7	1	R	登	13.9750	42.480	0.000	170.910	94.010	0	0	125.775
01415	4	7	1	R	登	13.9750	42.480	0.000	170.910	94.010	0	0	125.775
01416	4	7	1	R	登	13.9750	42.480	0.000	170.910	94.010	0	0	125.775
01417	4	7	1	R	登	13.9750	42.480	0.000	170.910	94.010	0	0	125.775
01418	4	7	1	R	登	13.9750	42.480	0.000	170.910	94.010	0	0	125.775
01419	4	7	1	R	登	13.9750	42.480	0.000	170.910	94.010	0	0	125.775
01420	4	7	1	P	降	69.3760	9.241.900	9.241.900	9.242.110	5.083.150	5.083.150		3.604.432

バラグアイ イタプア 運搬計画

40バージュ		運搬計画		運搬計画		運搬計画		運搬計画		運搬計画		運搬計画	
NO.	K1 K2 K3 名 種	種別	運搬計画	運搬計画	運搬計画	運搬計画	運搬計画	運搬計画	運搬計画	運搬計画	運搬計画	運搬計画	運搬計画
01548	7 2 2 R	モーター C-35	4,367,400	88,177,810	79,360,030	105,079,640	94,571,680	51,793,804	52,014,424	15,513,005			
01549	7 2 2 R	モーター	1,280,100	3,891,500	0.000	14,849,160	0.000	8,167,038	0	11,520,900			
01550	7 2 2 R	モーター(機)	828,300	16,234,600	0.000	16,234,600	0.000	8,929,074	0	9,856,770			
01551	7 2 2 R	モーター	406,620	1,236,130	0.000	4,972,960	0.000	2,735,333	0	3,659,580			
01552	7 2 2 P	モーター	65,673,640	13,791,470	13,791,470	13,791,470	13,791,470	7,618,143	7,618,143	5,385,239			
	合計		123,331,590	93,151,500	154,927,910	198,363,150	85,243,392	59,632,567	161,995,062	45,935,494			
			334,874,800	253,050,610	620,843,360	294,374,310	231,553,874	161,995,062	124,796,525				
01553	7 3 1 H	モーター C-3.7m	1,278,000	32,256,720	29,031,050	38,442,240	34,598,020	21,143,232	19,028,909	2,982,852			
01554	7 3 1 M	モーター C-10-12	1,338,000	18,076,380	16,248,740	21,541,800	19,387,620	11,847,990	10,663,191	3,102,822			
01555	7 3 1 H	モーター C-8-20	1,512,000	19,837,440	17,853,700	23,647,680	21,282,910	13,006,224	11,705,682	3,949,000			
01556	7 3 1 H	モーター	402,000	1,179,470	1,041,520	1,439,160	1,295,240	791,538	712,364	741,288			
01557	7 3 1 R	モーター(機)	780,000	2,371,200	0.000	9,048,000	0.000	4,976,400	0	7,020,000			
01558	7 3 1 R	モーター(機)	246,000	4,821,600	0.000	4,821,600	0.000	2,651,880	0	2,927,400			
01559	7 3 1 R	モーター(機)	276,000	5,409,600	0.000	5,409,600	0.000	2,975,280	0	3,284,400			
01560	7 3 1 R	モーター(機)	372,000	6,115,200	0.000	6,115,200	0.000	3,363,360	0	3,712,800			
01561	7 3 1 R	モーター(機)	126,000	383,040	0.000	1,540,980	0.000	847,682	0	1,134,000			
01562	7 3 1 R	モーター	138,000	474,240	0.000	1,687,740	0.000	928,326	0	1,242,000			
01563	7 3 1 R	モーター	156,000	474,240	0.000	1,907,880	0.000	1,049,412	0	1,404,000			
01564	7 3 1 P	モーター	18,527,616	3,890,800	3,890,800	3,890,800	3,890,800	2,149,203	2,149,203	1,519,265			
01566	7 3 1 P	モーター	14,090,112	2,958,920	2,958,920	2,958,920	2,958,920	1,634,453	1,634,453	1,155,389			
01567	7 3 1 P	モーター	13,063,680	2,743,370	2,743,370	2,743,370	2,743,370	1,515,387	1,515,387	1,071,222			
01568	7 3 1 P	モーター	4,022,784	844,790	844,790	844,790	844,790	466,643	466,643	329,868			
01569	7 3 1 P	モーター C-40	115,200,000	1,562,112,000	0.000	1,990,656,000	0.000	1,094,660,800	0	230,400,000			
	合計		1,664,216,850	74,652,690	2,118,900,271	87,001,660	1,764,925,258	47,875,772	266,895,106				
01570	7 3 2 H	モーター C-3.7m	1,278,000	32,256,720	29,031,050	38,442,240	34,598,020	21,143,232	19,028,909	2,982,852			
01571	7 3 2 M	モーター C-10-12	1,338,000	18,076,380	16,248,740	21,541,800	19,387,620	11,847,990	10,663,191	3,102,822			
01572	7 3 2 H	モーター C-8-20	1,512,000	19,837,440	17,853,700	23,647,680	21,282,910	13,006,224	11,705,682	3,949,000			
01573	7 3 2 H	モーター	402,000	1,179,470	1,041,520	1,439,160	1,295,240	791,538	712,364	741,288			
01574	7 3 2 R	モーター(機)	1,500,000	4,560,000	0.000	17,400,000	0.000	9,570,000	0	13,500,000			
01575	7 3 2 R	モーター(機)	246,000	4,821,600	0.000	4,821,600	0.000	2,651,880	0	2,927,400			
01576	7 3 2 R	モーター(機)	462,000	9,055,200	0.000	9,055,200	0.000	4,980,360	0	5,497,800			
01577	7 3 2 R	モーター(機)	372,000	6,115,200	0.000	6,115,200	0.000	3,363,360	0	3,712,800			
01578	7 3 2 R	モーター(機)	84,000	322,560	0.000	1,304,520	0.000	717,528	0	898,800			
01579	7 3 2 R	モーター	126,000	383,040	0.000	1,540,980	0.000	847,682	0	1,134,000			
01580	7 3 2 R	モーター	234,000	711,360	0.000	2,861,820	0.000	1,574,118	0	2,106,000			
01581	7 3 2 R	モーター	156,000	474,240	0.000	1,907,880	0.000	1,049,412	0	1,404,000			
01582	7 3 2 P	モーター	18,527,616	3,890,800	3,890,800	3,890,800	3,890,800	2,149,203	2,149,203	1,519,265			
01583	7 3 2 P	モーター	23,483,520	4,931,540	4,931,540	4,931,540	4,931,540	2,724,088	2,724,088	1,925,619			
01584	7 3 2 P	モーター	13,063,680	2,743,370	2,743,370	2,743,370	2,743,370	1,515,387	1,515,387	1,071,222			
01585	7 3 2 P	モーター	4,022,784	844,790	844,790	844,790	844,790	466,643	466,643	329,868			
01586	7 3 2 P	モーター M-30	99,360,000	1,347,321,600	0.000	1,716,940,800	0.000	944,317,440	0	238,464,000			
	合計		1,469,522,191	87,422,760	1,833,726,171	101,841,400	1,030,519,245	56,042,323	287,346,038				
			3,133,739,041	162,075,590	3,991,726,441	188,843,060	2,195,504,503	103,918,095	554,241,144				
01587	7 4 1 H	モーター 21t	1,1220	48,290	43,460	57,550	51,800	31,682	28,487	9,151			
01588	7 4 1 M	モーター 0.70	6,4762	261,570	235,410	311,700	280,530	171,438	154,294	39,175			
01589	7 4 1 M	モーター 0.20	85,4789	417,140	396,280	492,360	467,740	270,797	257,257	108,815			

バラビア イタプア 道路社画

36ページ

NO.	K1	K2	K3	支 線	架り高	型(S)順	型(S)順	型(S)順	型(S)順	G 階高	G 階高	(円)終
01421	4	7	1	P	69.3160	9.241.900	9.242.110	9.242.110	9.242.110	5.083.150	5.083.150	3,684,432
01422	4	7	1	P	139.5264	29.300	29.300	29.300	29.300	16.185	16.185	11,441
01423	4	7	1	P	163.6752	34.370	34.370	34.370	34.370	18.986	18.986	13,421
01424	4	7	1	P	326.6796	68.600	68.600	68.600	68.600	37.895	37.895	26,788
01425	4	7	1	P	55.085.6000	11,551.180	11,551.180	11,551.180	11,551.180	6,380.650	6,380.650	4,570,459
01426	4	7	1	P	817.0344	171.580	171.580	171.580	171.580	94.776	94.776	66,997
01427	4	7	1	P	139.5264	29.300	29.300	29.300	29.300	16.185	16.185	11,441
01428	4	7	1	P	163.6752	34.370	34.370	34.370	34.370	18.986	18.986	13,421
01429	4	7	1	P	326.6796	68.600	68.600	68.600	68.600	37.895	37.895	26,788
01430	4	7	1	P	55.085.6000	11,551.180	11,551.180	11,551.180	11,551.180	6,380.650	6,380.650	4,570,459
01431	4	7	1	P	817.0344	171.580	171.580	171.580	171.580	94.776	94.776	66,997
01432	4	7	1	P	136.3960	35.460	35.460	35.460	35.460	19.505	19.505	17,186
01433	4	7	1	P	136.3960	35.460	35.460	35.460	35.460	19.505	19.505	17,186
01434	4	7	1	P	6.814.2100	740.295.770	740.295.770	740.295.770	740.295.770	421.745.085	421.745.085	55,150.838
01435	4	7	1	P	6.814.2100	740.295.770	740.295.770	740.295.770	740.295.770	421.745.085	421.745.085	55,150.838
01436	4	7	2	H	2.1233	4.540	4.090	4.540	4.090	3.060	2.754	8,740
01437	4	7	2	H	1.4336	3.070	2.760	3.070	2.760	2.866	1.859	5,901
01438	4	7	2	H	2.1233	4.540	4.090	4.540	4.090	3.060	2.754	8,740
01439	4	7	2	H	1.4336	3.070	2.760	3.070	2.760	2.866	1.859	5,901
01440	4	7	2	H	2.1233	6.050	5.450	6.160	5.540	3.387	3.048	11,636
01441	4	7	2	H	1.4336	4.090	3.680	4.160	3.680	2.287	2.058	7,856
01442	4	7	2	H	2.1233	6.050	5.450	6.160	5.540	3.387	3.048	11,636
01443	4	7	2	H	1.4336	4.090	3.680	4.160	3.680	2.287	2.058	7,856
01444	4	7	2	H	2.1233	2.570	2.310	2.570	2.300	1.401	1.261	88,053
01445	4	7	2	H	1.4336	1.740	1.570	1.740	1.550	946	851	59,451
01446	4	7	2	H	2.1233	2.570	2.310	2.570	2.300	1.401	1.261	88,053
01447	4	7	2	H	1.4336	1.740	1.570	1.740	1.550	946	851	59,451
01448	4	7	2	R	2.1233	6.460	0.000	32.970	0.000	18.137	0	23,569
01449	4	7	2	R	1.4336	4.360	0.000	22.260	0.000	12.266	0	15,913
01450	4	7	2	R	2.1233	6.460	0.000	32.970	0.000	18.137	0	23,569
01451	4	7	2	R	1.4336	4.360	0.000	22.260	0.000	12.266	0	15,913
01452	4	7	2	R	0.4942	25.820	0.000	98.530	0.000	54.193	0	76,448
01453	4	7	2	R	5.7336	17.430	0.000	66.510	0.000	36.580	0	51,602
01454	4	7	2	R	8.4942	25.820	0.000	98.530	0.000	54.193	0	76,448
01455	4	7	2	R	5.7336	17.430	0.000	66.510	0.000	36.580	0	51,602
01456	4	7	2	R	2.5267	9.700	0.000	39.240	0.000	21.583	0	27,036
01457	4	7	2	R	2.5267	9.700	0.000	39.240	0.000	21.583	0	27,036
01458	4	7	2	R	1.7054	6.550	0.000	26.480	0.000	14.568	0	18,248
01459	4	7	2	R	1.7054	6.550	0.000	26.480	0.000	14.568	0	18,248
01460	4	7	2	R	2.5267	9.700	0.000	39.240	0.000	21.583	0	27,036
01461	4	7	2	R	2.5267	9.700	0.000	39.240	0.000	21.583	0	27,036
01462	4	7	2	R	1.7054	6.550	0.000	26.480	0.000	14.568	0	18,248
01463	4	7	2	R	1.7054	6.550	0.000	26.480	0.000	14.568	0	18,248
01464	4	7	2	P	69.5640	14.610	14.610	14.610	14.610	8.069	8.069	5,704
01465	4	7	2	P	51.3451	10.780	10.780	10.780	10.780	5.956	5.956	4,210
01466	4	7	2	P	66.2524	13.910	13.910	13.910	13.910	7.685	7.685	5,433

バラダグアイ イタダア 通算計画

37ページ

NO.	K1	K2	K3	名 称	突当経理	経費(%)増減	5 増減 増	経費(%)増減	5 増減 増	経費(%)増減	5 増減 増	経費(%)増減	5 増減 増	(円)終
01467	4	7	2	P 船	46,9560	9,860	9,860	9,860	9,860	5,447	5,447	9,860	5,447	3,850
01468	4	7	2	P 船	34,6577	7,280	7,280	7,280	7,280	4,020	4,020	7,280	4,020	2,842
01469	4	7	2	P 船	44,7197	9,390	9,390	9,390	9,390	5,187	5,187	9,390	5,187	3,667
01470	4	7	2	P 船	69,5640	14,610	14,610	14,610	14,610	8,069	8,069	14,610	8,069	5,704
01471	4	7	2	P 船	51,3451	10,780	10,780	10,780	10,780	5,956	5,956	10,780	5,956	4,210
01472	4	7	2	P 船	66,2524	13,910	13,910	13,910	13,910	7,685	7,685	13,910	7,685	5,433
01473	4	7	2	P 船	46,9560	9,860	9,860	9,860	9,860	5,447	5,447	9,860	5,447	3,850
01474	4	7	2	P 船	34,6577	7,280	7,280	7,280	7,280	4,020	4,020	7,280	4,020	2,842
01475	4	7	2	P 船	44,7197	9,390	9,390	9,390	9,390	5,187	5,187	9,390	5,187	3,667
01476	4	7	2	P 船	1,341,6000	16,770,000	16,770,000	16,770,000	16,770,000	9,223,500	9,223,500	16,770,000	9,223,500	845,208
01477	4	7	2	P 船	670,8000	8,385,000	8,385,000	8,385,000	8,385,000	4,611,750	4,611,750	8,385,000	4,611,750	422,604
01478	4	7	2	P 船	1,341,6000	16,770,000	16,770,000	16,770,000	16,770,000	9,223,500	9,223,500	16,770,000	9,223,500	845,208
01479	4	7	2	P 船	670,8000	8,385,000	8,385,000	8,385,000	8,385,000	4,611,750	4,611,750	8,385,000	4,611,750	422,604
01480	4	7	2	P 船	1,197,1200	15,961,200	15,961,200	15,961,200	15,961,200	8,778,481	8,778,481	15,961,200	8,778,481	203,510
01481	4	7	2	P 船	598,5600	7,980,600	7,980,600	7,980,600	7,980,600	4,389,240	4,389,240	7,980,600	4,389,240	101,755
01482	4	7	2	P 船	1,197,1200	15,961,200	15,961,200	15,961,200	15,961,200	8,778,481	8,778,481	15,961,200	8,778,481	203,510
01483	4	7	2	P 船	598,5600	7,980,600	7,980,600	7,980,600	7,980,600	4,389,240	4,389,240	7,980,600	4,389,240	101,755
01484	4	7	3	H モ-グロ-ラ 3.7m	60,0000	1,514,400	1,514,400	1,514,400	1,514,400	99,076,500	99,076,500	1,514,400	99,076,500	4,077,360
01485	4	7	3	H モ-グロ-ラ 3.7m	60,0000	1,514,400	1,514,400	1,514,400	1,514,400	99,076,500	99,076,500	1,514,400	99,076,500	4,077,360
01486	4	7	3	H マカシロ-ラ 10-12t	57,0000	770,070	770,070	770,070	770,070	825,930	825,930	770,070	825,930	132,183
01487	4	7	3	H マカシロ-ラ 10-12t	57,0000	770,070	770,070	770,070	770,070	825,930	825,930	770,070	825,930	132,183
01488	4	7	3	H マカシロ-ラ 8-20t	27,0000	354,240	354,240	354,240	354,240	422,280	422,280	354,240	422,280	70,875
01489	4	7	3	H マカシロ-ラ 8-20t	27,0000	354,240	354,240	354,240	354,240	422,280	422,280	354,240	422,280	70,875
01490	4	7	3	R 普通積込	45,0000	136,800	136,800	136,800	136,800	0,000	0,000	136,800	0,000	405,000
01491	4	7	3	R 普通積込	45,0000	136,800	136,800	136,800	136,800	0,000	0,000	136,800	0,000	405,000
01492	4	7	3	R 普通積込(特)	12,0000	235,200	235,200	235,200	235,200	0,000	0,000	235,200	0,000	142,800
01493	4	7	3	R 普通積込(特)	12,0000	235,200	235,200	235,200	235,200	0,000	0,000	235,200	0,000	142,800
01494	4	7	3	R 普通積込(特)	6,0000	117,600	117,600	117,600	117,600	0,000	0,000	117,600	0,000	71,400
01495	4	7	3	R 普通積込(特)	12,0000	235,200	235,200	235,200	235,200	0,000	0,000	235,200	0,000	142,800
01496	4	7	3	R 普通積込(特)	12,0000	235,200	235,200	235,200	235,200	0,000	0,000	235,200	0,000	142,800
01497	4	7	3	R 普通積込(特)	6,0000	117,600	117,600	117,600	117,600	0,000	0,000	117,600	0,000	71,400
01498	4	7	3	R 普通積込	6,0000	18,240	18,240	18,240	18,240	0,000	0,000	18,240	0,000	54,000
01499	4	7	3	R 普通積込	6,0000	18,240	18,240	18,240	18,240	0,000	0,000	18,240	0,000	54,000
01500	4	7	3	R 普通積込	3,0000	9,120	9,120	9,120	9,120	0,000	0,000	9,120	0,000	27,000
01501	4	7	3	R 普通積込	6,0000	18,240	18,240	18,240	18,240	0,000	0,000	18,240	0,000	54,000
01502	4	7	3	R 普通積込	6,0000	18,240	18,240	18,240	18,240	0,000	0,000	18,240	0,000	54,000
01503	4	7	3	R 普通積込	3,0000	9,120	9,120	9,120	9,120	0,000	0,000	9,120	0,000	27,000
01504	4	7	3	P 船	658,8000	138,350	138,350	138,350	138,350	76,421	76,421	138,350	76,421	54,022
01505	4	7	3	P 船	406,8000	85,430	85,430	85,430	85,430	47,189	47,189	85,430	47,189	33,358
01506	4	7	3	P 船	169,2000	35,530	35,530	35,530	35,530	19,627	19,627	35,530	19,627	13,874
01507	4	7	3	P 船	658,8000	138,350	138,350	138,350	138,350	76,421	76,421	138,350	76,421	54,022
01508	4	7	3	P 船	406,8000	85,430	85,430	85,430	85,430	47,189	47,189	85,430	47,189	33,358
01509	4	7	3	P 船	169,2000	35,530	35,530	35,530	35,530	19,627	19,627	35,530	19,627	13,874
01510	4	7	3	P 船	1,242,0000	16,841,520	16,841,520	16,841,520	16,841,520	11,803,968	11,803,968	16,841,520	11,803,968	2,484,000
01511	4	7	3	P 船	1,242,0000	16,841,520	16,841,520	16,841,520	16,841,520	11,803,968	11,803,968	16,841,520	11,803,968	2,484,000
01512	4	7	3	P 船	41,019,880	5,268,300	5,268,300	5,268,300	5,268,300	6,179,220	6,179,220	5,268,300	6,179,220	7,650,704
01513	4	7	3	P 船	41,019,880	5,268,300	5,268,300	5,268,300	5,268,300	6,179,220	6,179,220	5,268,300	6,179,220	7,650,704

パラグアイ イタプア 建設計画

38ページ

NO.	K1	K2	K3	名 称	金額(6)千円	金額(6)千円	金額(6)千円	金額(6)千円	金額(6)千円	金額(6)千円	金額(6)千円	(B)千円
10.				初期投資								
					1,683,032,001	1,640,057,043	1,756,587,447	1,698,095,981	966,184,518	934,077,248	145,336,430	
					2,673,100,500	2,077,979,720	2,920,194,439	2,163,855,990	1,606,232,266	1,190,244,373	327,650,544	

パラダイスイタプア 進捗計画

39 ページ

NO.	K1	K2	K3	名 称	種別	種別(1)種	種別(2)種	種別(3)種	種別(4)種	種別(5)種	G 種別	(円)費
01512	7	1	1	M	390,5000	20,739,460	24,714,750	18,665,510	22,243,270	13,593,305	12,233,975	5,289,715
01513	7	1	1	R	74,2500	1,455,300	1,455,300	0.000	0.000	806,415	0	883,575
01514	7	1	1	R	38,5000	117,040	470,860	0.000	0.000	258,990	0	346,500
01515	7	1	1	P	17,598,9000	3,695,770	3,695,770	3,695,770	3,695,770	2,041,472	2,041,472	1,443,110
注	7	1	1	2	9,116,8000	26,007,570	30,336,680	22,361,280	25,939,040	16,694,182	14,275,447	7,962,898
01517	7	1	2	R	1,761,2000	34,519,520	34,519,520	0.000	192,492,120	117,634,970	105,870,663	36,035,178
01518	7	1	2	R	880,6000	2,677,020	10,769,740	0.000	0.000	18,985,736	0	20,958,280
01519	7	1	2	P	172,929,1200	36,315,120	36,315,120	36,315,120	36,315,120	5,923,796	20,059,778	7,925,400
注	7	1	2	3	19,787,6000	255,665,320	295,484,510	200,253,410	228,807,240	162,603,380	125,930,441	79,139,046
01521	7	1	3	R	2,900,8000	11,439,070	45,049,420	0.000	0.000	24,778,634	0	31,038,560
01522	7	1	3	P	376,068,0000	78,974,280	78,974,280	78,974,280	78,974,280	43,623,888	43,623,888	30,831,576
注	7	1	3	4	3,136,0000	309,755,710	382,054,000	276,652,400	311,201,550	210,319,189	171,368,888	88,668,546
01524	7	1	4	R	588,0000	11,524,800	11,524,800	0.000	0.000	6,338,640	0	6,997,200
01525	7	1	4	R	313,6000	953,340	3,835,330	0.000	0.000	2,109,587	0	2,822,400
01526	7	1	4	P	118,870,0800	24,962,720	24,962,720	24,962,720	24,962,720	13,788,929	13,788,929	9,747,347
注	7	1	4	5	1,019,2000	172,414,300	201,168,290	146,438,820	169,723,620	110,703,716	93,408,833	45,144,163
01528	7	1	5	R	196,0000	3,841,600	3,841,600	0.000	0.000	2,112,880	0	2,352,400
01529	7	1	5	R	98,0000	297,920	1,198,540	0.000	0.000	659,246	0	882,000
01530	7	1	5	P	33,327,8400	6,998,850	6,998,850	6,998,850	6,998,850	3,866,029	3,866,029	2,732,883
注	7	1	5	6	124,8000	55,004,740	64,313,760	46,478,580	54,046,140	35,389,787	29,742,498	14,259,878
01532	7	1	6	R	23,4000	458,640	458,640	0.000	0.000	252,252	0	278,460
01533	7	1	6	R	12,4800	37,940	152,630	0.000	0.000	83,953	0	112,320
01534	7	1	6	P	4,730,5440	993,410	993,410	993,410	993,410	548,743	548,743	387,905
注	7	1	6	7	124,8000	5,371,390	6,400,990	4,834,250	5,760,890	3,520,688	3,717,290	1,796,554
01535	7	1	7	R	946,0000	2,875,840	10,973,600	0.000	0.000	6,035,480	0	8,514,000
01537	7	1	7	R	1,324,4000	25,958,240	25,958,240	0.000	0.000	14,271,032	0	15,760,360
01538	7	1	7	R	662,2000	2,013,090	8,098,710	0.000	0.000	4,454,619	0	5,959,800
01539	7	1	7	P	230,956,4400	48,500,850	48,500,850	48,500,850	48,500,850	26,790,947	26,790,947	18,938,428
注	7	1	7	8	2,745,5000	382,681,030	455,007,930	321,506,560	373,829,730	250,373,695	205,725,082	106,653,629
01541	7	1	8	R	1,098,2000	3,338,530	17,055,050	0.000	0.000	9,380,824	0	12,190,020
注	7	1	8	9	2,900,8000	24,012,140	41,682,180	18,606,250	22,164,430	22,927,121	12,191,667	18,007,735
01542	7	1	9	R	950,0000	2,888,000	11,020,000	0.000	0.000	6,061,000	0	8,550,000
注	7	1	9	10	2,888,000	2,888,000	11,020,000	0.000	0.000	6,061,000	0	8,550,000
注	7	1	10	11	1,235,290,191	1,038,118,960	1,489,073,031	1,038,118,960	1,192,466,050	819,477,626	656,340,066	370,182,449
01543	7	2	1	M	7,497,0000	151,364,430	180,377,820	136,227,990	162,340,040	99,207,801	89,287,821	26,629,344
01544	7	2	1	R	2,205,0000	6,703,200	25,578,000	0.000	0.000	14,067,900	0	19,845,000
01545	7	2	1	R	1,411,2000	27,659,520	27,659,520	0.000	0.000	15,272,736	0	16,793,280
01546	7	2	1	R	705,6000	2,145,020	8,629,490	0.000	0.000	4,746,571	0	6,350,400
01547	7	2	1	P	112,719,6000	23,671,120	23,671,120	23,671,120	23,671,120	13,075,474	13,075,474	9,243,007
注	7	2	1	2	159,899,110	211,543,290	265,915,950	186,071,160	186,071,160	146,310,482	102,362,495	78,861,831

ハラグアイ イタダ 道路計画

42 ページ												
種別	種別	種別	種別	種別	種別	種別	種別	種別	種別	種別	種別	
種別	種別	種別	種別	種別	種別	種別	種別	種別	種別	種別	種別	
種別	種別	種別	種別	種別	種別	種別	種別	種別	種別	種別	種別	
種別	種別	種別	種別	種別	種別	種別	種別	種別	種別	種別	種別	
01636	7	4	2	P	コンクリート	20mm	5,950	5,940	5,940	5,940	3,265	9,979
01637	7	4	2	P	コンクリート		2,410	2,410	2,410	2,410	1,324	956
01638	7	4	2	P	コンクリート		4,970	4,970	4,970	4,970	2,743	1,939
01639	7	4	2	P	コンクリート	25mmASF	47,540	47,540	47,540	0	0	25,673
01640	7	4	2	P	コンクリート		38,790	38,790	38,790	0	0	21,722
01641	7	4	2	P	コンクリート		37,870	37,870	37,870	0	0	10,906
01642	7	4	2	P	コンクリート		6,070	6,070	6,070	0	0	1,460
01643	7	4	2	P	コンクリート		129,050	129,050	129,050	0	0	36,972
01644	7	4	3	H	コンクリート	21	48,290	57,550	51,800	11,663,291	2,388,588	9,151
01645	7	4	3	H	コンクリート	21	261,400	311,490	280,340	154,192	39,699	39,699
01646	7	4	3	H	コンクリート	21	431,050	508,780	483,340	279,830	112,444	112,444
01647	7	4	3	H	コンクリート	21	323,900	382,790	363,650	210,533	200,006	51,621
01648	7	4	3	H	コンクリート	21	128,210	154,950	0	360,244	468,424	468,424
01649	7	4	3	R	コンクリート		641,870	2,449,240	0	1,347,085	1,900,276	1,900,276
01650	7	4	3	R	コンクリート		18,580	56,220	0	30,920	42,164	42,164
01651	7	4	3	R	コンクリート		95,020	485,410	0	266,989	506,347	506,347
01652	7	4	3	R	コンクリート		28,150	28,150	0	15,481	17,090	17,090
01653	7	4	3	R	コンクリート		252,390	1,289,330	0	709,171	1,029,469	1,029,469
01654	7	4	3	R	コンクリート		2,190	8,830	0	4,856	6,496	6,496
01655	7	4	3	P	コンクリート		7,8140	15,630	15,630	8,595	3,751	3,751
01656	7	4	3	P	コンクリート		45,7180	9,905,580	4,952,790	5,448,077	685,770	685,770
01657	7	4	3	P	コンクリート		114,4535	414,890	414,890	228,220	30,902	30,902
01658	7	4	3	P	コンクリート		33,7144	95,410	110,280	60,652	3,102	3,102
01659	7	4	3	P	コンクリート		43,3632	13,880	13,880	7,632	5,507	5,507
01660	7	4	3	P	コンクリート		302,6514	63,560	63,560	35,108	24,817	24,817
01661	7	4	3	P	コンクリート		76,3552	381,780	0	209,977	198,524	198,524
01662	7	4	3	P	コンクリート		58,8188	294,090	0	161,752	164,693	164,693
01663	7	4	3	P	コンクリート		3,788,6080	9,471,520	0	5,209,336	2,121,620	2,121,620
01664	7	4	3	P	コンクリート		210,7150	263,390	0	144,972	75,857	75,857
01665	7	4	3	P	コンクリート		16,8000	0,910	0,910	504	218	218
01666	7	4	4	H	コンクリート	0.20	3,8258	27,168,250	6,728,100	14,942,910	7,497,662	7,497,662
01667	7	4	4	H	コンクリート	0.20	4,1157	17,740	20,940	12,120	4,870	4,870
01668	7	4	4	H	コンクリート	0.20	16,9813	13,770	16,260	9,447	2,309	2,309
01669	7	4	4	R	コンクリート		81,9959	0	0	145,054	8,946	188,492
01670	7	4	4	R	コンクリート		3,2750	0	0	523,134	0	137,963
01671	7	4	4	R	コンクリート		7,0000	0	0	16,572	0	22,597
01672	7	4	4	R	コンクリート		2,3506	0	0	59,794	0	87,500
01673	7	4	4	R	コンクリート		44,8188	0	0	382,862	0	26,562
01674	7	4	4	P	コンクリート		0,7000	51,920	51,920	28,554	2,541	2,541
01675	7	4	4	P	コンクリート		17,8158	1,930,050	1,930,050	2,123,055	267,237	267,237
01676	7	4	4	P	コンクリート		44,5719	161,570	161,570	88,876	12,034	12,034
01677	7	4	4	P	コンクリート		0,2081	208,100	208,100	143,069	7,804	7,804
01678	7	4	4	P	コンクリート		0,8446	1,055,750	844,600	580,663	464,530	31,672
01679	7	4	4	P	コンクリート		6,1508	7,688,500	6,150,800	4,228,675	3,582,940	230,655
01680	7	4	4	P	コンクリート		1,120,0000	3,119,600	2,535,680	1,744,960	1,395,968	108,640

バラブライ イタピア 道路計画

43ページ

NO.	K1 K2 K3	車種	歩行者		乗車(人)		乗車(人)		乗車(人)		乗車(人)		乗車(人)	乗車(人)	乗車(人)	乗車(人)
			歩行者	乗車(人)	乗車(人)	乗車(人)	乗車(人)	乗車(人)	乗車(人)	乗車(人)						
01681	7	4	4	4	20,840	58,980	47,180	59,840	47,230	32,470	25,976	2,583				
01682	7	4	4	4	14,680	41,550	33,240	48,020	38,420	26,411	21,129	1,351				
01683	7	4	4	4	11,680	4,950	4,950	6,210	6,210	4,950	2,721	8,316				
01684	7	4	4	4	19,395	6,210	6,210	6,210	6,210	3,414	3,414	2,463				
01685	7	4	4	4	31,051	6,520	6,520	6,520	6,520	3,602	3,602	2,546				
01686	7	4	4	4	23,969	119,830	0	119,820	0	65,903	0	64,705				
01687	7	4	4	4	19,982	99,940	0	99,940	0	54,968	0	55,967				
01688	7	4	4	4	9,210	19,199,970	19,199,970	19,200,000	19,200,000	10,559,997	10,559,997	394,813				
01689	7	4	4	4	21,280	17,733,260	17,733,260	17,733,330	17,733,330	9,753,326	9,753,326	503,698				
01690	7	4	4	4	112,930	141,160	0	141,160	0	77,697	0	40,655				
01691	7	4	4	4	74,480	4,020	0	4,020	0	2,234	0	968				
01692	7	4	4	4	350,000	875,000	0	875,000	0	681,250	0	210,000				
注					55,047,650	56,674,340	48,945,560	48,959,270	48,959,270	31,170,857	26,971,476	3,574,854				
01693	7	4	5	H	1,3875	59,460	53,510	70,860	63,770	38,972	35,075	11,268				
01694	7	4	5	H	7,8658	318,510	286,660	379,540	341,590	208,753	187,878	48,371				
01695	7	4	5	H	118,7397	579,450	550,480	683,940	649,740	376,167	357,359	151,156				
01696	7	4	5	H	122,6880	431,860	470,270	510,380	484,860	280,710	266,675	68,828				
01697	7	4	5	R	59,1936	179,950	0	179,950	0	505,632	0	651,049				
01698	7	4	5	R	319,5879	971,550	0	3,707,220	0	2,038,971	0	2,876,291				
01699	7	4	5	R	10,0425	30,530	0	92,390	0	50,815	0	69,293				
01700	7	4	5	R	52,4844	159,550	0	815,080	0	448,322	0	850,247				
01701	7	4	5	R	1,7514	34,350	0	34,350	0	18,889	0	20,842				
01702	7	4	5	R	136,4406	414,780	0	2,118,920	0	1,165,476	0	1,691,863				
01703	7	4	5	R	0,8805	2,680	0	10,770	0	5,923	0	7,924				
01704	7	4	5	P	13,1211	26,240	26,240	26,240	26,240	14,433	14,433	6,298				
01705	7	4	5	P	64,7322	14,025,330	7,012,670	14,025,330	7,012,670	3,856,971	3,856,971	970,983				
01706	7	4	5	P	162,0498	587,430	587,430	587,430	587,430	323,127	323,127	43,753				
01707	7	4	5	P	55,4073	156,800	125,440	181,240	144,990	99,678	79,742	5,097				
01708	7	4	5	P	57,8175	18,500	18,500	18,500	18,500	10,176	10,176	7,343				
01709	7	4	5	P	387,4199	81,400	81,400	81,400	81,400	44,964	44,964	31,785				
01710	7	4	5	P	108,1062	540,530	0	540,530	0	297,292	0	281,076				
01711	7	4	5	P	83,2782	416,390	0	416,390	0	229,015	0	233,179				
01712	7	4	5	P	6,361,7280	15,904,320	0	15,904,320	0	8,747,376	0	3,562,568				
01713	7	4	5	P	346,2960	432,870	0	432,870	0	238,252	0	124,667				
01714	7	4	5	P	51,8400	2,800	0	2,800	0	1,555	0	674				
注					35,375,260	41,559,760	9,152,680	41,559,760	9,411,190	22,858,431	5,176,400	11,720,555				
01715	7	4	6	H	2,3202	1,950	1,750	2,320	2,090	1,276	1,148	4,186				
01716	7	4	6	H	2,3202	1,950	1,750	2,320	2,090	1,276	1,148	4,186				
01717	7	4	6	H	2,7750	28,190	26,780	33,520	31,840	18,437	17,515	9,166				
01718	7	4	6	H	4,4532	21,730	20,640	25,650	24,370	14,108	13,403	5,669				
01719	7	4	6	H	4,7907	16,860	16,070	19,930	18,930	10,961	10,413	2,688				
01720	7	4	6	H	2,9166	225,220	225,200	386,040	275,440	168,323	151,491	370,498				
01721	7	4	6	H	648,0000	1,296,000	1,166,400	1,658,880	1,492,990	912,384	821,146	158,760				
01722	7	4	6	R	18,1338	55,130	0	281,620	0	154,899	0	201,285				
01723	7	4	6	R	160,0098	666,430	0	1,856,110	0	0	0	1,440,088				
01724	7	4	6	R	5,3619	16,300	0	49,330	0	27,131	0	36,997				
01725	7	4	6	R	13,5309	41,130	0	210,130	0	115,581	0	152,899				

パラダグアイ イタプア 道路計画

44 ページ

NO.	K1	K2	K3	至	区	強土量	強土(%)	S 強土量	強土(%)	S 強土量	強土(%)	5 強土量	5 強土(%)	(円) 概
01726	7	4	6	R	橋脚工	80.0742	1.745.620	0.000	1.745.620	0.000	1.745.620	0.000	960.090	1,489,380
01727	7	4	6	R	橋脚工	44.6940	135.870	0.000	694.100	0.000	381.776	0	381.776	554,206
01728	7	4	6	P	100-4m	2.1000	155.750	155.750	155.750	155.750	85.663	85.663	85.663	7,623
01729	7	4	6	P	コン	20.8035	4,507.430	2,253.710	4,507.430	2,253.710	2,479.091	1,239.546	2,479.091	312,052
01730	7	4	6	P	コン	0.0387	0.100	0.100	0.100	0.100	57	57	57	66
01731	7	4	6	P	コン	52.0551	188.700	188.700	188.700	188.700	103.798	103.798	103.798	14,855
01732	7	4	6	P	コン	0.4368	546.800	436.800	546.800	436.800	300.300	240.240	300.300	16,817
01733	7	4	6	P	コン	2.9751	3,718.880	2,975.100	3,718.880	2,975.100	2,045.381	1,636.305	2,045.381	111,566
01734	7	4	6	P	コン	3,270.9210	24,531.910	24,531.910	24,531.910	24,531.910	13,492.549	13,492.549	13,492.549	925,671
01735	7	4	6	P	コン	222.0000	5,550.000	5,550.000	5,550.000	5,550.000	3,052.500	3,052.500	3,052.500	220,890
01736	7	4	6	P	コン	402.2064	1,508.270	1,508.270	1,508.270	1,508.270	829.752	829.752	829.752	69,180
01737	7	4	6	P	コン	3.2490	9.190	7.350	9.200	7.360	5.062	4.050	5.062	396
01738	7	4	6	P	コン	7.2705	20.580	16.460	23.780	19.020	13.080	10.464	13.080	669
01739	7	4	6	P	コン	101.5200	21,149.660	21,149.660	21,149.970	21,149.970	11,632.466	11,632.466	11,632.466	652,774
01740	7	4	6	P	コン	0.4725	984.370	984.370	984.370	984.370	541.406	541.406	541.406	32,839
01741	7	4	6	P	コン	0.4725	1,968.750	1,968.750	1,968.750	1,968.750	1,082.813	1,082.813	1,082.813	60,905
01742	7	4	6	P	コン	42.7680	17.830	17.830	17.830	17.830	9.794	9.794	9.794	29,938
01743	7	4	6	P	コン	22.5758	7.220	7.220	7.220	7.220	3.973	3.973	3.973	2,867
01744	7	4	6	P	コン	70.9434	14.900	14.900	14.900	14.900	8.229	8.229	8.229	5,817
01745	7	4	6	P	コン	28.5252	142.630	0.000	142.630	0.000	78.444	0	78.444	77,018
01746	7	4	6	P	コン	23.2740	116.370	0.000	116.370	0.000	64.003	0	64.003	65,167
01747	7	4	6	P	コン	90.8820	113.600	0.000	113.600	0.000	62.527	0	62.527	32,718
01748	7	4	6	P	コン	336.9600	18.200	0.000	18.200	0.000	10.109	0	10.109	4,380
01749	7	4	6	P	コン	154.8600	387.150	0.000	387.150	0.000	212.933	0	212.933	92,916
01750	7	4	7	H	橋脚工	4.1445	178.380	160.540	212.570	191.310	116.916	105.224	116.916	7,165,766
01751	7	4	7	H	橋脚工	25.6574	955.520	859.970	1,138.630	1,024.770	626.259	563.633	626.259	33,803
01752	7	4	7	H	橋脚工	373.3263	1,821.830	1,730.740	2,150.360	2,042.840	1,182.698	1,123.563	1,182.698	145,114
01753	7	4	7	H	橋脚工	386.4672	1,360.360	1,292.340	1,607.700	1,527.320	884.237	840.025	884.237	475,244
01754	7	4	7	R	橋脚工	183.1536	556.790	0.000	2,844.380	0.000	1,564.498	0	1,564.498	216,808
01755	7	4	7	R	橋脚工	974.6325	2,962.880	0.000	11,305.740	0.000	6,218.155	0	6,218.155	2,033,005
01756	7	4	7	R	橋脚工	30.3363	92.220	0.000	279.090	0.000	153.502	0	153.502	8,771,693
01757	7	4	7	R	橋脚工	157.4532	478.660	0.000	2,445.250	0.000	1,344.965	0	1,344.965	209,320
01758	7	4	7	R	橋脚工	5.2542	102.980	0.000	102.980	0.000	56.640	0	56.640	2,550,742
01759	7	4	7	R	橋脚工	412.1586	1,252.960	0.000	6,400.820	0.000	3,520.659	0	3,520.659	62,525
01760	7	4	7	R	橋脚工	2.6415	8.030	0.000	32.310	0.000	17.769	0	17.769	5,110,767
01761	7	4	7	P	コン	39.3633	78.730	0.000	78.730	78.730	43.300	43.300	43.300	23,773
01762	7	4	7	P	コン	201.1626	43,585.300	21,792.650	43,585.300	21,792.650	23,971.944	11,985.972	23,971.944	18,894
01763	7	4	7	P	コン	503.5914	1,825.520	1,825.520	1,825.520	1,825.520	1,004.161	1,004.161	1,004.161	3,017,439
01764	7	4	7	P	コン	167.3739	473.670	378.940	547.480	437.960	301.106	240.885	301.106	135,970
01765	7	4	7	P	コン	182.1248	58.280	58.280	58.280	58.280	32.054	32.054	32.054	15,398
01766	7	4	7	P	コン	1,176.7432	247.120	247.120	247.120	247.120	136.502	136.502	136.502	25,130
01767	7	4	7	P	コン	335.9556	1,679.780	0.000	1,679.780	0.000	923.878	0	923.878	96,493
01768	7	4	7	P	コン	258.7986	1,293.990	0.000	1,293.990	0.000	711.696	0	711.696	874,485
01769	7	4	7	P	コン	19,085.1840	47,712.960	0.000	47,712.960	0.000	26,242.128	0	26,242.128	174,636
01770	7	4	7	P	コン	1,046.0880	1,307.610	0.000	1,307.610	0.000	719.709	0	719.709	10,687,703
01771	7	4	7	P	コン	151.2000	8.160	0.000	8.160	0.000	4.536	0	4.536	376,592
														1,966

バラグラアイ イタプア 道路計画

45ページ

NO.	K1	K2	K3	車種	車速	金額(円)	3 区間	金額(円)	3 区間	金額(円)	G 車種	(円) 総	
01772	7	4	8	H	C, ミニバ-	34,4322	108,041,730	159,630	198,330	126,864,760	69,717,312	103,827	35,604,500
01773	7	4	8	H	バス	37,0413	130,360	123,660	154,090	146,390	84,750	80,513	20,780
01774	7	4	8	R	バス	152,8317	464,610	0,000	2,373,480	0,000	1,305,488	0	1,696,432
01775	7	4	8	R	バス	737,9631	2,243,410	0,000	8,560,370	0,000	4,708,205	0	6,641,688
01776	7	4	8	R	バス	29,4750	89,600	0,000	271,170	0,000	149,144	0	203,577
01777	7	4	8	R	バス	63,0000	191,520	0,000	978,390	0,000	538,146	0	787,500
01778	7	4	8	R	バス	21,1554	64,310	0,000	328,540	0,000	180,709	0	239,056
01779	7	4	8	R	バス	403,3692	1,226,240	0,000	6,264,320	0,000	3,445,580	0	5,001,778
01780	7	4	8	P	バス	6,3000	467,250	467,250	467,250	467,250	256,990	256,990	22,869
01781	7	4	8	P	バス	160,3422	34,740,860	17,370,430	34,740,860	17,370,430	19,107,499	9,553,750	2,405,133
01782	7	4	8	P	バス	401,1471	1,454,160	1,454,160	1,454,160	1,454,160	799,887	799,887	108,310
01783	7	4	8	P	バス	1,8729	2,341,130	1,872,900	2,341,130	1,872,900	1,287,619	1,030,095	70,234
01784	7	4	8	P	バス	7,6014	9,501,750	7,601,400	9,501,750	7,601,400	5,225,963	4,180,770	285,053
01785	7	4	8	P	バス	55,3572	69,196,500	55,357,200	69,196,500	55,357,200	38,058,075	30,446,460	2,075,895
01786	7	4	8	P	バス	10,080,0000	28,526,400	22,821,120	28,526,400	22,845,310	15,704,640	12,563,712	977,760
01787	7	4	8	P	バス	187,5690	530,820	424,660	531,380	425,100	292,233	233,786	22,883
01788	7	4	8	P	バス	132,1290	373,930	299,140	432,190	345,750	237,700	190,160	12,156
01789	7	4	8	P	バス	106,9200	44,590	44,590	44,590	44,590	24,485	24,485	74,844
01790	7	4	8	P	バス	174,5569	55,860	55,860	55,860	55,860	30,722	30,722	22,169
01791	7	4	8	P	バス	279,4673	58,690	58,690	58,690	58,690	32,418	32,418	22,916
01792	7	4	8	P	バス	215,6841	1,078,420	0,000	1,078,420	0,000	593,131	0	582,347
01793	7	4	8	P	バス	179,8938	899,470	0,000	899,470	0,000	494,708	0	503,703
01794	7	4	8	P	バス	82,9440	172,799,720	172,799,720	172,799,720	172,799,720	95,039,972	95,039,972	3,553,371
01795	7	4	8	P	バス	191,5200	159,599,360	159,599,360	159,599,360	159,599,940	87,779,936	87,779,936	4,533,278
01796	7	4	8	P	バス	1,016,3790	1,270,470	0,000	1,270,470	0,000	699,269	0	365,896
01797	7	4	8	P	バス	670,3200	36,200	0,000	36,200	0,000	20,110	0	8,714
01798	7	4	8	P	バス	3,150,0000	7,875,000	0,000	7,875,000	0,000	4,331,250	0	1,890,000
01799	7	4	9	H	バス	2,7804	895,428,680	440,509,970	510,069,160	440,633,350	280,537,710	242,347,283	32,171,904
01800	7	4	9	H	バス	15,7116	119,670	107,700	142,610	128,350	78,435	70,592	22,677
01801	7	4	9	H	バス	262,5702	637,010	573,310	759,090	683,180	417,506	375,755	96,743
01802	7	4	9	H	バス	272,3676	1,281,340	1,217,270	1,512,400	1,436,780	831,822	790,231	334,252
01803	7	4	9	R	バス	126,6282	958,730	910,790	1,133,050	1,076,400	623,177	592,078	152,798
01804	7	4	9	R	バス	662,8056	384,950	0,000	1,966,540	0,000	1,081,658	0	1,405,573
01805	7	4	9	R	バス	20,3916	2,014,930	0,000	7,888,540	0,000	4,228,760	0	5,985,250
01806	7	4	9	R	バス	104,9688	61,990	0,000	187,600	0,000	103,181	0	140,702
01807	7	4	9	R	バス	3,5864	319,100	0,000	1,630,170	0,000	896,643	0	1,700,495
01808	7	4	9	R	バス	277,0416	882,210	0,000	68,730	0,000	37,799	0	41,726
01809	7	4	9	R	バス	1,7622	5,360	0,000	4,302,460	0,000	2,366,489	0	3,435,316
01810	7	4	9	R	バス	26,2422	52,480	0,000	21,550	0,000	11,854	0	15,860
01811	7	4	9	P	バス	139,6704	30,261,970	15,130,990	30,261,970	15,130,990	16,644,103	8,322,052	2,095,056
01812	7	4	9	P	バス	349,6536	1,267,490	1,267,490	1,267,490	1,267,490	697,209	697,209	94,406
01813	7	4	9	P	バス	112,5042	318,390	254,710	368,000	294,400	202,395	161,916	10,350
01814	7	4	9	P	バス	128,3552	41,070	41,070	41,070	41,070	22,591	22,591	16,301
01815	7	4	9	P	バス	796,2523	167,210	167,210	167,210	167,210	92,365	92,365	65,293
01816	7	4	9	P	バス	233,2620	1,166,310	0,000	1,166,310	0,000	641,470	0	606,481

バラグアイ イタプア 運送社販

45ページ

NO.	K1	K2	K3	名 称	外 径	型 (5) 数	5 個 重	型 (3) 数	5 個 重	個 (2) 数	個 (1) 重	(1) 数
01817	7	4	9	P 芯 組	179.8898	898.450	0.000	898.450	0.000	494.147	0.000	503.131
01818	7	4	9	P 芯 組 330cm	12.723.4560	31.808.640	0.000	31.808.640	0.000	17.494.752	0.000	7.125.135
01819	7	4	9	P 芯 組 400cm	703.1520	878.940	0.000	878.940	0.000	483.769	0.000	253.135
01820	7	4	9	P 芯 組	100.8000	5.440	0.000	5.440	0.000	3.024	0.000	1.310
注						73.560.410	19.723.020	86.328.740	20.278.330	47.481.955	11.153.595	24.094.586
01821	7	4	10	H C. ミニマ-0.20	7.7868	38.000	36.100	44.850	62.610	24.669	23.436	9.913
01822	7	4	10	H バグラー エンジン	8.3766	29.490	28.020	34.850	33.110	19.166	18.208	4.699
01823	7	4	10	R 機油環	34.3254	104.350	0.000	533.070	0.000	293.208	0.000	381.012
01824	7	4	10	R 機油環	192.7500	585.960	0.000	2.235.900	0.000	1.229.745	0.000	1.734.750
01825	7	4	10	R 機油環	9.8790	30.030	0.000	90.890	0.000	49.988	0.000	68.165
01826	7	4	10	R 機	12.9600	39.400	0.000	201.270	0.000	110.704	0.000	162.000
01827	7	4	10	R 機	4.5540	13.840	0.000	70.720	0.000	38.900	0.000	51.460
01828	7	4	10	R 機	135.5142	411.960	0.000	2.104.540	0.000	1.157.562	0.000	1.680.376
01829	7	4	10	P VP 100-4m	2.9400	218.050	0.000	218.050	218.050	119.928	119.928	10.672
01830	7	4	10	P VP 100-4m	36.0390	7.808.460	3.904.230	7.808.460	3.904.230	4.294.660	2.147.330	540.585
01831	7	4	10	P 機油環 機油環	90.1662	326.850	326.850	326.850	326.850	179.791	179.791	24.345
01832	7	4	10	P 機 SP30A D13	0.4020	502.500	402.000	502.500	402.000	276.375	221.108	15.075
01833	7	4	10	P 機 SP30A D16	1.6380	2.047.500	1.638.000	2.047.500	1.638.000	1.126.125	900.900	61.425
01834	7	4	10	P 機 SP30A D32	11.9544	14.943.000	11.954.400	14.943.000	11.954.400	8.218.650	6.574.920	448.290
01835	7	4	10	P 機心機 3.2 (#10)	2.073.6000	5.868.290	4.694.630	5.874.510	4.699.610	3.230.669	2.584.535	201.139
01836	7	4	10	P 機心機 機油環	40.3920	114.310	91.450	114.430	91.540	62.931	50.345	4.928
01837	7	4	10	P 機心機 100-4.20	44.2854	125.330	100.260	144.360	115.890	79.669	63.735	4.074
01838	7	4	10	P エンジン 20mm	47.5200	19.820	19.820	19.820	19.820	10.882	10.882	33.264
01839	7	4	10	P カリン	39.4749	12.630	12.630	12.630	12.630	6.948	6.948	5.013
01840	7	4	10	P 機	63.1980	13.270	13.270	13.270	13.270	7.331	7.331	5.182
01841	7	4	10	P 機 25mm以下	48.9684	244.840	0.000	244.840	0.008	134.663	0.000	132.275
01842	7	4	10	P 芯 組	40.6824	203.410	0.000	203.410	0.000	111.877	0.000	113.911
01843	7	4	10	P 芯 組	33.6960	70.199.890	70.199.890	70.199.890	70.199.890	38.609.989	38.609.989	1.443.537
01844	7	4	10	P 機油環	64.6800	53.899.780	53.899.780	53.899.780	53.899.780	29.644.978	29.644.978	1.536.976
01845	7	4	10	P 機心機	340.6560	425.820	0.000	425.820	0.000	234.371	0.000	122.636
01846	7	4	10	P 機 環	232.8480	12.570	0.000	12.570	0.000	6.985	0.000	3.027
01847	7	4	10	P 機 環	648.0000	1.620.000	0.000	1.620.000	0.000	891.000	0.000	388.800
注						159.859.350	147.539.380	163.948.580	147.571.980	90.171.764	81.164.356	9.181.469
01848	7	5	1	H C. ミニマ-0.20	2.244.5280	10.953.300	10.405.640	12.928.480	12.282.060	7.110.665	6.755.132	2.857.284
01849	7	5	1	M バグラー エンジン	2.414.5680	8.499.280	8.074.320	10.044.600	9.542.370	5.524.532	5.246.305	1.354.573
01850	7	5	1	R 機油環	8.536.0080	25.949.460	0.000	132.564.200	0.000	72.914.580	0.000	94.749.689
01851	7	5	1	R 機油環	20.268.7680	61.617.050	0.000	235.117.710	0.000	129.314.740	0.000	182.618.912
01852	7	5	1	P エンジン	9.125.0328	1.977.093.480	988.546.740	1.977.093.480	988.546.740	1.087.402.784	543.701.392	136.875.492
01853	7	5	1	P 機油環 機油環	22.847.9316	82.823.750	82.823.750	82.823.750	82.823.750	45.558.776	45.558.776	6.168.942
01854	7	5	1	P カリン	11.378.8217	3.641.220	3.641.220	3.641.220	3.641.220	2.002.673	2.002.673	1.445.110
01855	7	5	1	P 機	18.217.4054	3.825.660	3.825.660	3.825.660	3.825.660	2.113.219	2.113.219	1.493.827
01856	7	5	1	P 機 40mm以下	15.243.7428	76.218.710	0.000	76.218.710	0.000	41.920.293	0.000	39.633.731
01857	7	5	1	P 芯 組	11.742.2760	58.711.380	0.000	58.711.380	0.000	32.291.259	0.000	32.878.373
01858	7	5	1	P 機 15-20cm	17.160.0000	85.800.000	0.000	85.800.000	0.000	47.490.000	0.000	35.178.000
注						2.395.133.290	1.097.317.330	2.678.769.190	1.100.661.800	1.473.343.521	605.379.497	535.053.933
01859	7	5	2	H 機 40mm以下	14.7030	593.850	534.460	707.660	636.890	389.218	350.296	90.188

バラダアイ イタプア 道路計画

47ページ

NO.	K1	K2	K3	名	種	長さ	金額(5)原	S 額外	金額(5)原	S 額外	金額(5)部	G 額外	(F)部
01860	7	5	2	M	トラツクリン	4.8-4.9	87,330	0.000	117,970	106,170	64,885	58,397	240,120
01861	7	5	2	R	埋戻し		76,960	0.000	393,170	0.000	216,258	0	281,019
01862	7	5	2	R	埋戻し		198,010	0.000	755,550	0.000	415,555	0	586,206
01863	7	5	2	R	埋戻し(特殊)		56,840	0.000	56,840	0.000	31,262	0	34,510
01864	7	5	2	R	埋戻し		4,410	0.000	17,730	0.000	9,754	0	13,050
01865	7	5	2	P	HP 500		12,384,940	8,669,460	12,384,940	8,669,460	6,811,761	4,768,233	1,801,959
01866	7	5	2	P	HP 500		83,240	0.000	83,240	83,240	45,979	45,979	32,503
01867	7	5	2	P	HP 500		218,230	0.000	218,230	0.000	120,024	0	122,206
計							13,773,570	9,374,540	14,735,330	9,495,760	8,104,696	5,222,905	3,201,761
01868	7	5	3	M	トラツクリン	0.70	873,270	785,890	1,040,550	936,490	572,311	515,080	132,614
01869	7	5	3	M	トラツクリン	8t	146,220	151,600	178,880	160,990	98,382	88,544	271,979
01870	7	5	3	R	埋戻し		70,780	0.000	361,600	0.000	198,893	0	258,454
01871	7	5	3	R	埋戻し		230,560	0.000	879,750	0.000	483,864	0	682,567
01872	7	5	3	R	埋戻し		25,920	0.000	132,410	0.000	72,829	0	106,575
01873	7	5	3	R	埋戻し(特殊)		82,760	0.000	82,760	0.000	45,577	0	50,247
01874	7	5	3	R	埋戻し		6,480	0.000	26,070	0.000	14,339	0	19,183
01875	7	5	3	P	HP 1000		27,065,180	18,945,630	27,065,180	18,945,630	14,885,848	10,420,094	4,794,280
01876	7	5	3	P	HP 1000		121,610	0.000	121,610	121,610	67,174	67,174	47,485
01877	7	5	3	P	HP 1000		269,280	0.000	269,280	0.000	148,104	0	150,797
計							28,892,000	19,984,730	30,156,090	20,164,720	16,587,261	11,090,892	6,514,781
計							2,437,738,860	1,326,676,800	2,723,662,610	1,130,322,280	1,498,035,478	621,693,294	544,770,475
計							8,207,946,601	3,371,422,450	9,761,453,091	3,600,200,380	5,369,456,808	1,980,754,544	1,734,814,857

支線道路(踏査)1期(支15号)

1ページ

NO.	K1	K2	K3	区名	種別	(円)終	額(1)額	額(2)額	額(3)額	額(4)額	額(5)額	額(6)額	額(7)額	額(8)額	額(9)額	
00001	9	3	2	M	カウチ 0.75t	9,843	32,740	43,465	11,103	41,292	25,906	22,711				
00002	9	3	2	M	モクシ 0.50t	1,856	14,112	18,063	12,701	18,257	9,935	8,942				
00003	9	3	2	M	トラクタレン 15-18t	127,980	69,390	84,888	62,451	76,399	46,688	42,019				
00004	9	3	2	R	探検機	78,322	21,450	109,580	0.000	0.000	66,272	0				
00005	9	3	2	R	探検機	1,845,018	623,206	2,378,023	0.000	0.000	1,307,913	0				
00006	9	3	2	R	探検機	37,248	16,411	49,663	0.000	0.000	27,515	0				
00007	9	3	2	R	夏工	176,400	42,900	219,159	0.000	0.000	120,545	0				
00008	9	3	2	R	探検機	2,711,880	3,178,440	5,178,440	0.000	0.000	1,748,142	0				
00009	9	3	2	R	夏工	95,987	23,532	120,216	0.000	0.000	66,123	0				
00010	9	3	2	P	踏機 SD30A 022	89,438	2,981,250	2,981,250	2,385,000	2,385,000	1,639,688	1,311,750				
00011	9	3	2	P	探検機	471,323	6,909,819	6,909,819	0.000	0.000	3,800,398	0				
00012	9	3	2	P	探検機 4.0m 9cm	119,070	2,244,373	2,244,373	0.000	0.000	1,234,404	0				
00013	9	3	2	P	探検機	139	0.356	0.356	0.356	0.356	196	196				
00014	9	3	2	P	探検機	8,012,322	33,666,233	33,666,233	0.000	0.000	18,516,476	0				
00015	9	3	2	P	夏工	5,400	22,500	22,500	0.000	0.000	12,375	0				
00016	9	3	3	M	トラクタレン 0.70	13,782,226	49,866,712	52,026,028	2,491,611	2,519,304	28,614,376	1,385,618				
00017	9	3	3	M	トラクタレン 4.8-4.9	40,385	267,236	318,447	240,512	286,602	175,149	157,634				
00018	9	3	3	R	探検機	108,054	43,691	53,087	39,322	47,778	29,198	26,278				
00019	9	3	3	R	探検機	128,459	34,634	176,929	0.000	0.000	97,316	0				
00020	9	3	3	R	探検機	263,793	89,103	339,999	0.000	0.000	187,009	0				
00021	9	3	3	R	探検機	15,530	25,578	25,578	0.000	0.000	14,068	0				
00022	9	3	3	P	HP 500	5,873	1,984	7,988	0.000	0.000	4,389	0				
00023	9	3	3	P	探検機	810,882	5,573,230	5,573,230	3,901,261	3,901,261	3,065,295	2,145,707				
00024	9	3	3	P	探検機	10,157	26,013	26,013	26,013	26,013	14,369	14,369				
00025	9	3	3	P	夏工	54,993	98,202	98,202	0.000	0.000	54,011	0				
00026	9	3	4	M	トラクタレン 0.70	1,836,526	6,159,871	6,619,465	4,207,108	4,261,654	3,649,795	2,343,988				
00027	9	3	4	M	トラクタレン 8t	56,835	374,234	445,949	336,811	401,354	245,276	220,748				
00028	9	3	4	R	探検機	116,563	62,666	76,661	56,399	68,995	42,164	37,946				
00029	9	3	4	R	探検機	110,766	30,336	154,972	0.000	0.000	85,240	0				
00030	9	3	4	R	探検機	292,529	98,810	377,037	0.000	0.000	207,570	0				
00031	9	3	4	R	夏工	45,675	11,108	56,747	0.000	0.000	31,212	0				
00032	9	3	4	R	夏工	21,534	35,468	35,468	0.000	0.000	19,507	0				
00033	9	3	4	R	探検機	8,722	2,777	11,172	0.000	0.000	6,145	0				
00034	9	3	4	P	HP 1000	2,054,949	11,599,362	11,599,362	8,119,553	8,119,553	6,379,649	4,465,754				
00035	9	3	4	P	夏工	14,132	36,193	36,193	36,193	36,193	19,992	19,992				
00036	9	3	4	P	探検機	64,627	115,406	115,406	0.000	0.000	63,473	0				
00037	9	3	4	P	夏工	2,785,832	12,366,360	12,908,967	8,548,956	8,626,095	7,100,028	4,744,442				
00038	9	3	4	P	夏工	18,004,384	68,372,743	71,554,660	15,247,675	15,407,053	39,355,199	8,474,048				
00039	9	3	4	P	夏工	18,004,384	68,372,743	71,554,660	15,247,675	15,407,053	39,355,199	8,474,048				

支線道路(釧路)之期

1ハース

NO.	K1	K2	K3	名	種類	(用)費	額(\$)	\$ 額 率	額(\$)	\$ 額 率	額(G)	G 額 率
00001	9	3	2	M	ウツボ	0.75t	91,869	290.293	305,572	405.673	223,120	211,964
00002	9	3	2	M	モック	0.80t	17,320	118.541	131,712	168.591	92,725	83,453
00003	9	3	2	M	トラクレン	15-18t	1,194,480	582.876	647,640	792.288	435,758	392,182
00004	9	3	2	R	積荷積集		731,002	0.000	200,202	1,022,744	562,542	0
00005	9	3	2	R	積荷積集		17,220,168	0.000	5,816,598	22,194,883	12,207,186	0
00006	9	3	2	R	積荷積集		50,3832	0.000	153,165	463,525	254,939	0
00007	9	3	2	R	積荷積集		131,7120	0.000	400,404	2,045,487	1,125,084	0
00008	9	3	2	R	積荷積集		1,360,8000	0.000	29,665,440	29,665,440	16,315,992	0
00009	9	3	2	R	積荷積集		72,2484	0.000	219,635	1,122,018	617,146	0
00010	9	3	2	P	積荷 SO30A D22		834,750	22,260,000	27,825,000	27,825,000	15,303,750	12,243,000
00011	9	3	2	P	積荷 3m-18cm		4,399,013	0.000	64,491,646	64,491,646	35,470,381	0
00012	9	3	2	P	積荷 4.0m 9cm		1,111,320	0.000	20,947,482	20,947,482	11,521,107	0
00013	9	3	2	P	積荷		1,296	3.320	3,320	3,320	1,834	1,834
00014	9	3	2	P	積荷		74,781,672	0.000	314,218,170	314,218,170	172,820,444	0
00015	9	3	2	P	積荷		84,0000	0.000	210,000	210,000	115,500	0
00016	9	3	3	M	ウツボ	0.70	128,634,094	23,255,030	465,576,267	465,576,267	267,067,508	12,932,433
00017	9	3	3	M	ウツボ	0.70	61,7526	2,494,188	2,972,153	2,972,153	1,634,715	1,471,244
00018	9	3	3	M	ウツボ	0.70	378,790	2,244,769	2,972,153	2,972,153	1,634,715	1,471,244
00019	9	3	3	R	積荷積集		1,008,504	367,007	407,786	495,482	272,515	245,264
00020	9	3	3	R	積荷積集		1,180,279	0.000	323,247	1,651,327	908,283	0
00021	9	3	3	R	積荷積集		2,462,065	0.000	831,631	3,173,328	1,745,331	0
00022	9	3	3	R	積荷積集		12,1800	0.000	238,728	238,728	131,300	0
00023	9	3	3	R	積荷積集		6,0900	0.000	18,514	74,481	40,967	0
00024	9	3	3	P	積荷		501,2070	36,411,736	52,016,766	52,016,766	28,609,397	20,026,578
00025	9	3	3	P	積荷		1,156,1236	242,786	242,786	242,786	134,111	134,111
00026	9	3	3	P	積荷		183,3090	0.000	916,545	916,545	504,100	0
00027	9	3	3	P	積荷		89,5665	57,490,191	61,781,596	61,781,596	33,980,719	21,877,197
00028	9	3	3	P	積荷		35,3220	3,255,832	4,310,836	4,310,836	2,371,004	2,133,904
00029	9	3	3	P	積荷		96,4627	545,195	741,056	741,056	407,581	366,823
00030	9	3	3	P	積荷		314,1976	0.000	1,498,066	1,498,066	823,984	0
00031	9	3	3	P	積荷		35,3220	0.000	3,644,692	3,644,692	2,004,581	0
00032	9	3	3	P	積荷		17,4928	0.000	548,551	548,551	301,721	0
00033	9	3	3	P	積荷		8,8305	0.000	342,859	342,859	188,572	0
00034	9	3	3	P	積荷		346,0715	78,489,016	112,127,166	112,127,166	61,669,941	43,168,959
00035	9	3	3	P	積荷		1,666,0210	349,864	349,864	349,864	193,258	193,258
00036	9	3	3	P	積荷		223,1173	0.000	1,115,587	1,115,587	613,573	0
00037	9	3	3	P	積荷		26,979,697	82,639,907	126,786,674	126,786,674	68,633,618	45,862,944
00038	9	3	3	P	積荷		168,969,474	145,161,235	672,144,537	672,144,537	369,681,845	80,672,574
00039	9	3	3	P	積荷		168,969,474	145,161,235	672,144,537	672,144,537	369,681,845	80,672,574

表 T.3. 9 直営工事年間必要経費
直営工事 年間必要経費

経済価格 (US\$)	単価	第1期工事		第2期工事	
		数量	金額計	数量	金額計
アルドーザ21t	18.81	3,913	73,604	7,872	148,072
バックホウ0.35	8.82	4,507	39,752	13,005	114,704
トラクタショベル	7.94	3,060	24,296	6,167	48,966
タンブトラクタ10t	4.42	6,522	28,827	12,264	54,207
モーターグレーター	11.04	398	4,394	474	5,233
特殊作業員	3.04	290	882	0	0
普通作業員	3.04	3,040	9,242	4,957	15,069
運転手(特殊)	19.60	2,257	44,237	5,217	102,253
運転手(一般)	3.84	955	3,667	1,787	6,862
運転助手	3.04	1,433	4,356	2,618	7,959
軽油	0.21	302,812	63,591	569,556	119,607
			296,848		622,932
財務価格 (US\$)					
アルドーザ21t	18.81	3,913	73,604	7,872	148,072
バックホウ0.35	8.82	4,507	39,752	13,005	114,704
トラクタショベル	7.94	3,060	24,296	6,167	48,966
タンブトラクタ10t	4.42	6,522	28,827	12,264	54,207
モーターグレーター	11.04	398	4,394	474	5,233
特殊作業員	11.53	290	3,344	0	0
普通作業員	11.60	3,040	35,264	4,957	57,501
運転手(特殊)	19.60	2,257	44,237	5,217	102,253
運転手(一般)	15.53	955	14,831	1,787	27,752
運転助手	12.23	1,433	17,526	2,618	32,018
軽油	0.21	302,812	63,591	569,556	119,607
			349,666		710,313
財務価格 (G)					
アルドーザ21t	10,339	3,913	40,457	7,872	81,389
バックホウ0.35	4,852	4,507	21,868	13,005	63,100
トラクタショベル	4,367	3,060	13,363	6,167	26,931
タンブトラクタ10t	2,427	6,522	15,829	12,264	29,765
モーターグレーター	6,066	398	2,414	474	2,875
特殊作業員	8,542	290	2,477	0	0
普通作業員	6,380	3,040	19,395	4,957	31,626
運転手(特殊)	10,780	2,257	24,330	5,217	58,239
運転手(一般)	18,780	955	17,935	1,787	33,560
運転助手	8,727	1,433	9,640	2,618	17,611
軽油	116	302,812	35,126	569,556	66,068
			202,834		409,164
			119,661		249,719
			83,173		159,416

表 T.3.10 直営工事機械導入経費

経済価格 (US\$)	第1期		第2期	
	購入単価 (100%外貨) (US\$)	必要台数	購入価格 (100%外貨)	残存価格
ブルドーザ21t	213,060	3	639,180	106,530
バックホウ0.35	100,000	3	300,000	50,000
トラクタショベル	90,000	3	270,000	45,000
タンクトラック10t	50,000	5	250,000	41,667
モーターグレーダー	125,000	1	125,000	20,833
財務価格 (US\$)			1,584,180	264,030
ブルドーザ21t	213,060	3	639,180	106,530
バックホウ0.35	100,000	3	300,000	50,000
トラクタショベル	90,000	3	270,000	45,000
タンクトラック10t	50,000	5	250,000	41,667
モーターグレーダー	125,000	1	125,000	20,833
財務価格 (G)			1,584,180	264,030
ブルドーザ21t	(1,000G)	3	351,549	58,592
バックホウ0.35	117,183	3	351,549	58,592
トラクタショベル	55,000	3	165,000	27,500
タンクトラック10t	49,500	3	148,500	24,750
モーターグレーダー	27,500	5	137,500	22,917
財務価格 (G)	68,750	1	68,750	11,458
			871,299	145,217
			585,915	97,653
			440,000	73,333
			198,000	33,000
			220,000	36,667
			68,750	11,458
			1,512,665	252,111

表 T.3.1.1 直営工事機械経費単価表

経済価格 (US\$)	購入価格 (100%外貨) (US\$)	耐用 時間	耐用 年数	償却費 係数	修理費, 部品費 係数	保険 手数料 係数	時間当り 償却費	(ウチ)内貨 (10%)
ブルドーザ21t	213,060	12,000	6	17.76	0.8	0.258775	18.81	1.88
バックホウ0.35	100,000	12,000	6	8.33	0.8	0.258775	8.82	0.88
トラクタツヨベル	90,000	12,000	6	7.50	0.8	0.258775	7.94	0.79
ダンプトラック10t	50,000	12,000	6	4.17	0.8	0.258775	4.42	0.44
モーターグレーダー	125,000	12,000	6	10.42	0.8	0.258775	11.04	1.10
財務価格 (US\$)								
ブルドーザ21t	(US\$) 213,060	12,000	6	17.76	0.8	0.258775	18.81	1.88
バックホウ0.35	100,000	12,000	6	8.33	0.8	0.258775	8.82	0.88
トラクタツヨベル	90,000	12,000	6	7.50	0.8	0.258775	7.94	0.79
ダンプトラック10t	50,000	12,000	6	4.17	0.8	0.258775	4.42	0.44
モーターグレーダー	125,000	12,000	6	10.42	0.8	0.258775	11.04	1.10
財務価格 (G)								
ブルドーザ21t	(1,000G) 117,183	12,000	6	9,765	0.8	0.258775	10,339	1,034
バックホウ0.35	55,000	12,000	6	4,583	0.8	0.258775	4,852	485
トラクタツヨベル	49,500	12,000	6	4,125	0.8	0.258775	4,367	437
ダンプトラック10t	27,500	12,000	6	2,292	0.8	0.258775	2,427	243
モーターグレーダー	68,750	12,000	6	5,729	0.8	0.258775	6,066	607

表 T.3.12 直営工事機勞材必要数量

	第1期工事		小計(hr)	年間必要 稼働時間	必要 台数	第2期 支線道路	1年当 稼働時間	必要 台数
	幹線道路	支線道路						
ブルドーザー	15,410	4,155	19,565	3,913	3	39,361	7,872	5
バックホウ	15,673	6,864	22,537	4,507	3	65,023	13,005	8
トラクタ	12,043	3,255	15,298	3,080	3	30,836	6,167	4
タンク	26,139	6,473	32,612	6,522	5	61,322	12,264	8
モーター	1,738	250	1,988	398	1	2,372	474	1
特殊作業員	1,451		1,451	290				
普通作業員	12,585	2,616	15,201	3,040		24,785	4,957	
運転手(特殊)	8,532	2,753	11,285	2,257		26,083	5,217	
運転手(一般)	3,832	943	4,775	955		8,935	1,787	
運転助手	5,783	1,382	7,165	1,433		13,088	2,618	
軽油	1,514,059		1,514,059	302,812		2,847,779	569,556	

年間必要
人員材料

表 T.3.13 直営工事機勞材数量算定総括表 (幹線道路)

NO.	C1 名	C2 名称	歩掛率数量	1バース		
				K1	K2	K3
00001	1 M	7 アル (普通)	4,142.6560	7	1	4
00002	1 M	7 アル (普通)	1,346.3632	7	1	5
00003	1 M	7 アル (普通)	164.8608	7	1	6
00004	1 M	7 アル (普通)	9,310.9117	7	1	7
小計		シヨク	14,963.8917			
00005	1 M	70 スクレイブド-ヤ	515.8505	7	1	1
小計		シヨク	515.8505			
00006	1 M	108 バックホウ 0.35	9,903.5370	7	2	1
00007	1 M	108 バックホウ 0.35	5,759.3354	7	2	2
小計		シヨク	15,672.8724			
00008	1 M	205 トラクタシヨバル 1.2級	12,043.2928	7	1	2
小計		シヨク	12,043.2928			
00009	1 M	305 ダンプトラック 10t	26,139.4196	7	1	3
小計		シヨク	26,139.4196			
00010	1 M	1604 モーターグレーダ 3.7m	1,738.4360	7	3	1
小計		シヨク	1,738.4360			
中計	ヲ		71,073.7630			
00011	2 R	1 特殊作業員	1,450.7222	7	1	8
小計		シヨク	1,450.7222			
00012	2 R	2 普通作業員	1,249.6660	7	1	7
00013	2 R	2 普通作業員	3,626.8055	7	1	8
00014	2 R	2 普通作業員	1,254.9500	7	1	9
00015	2 R	2 普通作業員	2,912.8050	7	2	1
00016	2 R	2 普通作業員	1,691.0121	7	2	2
00017	2 R	2 普通作業員	1,849.4000	7	3	5
小計		シヨク	12,584.6386			
00018	2 R	10 運転手 (特殊)	98.0843	7	1	1
00019	2 R	10 運転手 (特殊)	2,326.5452	7	1	2
00020	2 R	10 運転手 (特殊)	776.7480	7	1	4
00021	2 R	10 運転手 (特殊)	258.9160	7	1	5
00022	2 R	10 運転手 (特殊)	30.9114	7	1	6
00023	2 R	10 運転手 (特殊)	1,749.5324	7	1	7
00024	2 R	10 運転手 (特殊)	1,864.1952	7	2	1
00025	2 R	10 運転手 (特殊)	1,094.1843	7	2	2
00026	2 R	10 運転手 (特殊)	332.8920	7	3	3
小計		シヨク	8,532.0088			
00027	2 R	11 運転手 (一般)	3,831.9558	7	1	3
小計		シヨク	3,831.9558			
00028	2 R	48 運転助手	50.8585	7	1	1
00029	2 R	48 運転助手	1,163.2726	7	1	2
00030	2 R	48 運転助手	414.2656	7	1	4
00031	2 R	48 運転助手	129.4580	7	1	5
00032	2 R	48 運転助手	16.4861	7	1	6
00033	2 R	48 運転助手	874.7662	7	1	7
00034	2 R	48 運転助手	932.0976	7	2	1
00035	2 R	48 運転助手	537.1450	7	2	2
00036	2 R	48 運転助手	1,664.4600	7	3	4

幹線道路 基礎工 (直営)

NO.	C1 名	C2 名称	2バース		
			歩掛*数量	K1	K2 K3
小計		シヨウ	5,782.8096		
中計	子		32,182.1359		
00037	3 P	5107 軽油	23,248.1469	7	1 1
00038	3 P	5107 軽油	228,439.3676	7	1 2
00039	3 P	5107 軽油	496,785.8280	7	1 3
00040	3 P	5107 軽油	157,027.3757	7	1 4
00041	3 P	5107 軽油	44,026.0767	7	1 5
00042	3 P	5107 軽油	6,249.0486	7	1 6
00043	3 P	5107 軽油	305,093.4573	7	1 7
00044	3 P	5107 軽油	148,902.5916	7	2 1
00045	3 P	5107 軽油	86,754.8890	7	2 2
00046	3 P	5107 軽油	17,532.3120	7	3 2
小計		シヨウ	1,514,059.0933		
中計	子		1,514,059.0933		

表 T.3.14 直営工事機勞材数量算定内訳表 (幹線道路)

幹線道路(直営)基礎工										1ページ	
NO.	K1	K2	K3	C1	C2	名称	歩掛	区分率	数量	歩掛率数量	
00001	7	1	1	1	M	70	スクレーパー	0.0142	0.90	72,655.0000	515.8505
00002	7	1	1	2	R	10	運転手(特殊)	0.0027	0.00	72,655.0000	98.0843
00003	7	1	1	2	R	48	運転助手	0.0014	0.00	72,655.0000	50.8585
00004	7	1	1	3	P	5107	軽油	0.5333	1.00	72,655.0000	23,248.1469
小計											
00005	7	1	2	1	M	205	トラクダシヨベル	0.0176	0.90	1,368,556.0000	12,043.2928
00006	7	1	2	2	R	10	運転手(特殊)	0.0034	0.00	1,368,556.0000	2,326.5452
00007	7	1	2	2	R	48	運転助手	0.0017	0.00	1,368,556.0000	1,163.2726
00008	7	1	2	3	P	5107	軽油	0.2782	1.00	1,368,556.0000	228,439.3675
小計											
00009	7	1	3	1	M	305	ダンプロック	0.0382	0.90	1,368,556.0000	26,139.4196
00010	7	1	3	2	R	11	運転手(一般)	0.0056	0.00	1,368,556.0000	3,831.9568
00011	7	1	3	3	P	5107	軽油	0.6050	1.00	1,368,556.0000	496,785.8280
小計											
00012	7	1	4	1	M	7	ブル(普通)	0.0080	0.90	1,035,664.0000	4,142.6560
00013	7	1	4	2	R	10	運転手(特殊)	0.0015	0.00	1,035,664.0000	776.7480
00014	7	1	4	2	R	48	運転助手	0.0008	0.00	1,035,664.0000	414.2656
00015	7	1	4	3	P	5107	軽油	0.2527	1.00	1,035,664.0000	157,027.3757
小計											
00016	7	1	5	1	M	7	ブル(普通)	0.0052	0.90	517,832.0000	1,346.3632
00017	7	1	5	2	R	10	運転手(特殊)	0.0010	0.00	517,832.0000	258.9160
00018	7	1	5	2	R	48	運転助手	0.0005	0.00	517,832.0000	129.4580
00019	7	1	5	3	P	5107	軽油	0.1417	1.00	517,832.0000	44,026.0767
小計											
00020	7	1	6	1	M	7	ブル(普通)	0.0080	0.90	41,215.2000	164.8608
00021	7	1	6	2	R	10	運転手(特殊)	0.0015	0.00	41,215.2000	30.9114
00022	7	1	6	2	R	48	運転助手	0.0008	0.00	41,215.2000	16.4861
00023	7	1	6	3	P	5107	軽油	0.2527	1.00	41,215.2000	6,249.0486
小計											
00024	7	1	7	1	M	7	ブル(普通)	0.0149	0.90	1,249,666.0000	9,310.0117
00025	7	1	7	2	R	2	普通作業員	0.0020	0.00	1,249,666.0000	1,249.6660
00026	7	1	7	2	R	10	運転手(特殊)	0.0028	0.00	1,249,666.0000	1,749.5324
00027	7	1	7	2	R	48	運転助手	0.0014	0.00	1,249,666.0000	874.7662
00028	7	1	7	3	P	5107	軽油	0.4069	1.00	1,249,666.0000	305,093.4573
小計											
00029	7	1	8	2	R	2	普通作業員	0.0850	0.90	85,336.6000	3,626.8055
00030	7	1	8	2	R	1	特殊作業員	0.0340	0.00	85,336.6000	1,450.7222
小計											
00031	7	1	9	2	R	2	普通作業員	0.0190	0.00	132,100.0000	1,254.9500
小計											
00032	7	2	1	1	M	108	バックホウ	0.0340	0.90	582,561.0000	9,903.5370
00033	7	2	1	2	R	2	普通作業員	0.0100	0.00	582,561.0000	2,912.8050
00034	7	2	1	2	R	10	運転手(特殊)	0.0064	0.00	582,561.0000	1,864.1952
00035	7	2	1	2	R	48	運転助手	0.0032	0.00	582,561.0000	932.0976
00036	7	2	1	3	P	5107	軽油	0.4250	1.00	582,561.0000	148,902.5916
小計											
00037	7	2	2	1	M	108	バックホウ	0.0290	0.90	397,885.2000	5,769.3354

幹線道路(直営)基礎工

										2バー	
NO.	K1	K2	K3	C1	名	C2	名称	歩掛	区分率	数量	歩掛率数量
00038	7	2	2	2	R	2	普通作業員	0.0085	0.00	397,885.2000	1,691.0121
00039	7	2	2	2	R	10	運転手(特殊)	0.0055	0.00	397,885.2000	1,094.1843
00040	7	2	2	2	R	48	運転助手	0.0027	0.00	397,885.2000	537.1450
00041	7	2	2	3	P	5107	軽油	0.3634	1.00	397,885.2000	86,754.8890
小計											
00042	7	3	1	1	M	1604	モータグレーダ	0.0940	0.95	18,494.0000	1,738.4350
小計											
00043	7	3	2	3	P	5107	軽油	0.7900	1.00	18,494.0000	17,532.3120
小計											
00044	7	3	3	2	R	10	運転手(特殊)	0.0180	0.00	18,494.0000	332.8920
小計											
00045	7	3	4	2	R	48	運転助手	0.0090	0.00	18,494.0000	1,664.4600
小計											
00046	7	3	5	2	R	2	普通作業員	0.1000	0.00	18,494.0000	1,849.4000
小計											

表 T.3.15 直営工事機材数量算定総括表 (支線道路 1 期)

NO.	名 名称	歩掛*数量	1ページ		
			K1	K2	K3
00001	M ブル (普通) 21t	1,264.2065	9	1	3
00002	M ブル (普通) 21t	411.1154	9	1	4
00003	M ブル (普通) 21t	2,479.7830	9	1	5
	小計	4,155.1049			
00004	M バックホウ 0.35	2,161.7472	9	2	1
00005	M バックホウ 0.35	1,725.3840	9	2	2
00006	M バックホウ 0.35	2,976.9312	9	3	1
	小計	6,864.0624			
00007	M トラクタシヨベル 1.2級	3,255.1597	9	1	2
	小計	3,255.1597			
00008	M ダンプトラック 10t	6,473.3290	9	1	1
	小計	6,473.3290			
00009	M モータグレーダ 3.7m	250.4160	9	1	6
	小計	250.4160			
00010	R 普通作業員	332.8568	9	1	5
00011	R 普通作業員	266.4000	9	1	6
00012	R 普通作業員	635.8080	9	2	1
00013	R 普通作業員	505.7160	9	2	2
00014	R 普通作業員	875.5680	9	3	1
	小計	2,616.3488			
00015	R 運転手 (特殊)	628.8377	9	1	2
00016	R 運転手 (特殊)	237.0387	9	1	3
00017	R 運転手 (特殊)	79.0606	9	1	4
00018	R 運転手 (特殊)	465.9995	9	1	5
00019	R 運転手 (特殊)	47.9520	9	1	6
00020	R 運転手 (特殊)	406.9171	9	2	1
00021	R 運転手 (特殊)	327.2280	9	2	2
00022	R 運転手 (特殊)	560.3635	9	3	1
	小計	2,753.3972			
00023	R 運転手 (一般)	943.2565	9	1	1
	小計	943.2565			
00024	R 運転助手	314.4188	9	1	2
00025	R 運転助手	126.4206	9	1	3
00026	R 運転助手	39.5303	9	1	4
00027	R 運転助手	232.9997	9	1	5
00028	R 運転助手	23.9760	9	1	6
00029	R 運転助手	203.4586	9	2	1
00030	R 運転助手	160.6392	9	2	2
00031	R 運転助手	280.1818	9	3	1
	小計	1,381.6250			
00032	P 軽油	85,336.9719	9	1	1
00033	P 軽油	42,871.9334	9	1	2
00034	P 軽油	33,280.2348	9	1	3
00035	P 軽油	9,337.0622	9	1	4
00036	P 軽油	56,435.8661	9	1	5
00037	P 軽油	1,753.7112	9	1	6
00038	P 軽油	22,507.6032	9	2	1
00039	P 軽油	18,015.3888	9	2	2
00040	P 軽油	31,082.6640	9	3	1
	小計	300,621.4356			

表 T.3.16 直営工事機材数量算定内訳表 (支線道路 1 期)

支線道路 (直営) 1 期 (支 15 号)

NO.	K1	K2	K3	名称	歩掛	区分率	数量	1バース	
								歩掛本数量	歩掛本数量
00001	9	1	1	M	0.0350	0.90	184,952.2581	6,473.3290	
00002	9	1	1	R	0.0051	0.00	184,952.2581	943.2555	
00003	9	1	1	P	0.4614	1.00	184,952.2581	85,336.9719	
小計									
00004	9	1	2	M	0.0176	0.90	184,952.2581	3,255.1597	
00005	9	1	2	R	0.0034	0.00	184,952.2581	628.8377	
00006	9	1	2	P	0.0017	0.00	184,952.2581	314.4188	
00007	9	1	2	P	0.2318	1.00	184,952.2581	42,871.9334	
小計									
00008	9	1	3	M	0.0080	0.90	158,025.8065	1,264.2065	
00009	9	1	3	R	0.0015	0.00	158,025.8065	237.0387	
00010	9	1	3	R	0.0008	0.00	158,025.8065	126.4206	
00011	9	1	3	P	0.2106	1.00	158,025.8065	33,280.2348	
小計									
00012	9	1	4	M	0.0052	0.90	79,060.6452	411.1154	
00013	9	1	4	R	0.0010	0.00	79,060.6452	79.0606	
00014	9	1	4	R	0.0005	0.00	79,060.6452	39.5303	
00015	9	1	4	P	0.1181	1.00	79,060.6452	9,337.0622	
小計									
00016	9	1	5	M	0.0149	0.90	166,428.3871	2,479.7830	
00017	9	1	5	R	0.0020	0.00	166,428.3871	332.8558	
00018	9	1	5	R	0.0028	0.00	166,428.3871	465.9995	
00019	9	1	5	R	0.0014	0.00	166,428.3871	232.9997	
00020	9	1	5	P	0.3391	1.00	166,428.3871	56,435.8661	
小計									
00021	9	1	6	M	0.9400	0.90	266.4000	250.4160	
00022	9	1	6	R	1.0000	0.00	266.4000	266.4000	
00023	9	1	6	R	0.1800	0.00	266.4000	47.9520	
00024	9	1	6	R	0.0900	0.00	266.4000	23.9760	
00025	9	1	6	P	6.5830	1.00	266.4000	1,753.7112	
小計									
00026	9	2	1	M	0.0340	0.90	63,580.8000	2,161.7472	
00027	9	2	1	R	0.0100	0.00	63,580.8000	635.8080	
00028	9	2	1	R	0.0064	0.00	63,580.8000	405.9171	
00029	9	2	1	R	0.0032	0.00	63,580.8000	203.4586	
00030	9	2	1	P	0.3540	1.00	63,580.8000	22,507.6032	
小計									
00031	9	2	2	M	0.0290	0.90	59,496.0000	1,725.3840	
00032	9	2	2	R	0.0085	0.00	59,496.0000	505.7160	
00033	9	2	2	R	0.0055	0.00	59,496.0000	327.2280	
00034	9	2	2	R	0.0027	0.00	59,496.0000	160.6392	
00035	9	2	2	P	0.3028	1.00	59,496.0000	18,015.3888	
小計									
00036	9	3	1	M	0.0340	0.90	87,556.8000	2,976.9312	
00037	9	3	1	R	0.0100	0.00	87,556.8000	875.5680	
00038	9	3	1	R	0.0064	0.00	87,556.8000	560.3635	
00039	9	3	1	R	0.0032	0.00	87,556.8000	280.1818	

支線道路(直營)1期(支15号)

NO.	K1	K2	K3	名 称	步 数	区 分 率	数 量	24-12 歩掛本数量
00040	9	3	1	P 軽油	0.3550	1.00	87.556.8000	31.082.6640
小計								

表 T.3.17 直営工事機材数量算定総括表（支線道路 2 期）

支線道路（直営）2期

NO.	名	名称	歩掛*数量	1ページ		
				K1	K2	K3
00001	M	ブル（普通）21t	11,975.7935	9	1	3
00002	M	ブル（普通）21t	3,894.4846	9	1	4
00003	M	ブル（普通）21t	23,490.9170	9	1	6
		小計	39,361.1951			
00004	M	バックホウ 0.35	20,478.1728	9	2	1
00005	M	バックホウ 0.35	16,344.5160	9	2	2
00006	M	バックホウ 0.35	28,200.3888	9	3	1
		小計	65,023.0776			
00007	M	トラクタシヨベル 1.2級	30,836.0403	9	1	2
		小計	30,836.0403			
00008	M	ダンプトラック 10t	61,321.6710	9	1	1
		小計	61,321.6710			
00009	M	モータグレーダ 3.7m	2,372.1840	9	1	6
		小計	2,372.1840			
00010	R	普通作業員	3,153.1432	9	1	5
00011	R	普通作業員	2,523.6000	9	1	6
00012	R	普通作業員	6,022.9920	9	2	1
00013	R	普通作業員	4,790.6340	9	2	2
00014	R	普通作業員	8,294.2320	9	3	1
		小計	24,784.6012			
00015	R	運転手（特殊）	5,956.9623	9	1	2
00016	R	運転手（特殊）	2,245.4613	9	1	3
00017	R	運転手（特殊）	748.9394	9	1	4
00018	R	運転手（特殊）	4,414.4005	9	1	5
00019	R	運転手（特殊）	454.2480	9	1	6
00020	R	運転手（特殊）	3,854.7149	9	2	1
00021	R	運転手（特殊）	3,099.8220	9	2	2
00022	R	運転手（特殊）	5,308.3085	9	3	1
		小計	26,082.8569			
00023	R	運転手（一般）	8,935.4435	9	1	1
		小計	8,935.4435			
00024	R	運転助手	2,978.4812	9	1	2
00025	R	運転助手	1,197.5794	9	1	3
00026	R	運転助手	374.4697	9	1	4
00027	R	運転助手	2,207.2003	9	1	5
00028	R	運転助手	227.1240	9	1	6
00029	R	運転助手	1,927.3574	9	2	1
00030	R	運転助手	1,521.7308	9	2	2
00031	R	運転助手	2,654.1542	9	3	1
		小計	13,088.0970			
00032	P	軽油	808,394.8281	9	1	1
00033	P	軽油	406,124.6666	9	1	2
00034	P	軽油	315,262.7652	9	1	3
00035	P	軽油	88,449.7378	9	1	4
00036	P	軽油	534,615.4339	9	1	5
00037	P	軽油	16,612.8588	9	1	6
00038	P	軽油	213,213.9168	9	2	1
00039	P	軽油	170,659.2912	9	2	2
00040	P	軽油	294,445.2360	9	3	1

支線道路(直営)2期

2ページ

NO.	名 名称	歩掛*数量 K1 K2 K3		
小計		2,847,778.7344		

表 T.3.18 直営工事機勞材数量算定内訳表 (支線道路 2 期)

		1ハ-ジ			
NO.	K1 K2 K3 名称	歩掛	区分率	数量	歩掛米数量
00001	9 1 1 M タンク 10t	0.0350	0.90	1,752,047.7419	61,321.6710
00002	9 1 1 R 運転手 (一般)	0.0061	0.00	1,752,047.7419	8,935.4435
00003	9 1 1 P 軽油	0.4614	1.00	1,752,047.7419	808,394.8281
小計	シヨ				
00004	9 1 2 M トラクタヨベル 1.2級	0.0176	0.90	1,752,047.7419	30,836.0403
00005	9 1 2 R 運転手 (特殊)	0.0034	0.00	1,752,047.7419	5,956.9623
00006	9 1 2 P 運転助手	0.0017	0.00	1,752,047.7419	2,978.4812
00007	9 1 2 P 軽油	0.2318	1.00	1,752,047.7419	406,124.6666
小計	シヨ				
00008	9 1 3 M プル (普通) 21t	0.0080	0.90	1,496,974.1935	11,975.7935
00009	9 1 3 R 運転手 (特殊)	0.0015	0.00	1,496,974.1935	2,245.4613
00010	9 1 3 P 運転助手	0.0008	0.00	1,496,974.1935	1,197.5794
00011	9 1 3 P 軽油	0.2106	1.00	1,496,974.1935	315,262.7652
小計	シヨ				
00012	9 1 4 M プル (普通) 21t	0.0052	0.90	748,939.3548	3,894.4846
00013	9 1 4 R 運転手 (特殊)	0.0010	0.00	748,939.3548	748.9394
00014	9 1 4 P 運転助手	0.0005	0.00	748,939.3548	374.4697
00015	9 1 4 P 軽油	0.1181	1.00	748,939.3548	88,449.7378
小計	シヨ				
00016	9 1 5 M プル (普通) 21t	0.0149	0.90	1,576,571.6129	23,490.9170
00017	9 1 5 R 普通作業員	0.0020	0.00	1,576,571.6129	3,153.1432
00018	9 1 5 R 運転手 (特殊)	0.0028	0.00	1,576,571.6129	4,414.4005
00019	9 1 5 P 運転助手	0.0014	0.00	1,576,571.6129	2,207.2003
00020	9 1 5 P 軽油	0.3391	1.00	1,576,571.6129	534,615.4339
小計	シヨ				
00021	9 1 6 M モータグレーダ 3.7m	0.9400	0.90	2,523.6000	2,372.1840
00022	9 1 6 R 普通作業員	1.0000	0.00	2,523.6000	2,523.6000
00023	9 1 6 R 運転手 (特殊)	0.1800	0.00	2,523.6000	454.2480
00024	9 1 6 P 運転助手	0.0900	0.00	2,523.6000	227.1240
00025	9 1 6 P 軽油	6.5830	1.00	2,523.6000	16,612.8588
小計	シヨ				
00026	9 2 1 M バックホウ 0.35	0.0340	0.90	602,299.2000	20,478.1728
00027	9 2 1 R 普通作業員	0.0100	0.00	602,299.2000	6,022.9920
00028	9 2 1 R 運転手 (特殊)	0.0054	0.00	602,299.2000	3,854.7149
00029	9 2 1 P 運転助手	0.0032	0.00	602,299.2000	1,927.3574
00030	9 2 1 P 軽油	0.3540	1.00	602,299.2000	213,213.9168
小計	シヨ				
00031	9 2 2 M バックホウ 0.35	0.0290	0.90	563,604.0000	16,344.5160
00032	9 2 2 R 普通作業員	0.0085	0.00	563,604.0000	4,790.6340
00033	9 2 2 R 運転手 (特殊)	0.0055	0.00	563,604.0000	3,099.8220
00034	9 2 2 P 運転助手	0.0027	0.00	563,604.0000	1,521.7308
00035	9 2 2 P 軽油	0.3028	1.00	563,604.0000	170,659.2912
小計	シヨ				
00036	9 3 1 M バックホウ 0.35	0.0340	0.90	829,423.2000	28,200.3888
00037	9 3 1 R 普通作業員	0.0100	0.00	829,423.2000	8,294.2320
00038	9 3 1 R 運転手 (特殊)	0.0064	0.00	829,423.2000	5,308.3085
00039	9 3 1 P 運転助手	0.0032	0.00	829,423.2000	2,654.1542
00040	9 3 1 P 軽油	0.3550	1.00	829,423.2000	294,445.2350
小計	シヨ				

表 I.3.19 道路維持管理費単価総括表

CODE	名称	規格	単位	経済 (US\$)	外貨	財務 (US\$)	外貨	財務 (G)	外貨
9001	路面補修	(アスファルト)	km	691.76	682.92	703.01	685.25	385,646	376,884
9002	路面補修		km	23.64	4.72	44.47	5.43	24,448	2,979
9003	路面補修		km	94.30	35.04	130.82	37.06	70,793	19,348
9004	側溝補修	(砂利)	km	22.16	5.52	40.50	6.14	22,268	3,375
9005	側溝補修	(土砂)	km	174.66	138.69	220.84	165.28	121,422	90,874
9006	路面補修		km	126.66	101.48	157.61	121.23	86,652	66,652
9007	暗渠補修		箇所	9.02	2.07	15.65	2.35	8,501	1,289
9008	橋梁補修		箇所	93.54	9.77	112.45	11.27	61,844	39,590
9009	側溝補修	(土水路)	km	36.78	9.10	67.36	10.15	37,035	5,579
暗渠補修及び橋梁補修は km 当りになおすと以下の様になる。									
9010	暗渠補修	(基幹)	km	2.80	0.64	4.85	0.73	2,666	400 0.31カシヨ/km
9011	暗渠補修	(幹線)	km	3.16	0.72	5.48	0.82	3,010	451 0.35カシヨ/km
9012	暗渠補修	(支線)	km	2.98	0.68	5.16	0.78	2,838	425 0.33カシヨ/km
9013	橋梁補修	(基幹)	km	25.26	2.64	30.36	3.04	16,698	10,689 0.27カシヨ/km
9014	橋梁補修	(幹線)	km	19.64	2.05	23.61	2.37	12,987	8,314 0.21カシヨ/km
9015	橋梁補修	(支線)	km	18.71	1.95	22.49	2.25	12,369	7,918 0.20カシヨ/km

2) 現況維持管理費 単価総括表

CODE	名称	規格	単位	経済 (US\$)	外貨	財務 (US\$)	外貨	財務 (G)	外貨
9051	巡回	(現況)	a) km	1.72	0.71	2.11	0.80	1,163	440
9052	路面補修	(現況)	a) km	202.65	162.37	252.17	193.96	138,636	106,637
9053	砂利補修	(現況)	a) km	123.14	93.57	167.61	110.29	92,157	60,642
9054	路面補修	(現況)	a) km	27.14	7.26	50.90	7.97	27,987	4,383
9055	暗渠補修	(現況)	a) 箇所	3.34	1.02	5.54	1.11	3,051	613
9056	橋梁補修	(現況)	a) 箇所	40.79	4.46	57.21	5.05	31,461	16,140
9057	側溝補修	(現況)	a) km	251.61	178.60	315.49	213.35	173,463	117,300
暗渠補修及び橋梁補修は km 当りになおすと以下の様になる。									
9058	暗渠補修	(現況)	a) km	1.10	0.34	1.83	0.37	1,007	202 0.33カシヨ/km
9059	橋梁補修	(現況)	a) km	8.16	0.89	11.44	1.01	6,292	3,228 0.20カシヨ/km
9061	巡回	(現況)	b) km	4.30	1.83	5.24	2.05	2,878	1,127
9062	路面補修	(現況)	b) km	126.61	101.45	157.51	121.18	86,604	66,627
9064	路面補修	(現況)	b) km	27.14	7.26	50.90	7.97	27,987	4,383
9065	暗渠補修	(現況)	b) 箇所	3.34	1.02	5.54	1.11	3,051	613
9066	橋梁補修	(現況)	b) 箇所	40.79	4.46	57.21	5.05	31,461	16,140
9067	側溝補修	(現況)	b) km	251.61	178.60	315.49	213.35	173,463	117,300
暗渠補修及び橋梁補修は km 当りになおすと以下の様になる。									
9068	暗渠補修	(現況)	b) km	0.22	0.07	0.37	0.07	204	41 0.067カシヨ/km
9069	橋梁補修	(現況)	b) km	8.16	0.89	11.44	1.01	6,292	3,228 0.20カシヨ/km

表 T.3.20 道路維持管理費単価内訳表

CODE	名称	規格	単位	数量	経済 (US\$)	財務 (US\$)	財務 (G)	財務 (G)	(外貨)	
9001	路面補修 (アスファルト)		km	1	691.76	682.92	703.01	685.25	386,646	376,884
20	ダンプ	8t	台	0.2	11.20	10.08	13.48	12.13	7,406	6,665
50	ダンプ	77ps	台	0.1	1.40	1.26	1.72	1.54	938	844
540	人	頭	人	0.2	4.61	0.00	4.61	0.00	2,536	0
550	普通作業員	(一般)	人	0.6	1.82	0.00	6.96	0.00	3,828	0
530	運転手	(一般)	人	0.3	1.15	0.00	4.66	0.00	2,563	0
110	アスファルト	ト乳剤	t	0.325	494.33	494.33	494.33	494.33	271,879	271,879
120	アスファルト	ト乳剤	t	1.3	172.90	172.90	172.90	172.90	95,095	95,095
150	軽油		kg	20.7	4.35	4.35	4.35	4.35	2,401	2,401
	小計				691.76	682.92	703.01	685.25	386,646	376,884
9002	法面補修		km	1	23.64	4.72	44.47	5.43	24,448	2,979
50	ダンプ	77ps	台	0.25	3.50	3.15	4.29	3.86	2,345	2,111
540	人	頭	人	0.5	11.53	0.00	11.53	0.00	6,339	0
550	普通作業員	(一般)	人	2	6.08	0.00	23.20	0.00	12,750	0
530	運転手	(一般)	人	0.25	0.96	0.00	3.88	0.00	2,136	0
150	軽油		kg	7.48	1.57	1.57	1.57	1.57	868	868
	小計				23.64	4.72	44.47	5.43	24,448	2,979
9003	路肩除草		km	1	94.30	35.04	130.82	37.06	70,793	19,348
50	ダンプ	77ps	台	0.5	7.00	6.30	8.58	7.72	4,690	4,221
60	刈機		台	5	3.15	2.85	3.85	3.45	980	880
540	人	頭	人	2	46.10	0.00	46.10	0.00	25,356	0
550	普通作業員	(一般)	人	4	12.16	0.00	46.40	0.00	25,520	0
150	軽油		kg	14.96	3.14	3.14	3.14	3.14	1,735	1,735
160	ガソリン		kg	71.09	22.75	22.75	22.75	22.75	12,512	12,512
	小計				94.30	35.04	130.82	37.06	70,793	19,348
9004	側溝補修 (基幹)		km	1	22.16	5.52	40.50	6.14	22,268	3,375
50	ダンプ	77ps	台	0.22	3.08	2.77	3.77	3.39	2,064	1,857
540	人	頭	人	0.44	10.14	0.00	10.14	0.00	5,578	0
550	普通作業員	(一般)	人	1.76	5.35	0.00	20.42	0.00	11,229	0
530	運転手	(一般)	人	0.22	0.84	0.00	3.42	0.00	1,879	0
150	軽油		kg	13.09	2.75	2.75	2.75	2.75	1,518	1,518
	小計				22.16	5.52	40.50	6.14	22,268	3,375

CODE	名称	規格	單位	數量	經濟 (US\$) (外貨)	財務 (US\$) (外貨)	財務 (G) (外貨)			
9005	路面補修 (砂利)		km	1	174.66	138.69	220.84	165.28	121,422	90,874
10	グレ一	3.7m	台	0.71	106.66	95.99	130.46	117.41	71,702	64,532
520	運転手 (特殊)		人	0.71	13.92	0.00	13.92	0.00	7,654	0
150	輕油		人	50.4	10.58	10.58	10.58	10.58	5,846	5,846
50	普通運転手 (77ps)		人	0.35	4.90	4.41	6.00	5.40	3,283	2,955
550	普通運転手 (一般)		人	0.71	2.16	0.00	8.24	0.00	4,530	0
530	運転手 (一般)		人	0.35	1.34	0.00	5.44	0.00	2,990	0
150	輕油		人	20.57	4.32	4.32	4.32	4.32	2,386	2,386
20	グレ一	8t	台	0.125	7.00	6.30	8.43	7.58	4,629	4,166
30	シヨベル	1.2m3	台	0.125	14.82	13.34	17.84	16.06	9,811	8,830
530	運転手 (一般)		人	0.125	0.48	0.00	1.94	0.00	1,068	0
150	輕油		人	10.5	2.21	2.21	2.21	2.21	1,218	1,218
50	普通運転手 (77ps)		人	0.062	0.87	0.78	1.06	0.96	582	523
540	普通運転手 (一般)		人	0.125	2.88	0.00	2.88	0.00	1,585	0
550	普通運転手 (一般)		人	0.5	1.52	0.00	5.80	0.00	3,190	0
530	運転手 (一般)		人	0.062	0.24	0.00	0.96	0.00	530	0
150	輕油		人	3.6	0.76	0.76	0.76	0.76	418	418
	小計				174.66	138.69	220.84	165.28	121,422	90,874
9006	路面補修 (土砂)		km	1	126.66	101.48	157.61	121.23	86,658	66,552
10	グレ一	3.7m	台	0.625	93.89	84.50	114.84	103.36	63,118	56,806
50	普通運転手 (77ps)		人	0.313	4.38	3.94	5.37	4.83	2,936	2,642
550	普通運転手 (一般)		人	0.625	1.90	0.00	7.25	0.00	3,988	0
520	運転手 (特殊)		人	0.625	12.25	0.00	12.25	0.00	6,738	0
530	運転手 (一般)		人	0.313	1.20	0.00	4.86	0.00	2,674	0
150	輕油		人	62.1	13.04	13.04	13.04	13.04	7,204	7,204
	小計				126.66	101.48	157.61	121.23	86,658	66,552
9007	暗渠補修		箇所	1	9.02	2.07	15.65	2.35	8,601	1,289
50	グレ一	77ps	台	0.1	1.40	1.26	1.72	1.54	938	844
540	普通運転手 (一般)		人	0.2	4.61	0.00	4.61	0.00	2,536	0
550	普通運転手 (一般)		人	0.6	1.82	0.00	6.96	0.00	3,828	0
530	運転手 (一般)		人	0.1	0.38	0.00	1.55	0.00	854	0
150	輕油		人	3.84	0.81	0.81	0.81	0.81	445	445
	小計				9.02	2.07	15.65	2.35	8,601	1,289

CODE	名称	规格	单位	数量	經濟 (US\$)	(外貨)	財務 (US\$)	(外貨)	財務 (G)	(外貨)
9008	橋梁補修		箇所	1	93.54	9.77	112.45	11.27	61,844	39,590
40	トラップ	3t	台	0.33	5.11	4.59	6.24	5.61	3,440	3,096
50	技術者	77ps	台	0.17	2.38	2.14	2.92	2.62	1,595	1,435
510	技術者		人	0.33	8.75	0.00	8.75	0.00	4,810	0
540	普通作業員		人	0.33	7.61	0.00	7.61	0.00	4,184	0
550	普通作業員		人	1.33	4.04	0.00	15.43	0.00	8,485	0
530	運転手 (一般)		人	0.5	1.92	0.00	7.77	0.00	4,271	0
130	板支保材	2*12*4	枚	2	43.40	0.00	43.40	0.00	23,870	23,870
140	支保材	4*6*4	本	1	17.29	0.00	17.29	0.00	9,510	9,510
150	軽油		ℓ	14.47	3.04	3.04	3.04	3.04	1,679	1,679
	小計				93.54	9.77	112.45	11.27	61,844	39,590
9009	側溝補修 (土水路)	km		1	36.78	9.10	67.36	10.15	37,035	5,579
50	シブ	77ps	台	0.37	5.18	4.66	6.35	5.71	3,471	3,124
540	人頭		人	0.73	16.83	0.00	16.83	0.00	9,255	0
550	普通作業員		人	2.93	8.91	0.00	33.99	0.00	18,693	0
530	普通作業員		人	0.37	1.42	0.00	5.75	0.00	3,161	0
150	軽油		ℓ	21.16	4.44	4.44	4.44	4.44	2,455	2,455
	小計				36.78	9.10	67.36	10.15	37,035	5,579

CODE	名称	規格	單位	數量	經濟 (US\$)	(外貨)	財務 (US\$)	(外貨)	財務 (G)	(外貨)
9051	巡回	(現況 a)	km	1	1.72	0.71	2.11	0.80	1,163	440
50	ジ	77ps	台	0.033	0.46	0.42	0.57	0.51	310	279
550	普通	業者	人	0.033	0.10	0.00	0.38	0.00	211	0
510	技術		人	0.033	0.87	0.00	0.87	0.00	481	0
150	軽油		ガ	1.39	0.29	0.29	0.29	0.29	161	161
	小計				1.72	0.71	2.11	0.80	1,163	440
9052	路面	整正 (現況 a)	km	1	202.65	162.37	252.17	193.96	138,636	106,637
10	グ	3.7m	台	1	150.22	135.20	183.75	165.37	100,989	90,890
520	運	(特殊)	人	1	19.60	0.00	19.60	0.00	10,780	0
50	シ	77ps	台	0.5	7.00	6.30	8.58	7.72	4,690	4,221
530	運	(一般)	人	0.5	1.92	0.00	7.77	0.00	4,271	0
550	普通	業者	人	1	3.04	0.00	11.60	0.00	6,380	0
150	軽油		ガ	99.36	20.87	20.87	20.87	20.87	11,526	11,526
	小計				202.65	162.37	252.17	193.96	138,636	106,637
9053	砂利	補修 (現況 a)	km	1	123.14	93.57	167.61	110.29	92,157	60,642
20	ダ	8t	台	0.5	28.00	25.20	33.71	30.34	18,515	16,664
30	シ	1.2m3	台	0.5	59.29	53.36	71.37	64.23	39,242	35,318
50	シ	77ps	台	0.25	3.50	3.15	4.29	3.86	2,345	2,111
530	運	(一般)	人	0.75	2.88	0.00	11.65	0.00	6,407	0
540	人	頭	人	0.5	11.53	0.00	11.53	0.00	6,339	0
550	普通	業者	人	2	6.08	0.00	23.20	0.00	12,760	0
150	軽油		ガ	56.46	11.86	11.86	11.86	11.86	6,549	6,549
	小計				123.14	93.57	167.61	110.29	92,157	60,642
9054	法面	補修 (現況 a)	km	1	27.14	7.26	50.90	7.97	27,987	4,383
50	ジ	77ps	台	0.25	3.50	3.15	4.29	3.86	2,345	2,111
540	人	頭	人	0.5	11.53	0.00	11.53	0.00	6,339	0
550	普通	業者	人	2	6.08	0.00	23.20	0.00	12,760	0
530	運	(一般)	人	0.5	1.92	0.00	7.77	0.00	4,271	0
160	力	ソ	ガ	3.42	1.09	1.09	1.09	1.09	602	602
150	軽油		ガ	14.4	3.02	3.02	3.02	3.02	1,670	1,670
	小計				27.14	7.26	50.90	7.97	27,987	4,383

CODE	名称	规格	单位	数量	經濟 (US\$) (外貨)	財務 (US\$) (外貨)	財務 (G) (外貨)
9055	暗渠補修	(現況 a)	箇所	1	3.34	1.02	3,051
50	シ	77ps	台	0.033	0.46	0.42	310
540	人	夫頭	人	0.067	1.54	0.00	849
550	人	普通作業員	人	0.2	0.61	0.00	1,276
530	人	運転手 (一般)	人	0.033	0.13	0.00	282
150	軽油		ℓ	2.88	0.60	0.60	334
	小計				3.34	1.02	3,051
9056	橋梁補修	(現況 a)	箇所	1	40.79	4.46	31,461
40	ト	ク	台	0.13	2.01	1.81	1,355
50	技	術者	人	0.067	0.94	0.84	628
510	人	普通作業員	人	0.13	3.45	0.00	1,895
540	人	運転手 (一般)	人	0.13	3.00	0.00	1,648
550	人	普通作業員	人	0.53	1.61	0.00	3,381
530	人	運転手 (一般)	人	0.96	3.69	0.00	8,200
130	板	材 2*12*4	枚	0.8	17.36	0.00	9,548
140	支	保材 4*6*4	本	0.4	6.92	0.00	3,804
150	軽油		ℓ	8.64	1.81	1.81	1,002
	小計				40.79	4.46	31,461
9057	側溝補修	(現況 a)	km	1	251.61	178.60	173,463
10	ダ	ー	台	1.1	165.24	148.72	111,088
50	レ	ー	台	0.55	7.70	6.93	5,159
540	人	普通作業員	人	1.1	25.36	0.00	13,946
550	人	普通作業員 (特殊)	人	2.2	6.69	0.00	14,036
520	人	運転手 (一般)	人	1.1	21.56	0.00	11,858
530	人	運転手 (一般)	人	0.55	2.11	0.00	4,698
150	軽油		ℓ	109.296	22.95	22.95	12,678
	小計				251.61	178.60	173,463
							117,300

CODE	名称	规格	单位	数量	經濟 (US\$)	(外貨)	財務 (US\$)	(外貨)	財務 (G)	(外貨)	
9061	巡回	(現況 b)	km	1	4.30		1.83	5.24	2.05	2,878	1,127
50	シ	了 77ps	台	0.08	1.12		1.01	1.37	1.23	750	675
550	普通	作業員	人	0.08	0.24		0.00	0.93	0.00	510	0
510	技術		人	0.08	2.12		0.00	2.12	0.00	1,166	0
150	軽油		ℓ	3.9	0.82		0.82	0.82	0.82	452	452
	小計				4.30		1.83	5.24	2.05	2,878	1,127
9062	路面	整正 (現況 b)	km	1	126.61		101.45	157.51	121.18	86,504	66,627
10	グ	レ 3.7m	台	0.625	93.89		84.50	114.84	103.36	63,118	56,806
520	運	手 (特殊)	人	0.625	12.25		0.00	12.25	0.00	6,738	0
50	シ	了 77ps	台	0.31	4.34		3.91	5.32	4.78	2,908	2,617
530	運	手 (一般)	人	0.31	1.19		0.00	4.81	0.00	2,648	0
550	普通	作業員	人	0.625	1.90		0.00	7.25	0.00	3,988	0
150	軽油		ℓ	62.1	13.04		13.04	13.04	13.04	7,204	7,204
	小計				126.61		101.45	157.51	121.18	86,504	66,627
9064	法面	補修 (現況 b)	km	1	27.14		7.26	50.90	7.97	27,987	4,383
50	シ	了 77ps	台	0.25	3.50		3.15	4.29	3.86	2,345	2,111
540	人	未頭	人	0.5	11.53		0.00	11.53	0.00	6,339	0
550	普通	作業員	人	2.	6.08		0.00	23.20	0.00	12,760	0
530	運	手 (一般)	人	0.5	1.92		0.00	7.77	0.00	4,271	0
160	カ	リ	ℓ	3.42	1.09		1.09	1.09	1.09	602	602
150	軽油		ℓ	14.4	3.02		3.02	3.02	3.02	1,670	1,670
	小計				27.14		7.26	50.90	7.97	27,987	4,383

CODE	名称	规格	单位	数量	経済 (US\$)	(外貨)	財務 (US\$)	(外貨)	財務 (G)	(外貨)
9065	暗渠補修	(現況 b)	箇所	1	3.34	1.02	5.54	1.11	3,051	613
50	シ	77ps	台	0.033	0.46	0.42	0.57	0.51	310	279
540	人	夫頭	人	0.067	1.54	0.00	1.54	0.00	849	0
550	人	普通作業員	人	0.2	0.61	0.00	2.32	0.00	1,276	0
530	人	運転手 (一般)	人	0.033	0.13	0.00	0.51	0.00	282	0
150	軽油		リットル	2.88	0.60	0.60	0.60	0.60	334	334
	小計				3.34	1.02	5.54	1.11	3,051	613
9066	橋梁補修	(現況 b)	箇所	1	40.79	4.46	57.21	5.05	31,461	16,140
40	トラ	ク 3t	台	0.13	2.01	1.81	2.46	2.21	1,355	1,220
50	シ	77ps	台	0.067	0.94	0.84	1.15	1.03	628	566
510	技	術者	人	0.13	3.45	0.00	3.45	0.00	1,895	0
540	人	夫頭	人	0.13	3.00	0.00	3.00	0.00	1,648	0
550	人	普通作業員	人	0.53	1.61	0.00	6.15	0.00	3,381	0
530	人	運転手 (一般)	人	0.96	3.69	0.00	14.91	0.00	8,200	0
130	運	転手 2*12*4	枚	0.8	17.36	0.00	17.36	0.00	9,548	9,548
140	支	保材 4*6*4	本	0.4	6.92	0.00	6.92	0.00	3,804	3,804
150	軽油		リットル	8.64	1.81	1.81	1.81	1.81	1,002	1,002
	小計				40.79	4.46	57.21	5.05	31,461	16,140
9067	側溝補修	(現況 b)	km	1	251.61	178.60	315.49	213.35	173,463	117,300
10	グ	レ 3.7m	台	1.1	165.24	148.72	202.13	181.91	111,088	99,979
50	シ	77ps	台	0.55	7.70	6.93	9.43	8.49	5,159	4,643
540	人	夫頭	人	1.1	25.36	0.00	25.36	0.00	13,946	0
550	人	普通作業員	人	2.2	6.69	0.00	25.52	0.00	14,036	0
520	人	運転手 (特殊)	人	1.1	21.56	0.00	21.56	0.00	11,858	0
530	人	運転手 (一般)	人	0.55	2.11	0.00	8.54	0.00	4,698	0
150	軽油		リットル	109.296	22.95	22.95	22.95	22.95	12,678	12,678
	小計				251.61	178.60	315.49	213.35	173,463	117,300

表 T.3.21 道路維持管理機勞材單價表 (直營工事)

CODE	名 稱	單 位	單價 (經濟價格)		單價 (財務價格)		單價 (財務價格)		單價 (財務價格)	
			(外貨)	US\$ (内貨)	(外貨)	US\$ (内貨)	(外貨)	US\$ (内貨)	(外貨)	US\$ (内貨)
10	ダレンター	台	150.22	135.20	183.75	165.37	18.38	100,989	90,890	10,099
20	アベ	台	56.00	50.40	67.41	60.67	6.74	37,030	33,327	3,703
30	ヨベ	台	118.58	106.72	142.73	128.46	14.27	78,484	70,536	7,848
40	ラッ	台	15.47	13.92	18.90	17.01	1.89	10,423	9,381	1,042
50	ラッ	台	14.00	12.60	17.15	15.43	1.72	9,380	8,442	938
60	刈機	台	0.63	0.57	0.77	0.69	0.08	196	176	20
110	アス	ト	1,521.00	1,521.00	1,521.00	1,521.00		836,550	836,550	
120	アス	ト	133.00	133.00	133.00	133.00		73,150	73,150	
130	板	枚	21.70	21.70	21.70	21.70	21.70	11,935	11,935	
140	支保材	本	17.29	17.29	17.29	17.29	17.29	9,510	9,510	
150	輕油	リ	0.21	0.21	0.21	0.21		116	116	
160	技	人	0.32	0.32	0.32	0.32		176	176	
510	運	人	26.50	26.50	26.50	26.50	26.50	14,575	14,575	
520	運	人	19.60	19.60	19.60	19.60	19.60	10,780	10,780	
530	運	人	3.84	3.84	15.53	15.53	15.53	8,542	8,542	
540	運	人	23.05	23.05	23.05	23.05	23.05	12,678	12,678	
550	普	人	3.04	3.04	11.60	11.60	11.60	6,380	6,380	

表 T.3.22 施工単価総括表

CODE	名称	規格	G	G(外)	\$	\$ (外)	\$ 経	\$ 経(外)
100010	人力掘削		1,914	0	3,48	0.00	0.91	0.00
100020	人力盛土		891	0	1.62	0.00	0.39	0.00
100030	人力埋戻し	(タコ使用)	1,302	0	2.37	0.00	0.62	0.00
100040	ブルドローザ	21t	172	144	0.31	0.26	0.27	0.22
100050	ブルドローザ	25t 6.4m3	518	440	0.94	0.80	0.80	0.68
100060	バックホウ	0.35m3	604	463	1.10	0.84	0.93	0.72
100070	トラクタ	ショベル掘削 1.2m3	302	231	0.55	0.42	0.47	0.36
100080	ブルドローザ	21t	174	145	0.32	0.26	0.27	0.23
100090	原動機	344	344	206	0.63	0.38	0.63	0.38
100100	D150布設		1,421	1,108	2.59	2.02	2.14	2.02
100101	D150布設		2,237	1,923	4.07	3.50	3.63	3.50
100102	V P 2 0 0 布設		3,012	2,639	5.48	4.80	4.95	4.80
100103	斬水弁据付	D150	55,040	42,400	100.07	77.09	82.29	77.09
100112	取水バルブ	D250	114,638	101,998	208.43	185.45	190.65	185.45
100120	給水バルブ	D50	9,383	8,828	17.06	16.05	16.26	16.05
100130	基礎砕石		13,426	0	24.41	0.00	17.73	0.00
100140	D 8 0 0 バイブ	布設	41,439	19,264	75.34	35.02	68.70	34.67
100150	強石工		36,774	3,658	66.86	6.65	61.17	6.65
100160	路体工	ブルドローザ	511	417	0.93	0.76	0.78	0.65
105010	コンクリート打設	135-25-8	36,326	17,296	66.05	31.45	64.12	31.25
105020	コンクリート打設	160-40-8	41,902	17,769	76.18	32.31	67.84	32.21
105030	コンクリート打設	210-25-8	47,904	20,925	87.10	38.04	78.76	37.94
105050	木製型枠		5,386	249	9.81	0.45	6.47	0.40
105100	鋼板加工		915	636	1.66	1.16	1.66	1.16
105110	鉄筋組立加工	SD30 D10	781	599	1.42	1.09	1.37	1.09
105120	鉄筋組立加工	SD30 D19	791	600	1.44	1.09	1.38	1.09
105130	鉄筋組立加工	SD30 D16	781	599	1.42	1.09	1.37	1.09
105140	鉄筋組立加工	SD30 D13	791	600	1.44	1.09	1.38	1.09
105150	バルブ取付	D 2 0 0	119,624	101,998	217.49	185.45	192.71	185.45
105160	H P 3 0 0 布設		4,918	1,372	8.94	2.49	5.94	2.49
106010	H P 6 0 0 布設		54,182	35,537	98.51	64.61	92.96	64.34
106020	H P 7 0 0 布設		71,056	47,166	129.19	85.75	123.22	85.46
106030	H P 8 0 0 布設		89,727	60,068	163.14	109.21	156.79	108.90
106040	H P 9 0 0 布設		114,804	77,155	208.73	140.28	201.36	139.95
106050	耕起		53,160	42,332	96.60	76.92	82.41	66.11
106060	抜根	(油桐)	204,952	172,303	372.46	313.11	318.30	269.04
106070	抜根	(油桐)	33,119	21,846	60.19	50.50	51.44	43.48
106080	抜根	(森林)	105,226	88,472	191.22	160.77	163.42	138.14
106090	抜根	(森林)	247,384	207,982	449.58	377.95	384.20	324.75
106100	雑物除去	1	38,593	3,141	70.17	5.70	26.66	5.07
106110	雑物除去	2	25,520	0	46.40	0.00	12.16	0.00
106120	火入れ		19,140	0	34.80	0.00	9.12	0.00
106130	刈払い		49,902	7,902	90.74	14.36	28.33	13.24
106140	法面仕上		406	193	0.74	0.35	0.42	0.30
106150	床均し		242	0	0.44	0.00	0.12	0.00
106160	抜根	(小農)	109,353	0	198.82	0.00	52.11	0.00
106170	荒起し	(小農)	127,600	0	232.00	0.00	60.80	0.00
106180	掘削	(小農)	95,700	0	174.00	0.00	45.60	0.00
106190	列払い	(小農)	151,044	25,059	274.56	45.44	87.35	42.06
106200	火入れ	(小農)	19,140	0	34.80	0.00	9.12	0.00

900010	農地開發設計	922	0	1.68	0.00	0.56	0.00
900020	農地管理費	2,111	0	3.84	0.00	1.19	0.00
900030	農地管理費(土木機械)	76,440	62,585	138.93	113.74	110.48	97.67
900040	農地管理費(營農機械)	17,939	10,641	32.57	19.31	21.39	17.45
900050	農地管理費測量設計	9,063	0	16.48	0.00	5.37	0.00

表 T.3.23 機劣材単価表

CODE	機械損料	名称	規格	円(参考)	G	G(外)	\$財	\$財(外)	\$経	\$経(外)	外貨区分率
10000	機械損料										
10002	ブル(普通)	3 t		2,119	4,934	4,439	8.97	8.07	7.53	6.78	0.90
10006	ブル(普通)	1.5 t		5,173	17,408	15,670	31.65	28.49	26.56	23.90	0.90
10007	ブル(普通)	2 t		8,156	28,210	25,388	51.29	46.16	43.04	38.74	0.90
10057	ブル(普通)	1.5 t		5,000	16,462	14,817	29.93	26.94	25.12	22.61	0.90
10070	スクレーパー	2.5 t	6.4	13,546	34,810	31,328	63.29	56.96	53.11	47.80	0.90
10107	バックホウ	0.2	0	2,921	9,268	8,344	16.85	15.17	14.14	12.73	0.90
10108	バックホウ	0.3	5	3,552	13,233	11,908	24.06	21.65	20.19	18.17	0.90
10109	バックホウ	0.4	0	3,646	15,879	14,289	28.87	25.98	24.23	21.81	0.90
10112	バックホウ	0.7	0	6,134	26,472	23,826	48.13	43.32	40.33	36.35	0.90
10205	トラクタ	1.2級		3,957	12,903	11,611	23.46	21.11	19.98	17.98	0.90
10305	ダンプトラック	1.0 t		1,354	7,172	6,457	13.04	11.74	11.10	9.99	0.90
10323	トラック	2.0 t		4,116	1,441	1,298	2.62	2.36	2.14	1.93	0.90
10324	トラック	3.0 t	3.5	5,480	1,595	1,436	2.90	2.61	2.85	2.57	0.90
11261	グラブ	3.0 t		1,804	550	495	1.00	0.90	0.84	0.76	0.90
11275	グラブ	3.7 m		1,599	550	495	1.00	0.90	0.84	0.76	0.90
11604	モーター	1.0-1.2 t		2,319	16,544	14,889	30.08	27.07	25.24	22.72	0.90
11702	マカラム	8-20 t		2,625	8,655	7,970	16.10	14.49	13.51	12.16	0.90
11737	振動ローラー			1,749	4,010	3,608	7.29	6.56	7.29	6.59	0.90
11845	コンクリートポンプ車	2.4-5		10,988	10,593	9,532	19.26	17.93	16.16	14.54	0.90
11928	コンクリートポンプ			9,270	19,597	17,639	35.63	32.07	28.00	25.20	0.90
11958	コンクリートポンプ			2,999	4,395	3,955	7.99	7.19	6.72	6.05	0.90
12134	コンクリートポンプ			41,470	660	594	1.20	1.08	1.21	1.09	0.90
12161	敷水車			1,844	1,969	1,771	3.58	3.22	2.93	2.64	0.90
12929	エンジン	7.5 t		1,395	3,388	3,218	6.16	5.85	4.64	4.41	0.95
13408	エンジン	2.0 t		3,303	6,644	6,314	12.08	11.48	10.16	9.65	0.95
13604	エンジン	2.0 t		1,273	3,168	3,009	5.76	5.47	4.88	4.64	0.95
13670	エンジン	2.0 t		561	2,288	2,173	4.16	3.95	3.52	3.34	0.95
13793	エンジン	5.0 t		263	1,408	1,265	2.56	2.30	2.00	1.80	0.90
14029	エンジン	6.0 m		1,032	704	671	1.28	1.22	1.04	0.99	0.95
14906	エンジン	6.5 p s		2,459	1,194	1,073	2.17	1.95	1.70	1.53	0.90
14956	エンジン	8*2.0		2,677	660	594	1.20	1.08	1.01	0.91	0.90
15072	エンジン	1.5-1.8 t		4,066	94	88	0.17	0.16	0.14	0.13	0.95
15503	トラック	4.5 t		47,400	17,292	15,565	31.44	28.30	25.70	23.13	0.90
15508	トラック	1.27-1.30		127,000	57,712	51,940	104.93	94.44	85.79	77.21	0.90
15512	トラック	4.8-4.9		283,000	138,501	124,652	251.82	226.64	205.88	185.29	0.90
15551	トラック	4.8 t		27,600	7,458	6,710	13.56	12.20	11.16	10.04	0.90
15552	トラック	8 t		31,900	11,539	10,384	20.98	18.88	17.15	15.44	0.90
18481	架設足場損料	H<1.1 m		245	1,408	1,265	2.56	2.30	2.00	1.80	0.90
19001	レーキ	2.1 t		8,156	28,210	25,388	51.29	46.16	43.04	38.74	0.90
19002	レーキ	3 t		103	264	237	0.48	0.43	0.48	0.43	0.90
19003	レーキ	3 t		41	94	88	0.17	0.16	0.17	0.16	0.95
19004	レーキ	3 t		0	0	0	0.00	0.00	0.00	0.00	0.90

30000 労働	11.100	8.542	0	15.53	0.00	3.04	0.00	0.00
30001 特殊作業員	9.000	8.380	0	11.60	0.00	3.04	0.00	0.00
30002 普通作業員	6.900	5.060	0	9.20	0.00	3.04	0.00	0.00
30003 軽作業員	12.500	8.542	0	15.53	0.00	3.04	0.00	0.00
30004 重作業員	16.200	8.542	0	15.53	0.00	3.04	0.00	0.00
30005 石工	11.300	8.542	0	15.53	0.00	3.04	0.00	0.00
30008 鉄筋工	11.900	10.780	0	19.60	0.00	19.50	0.00	0.00
30010 運転手(特設)	10.700	8.542	0	15.53	0.00	3.84	0.00	0.00
30011 運転手(一般)	18.600	11.990	0	21.80	0.00	21.80	0.00	0.00
30016 機械工	12.400	8.542	0	15.53	0.00	3.04	0.00	0.00
30021 型枠工	13.500	8.542	0	15.53	0.00	3.04	0.00	0.00
30048 運搬助手	9.000	6.727	0	12.23	0.00	3.04	0.00	0.00
30086 工	1.410	1.711	0	3.11	0.00	3.11	0.00	0.00
30101	0	0	0	0.00	0.00	0.00	0.00	0.00
30102	0	0	0	0.00	0.00	0.00	0.00	0.00
30103	0	0	0	0.00	0.00	0.00	0.00	0.00
30104	0	0	0	0.00	0.00	0.00	0.00	0.00
50001 材料費	15.100	57.081	39.958	103.78	72.65	103.78	72.65	0.70
50035 HP	57.400	178.200	124.740	324.00	226.80	324.00	226.80	0.70
50170 HP	5.470	5.473	2.734	9.95	4.97	9.95	4.97	0.50
50194 D 8 0 0	36.700	36.702	18.354	66.73	33.37	66.73	33.37	0.50
52231 V P P	3.630	40.792	40.794	74.17	74.17	74.17	74.17	1.00
52239 V P P	4.80	1.100	1.100	2.00	2.00	2.00	2.00	1.00
52243 V U	1.900	20.396	20.394	37.08	37.08	37.08	37.08	1.00
52261 V P P	7.620	7.618	7.618	13.85	13.85	13.85	13.85	1.00
52262 V P P	10.780	10.780	10.780	19.60	19.60	19.60	19.60	1.00
52272 V U	4.390	4.389	4.389	7.98	7.98	7.98	7.98	1.00
53100 P C 材	562.400	6,187.500	4,331.250	11,250.00	7,875.00	11,250.00	7,875.00	0.70
53105 P C 材	851.700	8,937.500	6,256.250	16,250.00	11,375.00	16,250.00	11,375.00	0.70
53651 セメント	15.000	119.167	59.582	216.67	108.33	216.67	108.33	0.50
53684 泥和材	1.710	1.467	1.469	2.67	2.67	2.67	2.67	1.00
53685 泥和材	1.270	1.994	1.997	3.63	3.63	3.63	3.63	1.00
53963 鉄筋	38.500	687.500	550.000	1,250.00	1,000.00	1,250.00	1,000.00	0.80
53964 鉄筋	37.500	687.500	550.000	1,250.00	1,000.00	1,250.00	1,000.00	0.80
53965 鉄筋	37.500	687.500	550.000	1,250.00	1,000.00	1,250.00	1,000.00	0.80
53966 鉄筋	37.500	687.500	550.000	1,250.00	1,000.00	1,250.00	1,000.00	0.80
53967 鉄筋	37.500	687.500	550.000	1,250.00	1,000.00	1,250.00	1,000.00	0.80
53969 鉄筋	37.500	687.500	550.000	1,250.00	1,000.00	1,250.00	1,000.00	0.80
53970 鉄筋	37.500	687.500	550.000	1,250.00	1,000.00	1,250.00	1,000.00	0.80
54045 鋼網	80.000	640.002	512.001	1,163.64	930.91	1,163.64	930.91	0.80
54128 P C 板	279	4,125	4,125	7.50	7.50	7.50	7.50	1.00
54129 P C 網	283	4,125	4,125	7.50	7.50	7.50	7.50	1.00
54151 P C 網	995	13,750	13,750	25.00	25.00	25.00	25.00	1.00
54164 P C 網	172	2,063	2,063	3.75	3.75	3.75	3.75	1.00
54189 なまし鉄線	94	83	83	0.17	0.15	0.17	0.15	0.00
54190 なまし鉄線	97	1,558	1,249	2.83	2.27	2.83	2.26	0.80
54194 なまし鉄線	122	1,558	1,249	2.83	2.27	2.83	2.26	0.80
54215 鉄丸	92	1,799	1,441	3.27	2.52	3.27	2.25	0.80
54659 丸	6.430	114.583	114.583	208.33	208.33	208.33	208.33	1.00
54751 ゴム支シヨウ	69.500	1,145.833	1,145.832	2,083.33	2,083.33	2,083.33	2,083.33	1.00
54754 ゴム支シヨウ	128.900	2,291.667	2,291.669	4,166.67	4,166.67	4,166.67	4,166.67	1.00
54756 ゴム支シヨウ	154.700	2,291.667	2,291.669	4,166.67	4,166.67	4,166.67	4,166.67	1.00
54784 エラスアライト	700	229	231	0.42	0.42	0.42	0.42	1.00
54872 アスファルト	52.000	73.333	73.332	133.33	133.33	133.33	133.33	1.00
54911 松丸	27.000	217.708	0	395.83	0.00	395.83	0.00	0.00

54946	矢板	15cm	4m	3-4	42,000	198,917	0	361.67	0.00	361.67	0.00	0.00
54969	松丸木	4.0m	9cm		21,000	217,708	0	395.83	0.00	395.83	0.00	0.00
55018	正割材	3-9	9		37,000	191,813	0	348.75	0.00	348.75	0.00	0.00
55029	正割材	4m	4.5-4.5	5	47,000	191,813	0	348.75	0.00	348.75	0.00	0.00
55049	板材	4m	1.8-1.8		57,000	198,917	0	361.67	0.00	361.67	0.00	0.00
55054	板材	4m	2.4-2.1		44,000	198,917	0	361.67	0.00	361.67	0.00	0.00
55101	カソリン				127	176	176	0.32	0.32	0.32	1.00	1.00
55107	軽油				82	116	116	0.21	0.21	0.21	1.00	1.00
55152	混合油	1:20			155	262	264	0.48	0.48	0.48	1.00	1.00
55164	溶剤	126			143	143	0.26	0.26	0.26	1.00	1.00	
55235	トラス	630			6,875	6,875	6,875	12.50	12.50	12.50	1.00	1.00
55238	型枠	170			7,333	7,333	7,333	13.33	13.33	13.33	1.00	1.00
56735	型枠	2,500			2,503	2,503	4.55	4.55	4.55	0.00	0.00	
57010	生コン	10,800			114,583	80,207	208.33	145.83	145.83	0.70	0.70	
57061	洗砂利	2,700			2,750	0	5.00	5.00	5.00	0.00	0.00	
57062	洗砂利	2,600			2,750	0	5.00	5.00	5.00	0.00	0.00	
57070	洗砂	2,800			2,750	0	5.00	5.00	5.00	0.00	0.00	
57071	洗砂	2,800			2,750	0	5.00	5.00	5.00	0.00	0.00	
57074	山砂	1,100			1,375	0	2.50	2.50	2.50	0.00	0.00	
57093	クラン	2,000			9,504	0	17.28	0.00	13.56	0.00	0.00	
57116	粒石	2,400			9,504	0	17.28	0.00	13.56	0.00	0.00	
57124	粒石	2,050			2,750	0	5.00	5.00	5.00	0.00	0.00	
57138	粒石	560			1,375	0	2.50	2.50	2.50	0.00	0.00	
57153	粒石	7,800			61,892	61,892	112.53	108.64	108.64	1.00	1.00	
58001	コン	42,840			1,145,833	1,145,832	2,083.33	2,083.33	2,083.33	1.00	1.00	
58002	コン	23,670			458,333	458,332	833.33	833.33	833.33	1.00	1.00	
58003	松角材	83,000			191,813	0	348.75	0.00	348.75	0.00	0.00	
59001	松角材	360			688	0	1.25	0.00	1.25	0.00	0.00	
59002	松角材	13			30	0	0.05	0.00	0.05	0.00	0.00	
59003	足場	600			1,375	0	2.50	2.50	2.50	0.00	0.00	
59004	水弁	42,400			42,400	42,400	77.09	77.09	77.09	1.00	1.00	
59005	バルブ	102,000			101,998	101,998	185.45	185.45	185.45	1.00	1.00	
59006	バルブ	8,830			8,828	8,828	16.05	16.05	16.05	1.00	1.00	
59007	バルブ	102,000			101,998	101,998	185.45	185.45	185.45	1.00	1.00	
59008	H.P	21,500			48,269	34,491	89.58	62.71	89.58	0.70	0.70	
59009	H.P	28,700			65,769	45,041	119.58	83.71	119.58	0.70	0.70	
59010	H.P	36,700			84,106	58,872	152.92	107.04	152.92	0.70	0.70	
59011	H.P	47,300			108,334	75,878	197.08	137.96	197.08	0.70	0.70	

機券材単価は道路設計単価を流用した。(ただし、道路で用いなく単価は新たに付加してある。)

表 T.3.24 施工単価内訳表

CODE	名称	規格	数量	G	G(外)	\$	\$(外)	\$ 経	\$ 経(外)
100010	人力観閉		1	1,914	0	3.48	0.00	0.91	0.00
30002	普通作業員		0.3	1,914	0	3.48	0.00	0.91	0.00
	計			1,914	0	3.48	0.00	0.91	0.00
CODE	名称	規格	数量	G	G(外)	\$	\$(外)	\$ 経	\$ 経(外)
100020	人力盛土		10	891	0	1.62	0.00	0.39	0.00
30001	特殊作業員		0.34	2,904	0	5.28	0.00	1.03	0.00
30002	普通作業員		0.85	5,423	0	9.86	0.00	2.58	0.00
90000	雑品		0.07	583	0	1.06	0.00	0.25	0.00
	計			8,910	0	16.20	0.00	3.86	0.00
CODE	名称	規格	数量	G	G(外)	\$	\$(外)	\$ 経	\$ 経(外)
100030	人力埋戻し(タコ板用)		10	1,302	0	2.37	0.00	0.62	0.00
30002	普通作業員		2.04	13,015	0	23.66	0.00	6.20	0.00
	計			13,015	0	23.66	0.00	6.20	0.00
CODE	名称	規格	数量	G	G(外)	\$	\$(外)	\$ 経	\$ 経(外)
100040	ブルドーザ運転押士	21t	197.64	172	144	0.31	0.26	0.27	0.22
10007	ブル(普通)	21t	1	28,210	25,388	51.29	46.16	43.04	38.74
55107	軽油		22	2,552	2,552	4.62	4.62	4.62	4.62
90003	油脂		0.2	510	510	0.92	0.92	0.92	0.92
30010	運転手(特殊)		0.189	2,037	0	3.70	0.00	3.70	0.00
30048	運転助手		0.095	639	0	1.16	0.00	0.29	0.00
	計			33,948	28,450	61.69	51.70	52.57	44.28
CODE	名称	規格	数量	G	G(外)	\$	\$(外)	\$ 経	\$ 経(外)
100050	スクレーパー	25t 6.4m3	79.45	518	440	0.94	0.80	0.80	0.68
10070	スクレーパー	25t 6.4	1	34,810	31,328	63.29	56.96	53.11	47.80
55107	軽油		26	3,016	3,016	5.46	5.46	5.46	5.46
90003	油脂		0.2	603	603	1.09	1.09	1.09	1.09
30010	運転手(特殊)		0.192	2,070	0	3.75	0.00	3.75	0.00
30048	運転助手		0.096	646	0	1.17	0.00	0.29	0.00
	計			41,145	34,947	74.77	63.51	63.71	54.35
CODE	名称	規格	数量	G	G(外)	\$	\$(外)	\$ 経	\$ 経(外)
100060	バックホウ	0.35m3	28.35	604	463	1.10	0.84	0.93	0.72
10108	バックホウ	0.35	1	13,233	11,908	24.06	21.65	20.19	18.17
55107	軽油		8.7	1,009	1,009	1.83	1.83	1.83	1.83

90003	油膜	0.2	202	202	0.37	0.37	0.37	0.37	0.37
30010	運転手(特殊)	0.189	2,037	0	3.70	0.00	3.70	0.00	0.00
30048	運転助手	0.095	639	0	1.16	0.00	0.29	0.00	0.00
	計		17,120	13,119	31.12	23.85	26.38	20.37	
CODE	名称 規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経(外)	
100070	トラクタシヨベル 1.2m3	58.94	302	231	0.55	0.42	0.47	0.36	
10205	トラクタシヨベル 1.2級	1	12,903	11,611	23.46	21.11	19.98	17.98	
55107	軽油	11	1,276	1,276	2.31	2.31	2.31	2.31	
90003	油膜	0.2	255	255	0.46	0.46	0.46	0.46	
30010	運転手(特殊)	0.195	2,102	0	3.82	0.00	3.82	0.00	
30048	運転助手	0.098	659	0	1.20	0.00	0.30	0.00	
	計		17,195	13,142	31.25	23.88	26.87	20.75	
CODE	名称 規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経(外)	
100080	ブルドーザ取付し 21t	193	174	145	0.32	0.26	0.27	0.23	
10007	ブル(普通) 21t	1	28,210	25,388	51.29	46.16	43.04	38.74	
55107	軽油	19	2,204	2,204	3.99	3.99	3.99	3.99	
90003	油膜	0.2	441	441	0.80	0.80	0.80	0.80	
30010	運転手(特殊)	0.189	2,037	0	3.70	0.00	3.70	0.00	
30048	運転助手	0.095	639	0	1.16	0.00	0.29	0.00	
	計		33,531	28,033	60.94	50.95	51.82	43.53	
CODE	名称 規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経(外)	
100090	振動口一ラ薄型	19.2	344	206	0.63	0.38	0.63	0.38	
11737	振動口一ラ	1	4,010	3,608	7.29	6.56	7.29	6.59	
55107	軽油	2.5	290	290	0.53	0.53	0.53	0.53	
90003	油膜	0.2	58	58	0.11	0.11	0.11	0.11	
30010	運転手(特殊)	0.208	2,242	0	4.08	0.00	4.08	0.00	
	計		6,600	3,956	12.01	7.20	12.01	7.23	
CODE	名称 規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経(外)	
100100	D150布設	10	1,421	1,108	2.59	2.02	2.14	2.02	
52272	VU150	2.475	10,863	10,863	19.75	19.75	19.75	19.75	
90005	採合費	0.02	217	217	0.40	0.40	0.40	0.40	
30001	特殊作業員	0.21	1,794	0	3.26	0.00	0.64	0.00	
30002	普通作業員	0.21	1,340	0	2.44	0.00	0.64	0.00	
	計		14,214	11,080	25.85	20.15	21.43	20.15	
CODE	名称 規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経(外)	
100101	V P I 50布設	10	2,237	1,923	4.07	3.50	3.63	3.50	
52261	V P I 50	2.475	18,855	18,855	34.28	34.28	34.28	34.28	

90005	接合費	0.02	377	377	0.69	0.69	0.69	0.69	0.69
30001	特殊作業員	0.21	1,794	0	3.26	0.00	0.64	0.64	0.00
30002	普通作業員	0.21	1,340	0	2.44	0.00	0.64	0.64	0.00
	計		22,366	19,232	40.67	34.97	36.25	34.97	34.97
CODE	名称 規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経 (外)	
100102	V P 2 0 0 布設	10	3,012	2,639	5.48	4.80	4.95	4.80	4.80
52262	V P 2 0 0	2.4	25,872	25,872	47.04	47.04	47.04	47.04	47.04
90005	接合費	0.02	517	517	0.94	0.94	0.94	0.94	0.94
30001	特殊作業員	0.25	2,136	0	3.88	0.00	0.76	0.00	0.00
30002	普通作業員	0.25	1,595	0	2.90	0.00	0.76	0.00	0.00
	計		30,120	26,389	54.76	47.98	49.50	47.98	47.98
CODE	名称 規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経 (外)	
100111	制水弁廻り付 D150	1	55,040	42,400	100.07	77.09	82.29	77.09	77.09
59004	制水弁 D150	1	42,400	42,400	77.09	77.09	77.09	77.09	77.09
30001	特殊作業員	0.8	6,834	0	12.42	0.00	2.43	0.00	0.00
30002	普通作業員	0.91	5,806	0	10.56	0.00	2.77	0.00	0.00
	計		55,040	42,400	100.07	77.09	82.29	77.09	77.09
CODE	名称 規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経 (外)	
100112	放水バルブ取付 D250	1	114,638	101,998	208.43	185.45	190.65	185.45	185.45
59005	バルブ 250	1	101,998	101,998	185.45	185.45	185.45	185.45	185.45
30001	特殊作業員	0.8	6,834	0	12.42	0.00	2.43	0.00	0.00
30002	普通作業員	0.91	5,806	0	10.56	0.00	2.77	0.00	0.00
	計		114,638	101,998	208.43	185.45	190.65	185.45	185.45
CODE	名称 規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経 (外)	
100120	給水バルブ取付 D50	10	9,383	8,828	17.06	16.05	16.26	16.05	16.05
59006	バルブ 50	10	88,280	88,280	160.50	160.50	160.50	160.50	160.50
30024	廻り工	0.5	4,271	0	7.77	0.00	1.52	0.00	0.00
30002	普通作業員	0.2	1,276	0	2.32	0.00	0.61	0.00	0.00
	計		93,827	88,280	170.59	160.50	162.63	160.50	160.50
CODE	名称 規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経 (外)	
100130	基礎砕石	10	13,426	0	24.41	0.00	17.73	0.00	0.00
57093	クラッシュラン C-40	12.6	119,750	0	217.73	0.00	170.86	0.00	0.00
30001	特殊作業員	0.5	4,271	0	7.77	0.00	1.52	0.00	0.00
30002	普通作業員	1.5	9,570	0	17.40	0.00	4.56	0.00	0.00
90004	雑品	0.07	670	0	1.22	0.00	0.32	0.00	0.00
	計		134,261	0	244.12	0.00	177.26	0.00	0.00

CODE	名称	規格	数量	G	G(外)	\$	\$(外)	\$ 経	\$ 経(外)
100140	D 8 0 0	パイプ布設	9.8	41,439	19,264	75.34	35.02	68.70	34.67
50194	D 8 0 0	パイプ	9.4	344,999	172,528	627.26	313.68	627.26	313.68
30004	高工	作業員	1	8,542	0	15.53	0.00	3.04	0.00
30001	特殊	作業員	1.5	12,813	0	23.30	0.00	4.56	0.00
30002	普通	作業員	3.5	22,330	0	40.60	0.00	10.64	0.00
15552	トラク	クレン 8 t	1	11,539	10,384	20.98	18.88	17.15	15.44
55107	軽油		42.21	4,896	4,896	8.86	8.86	8.86	8.86
90003	油船		0.2	4,979	979	1.77	1.77	1.77	1.77
	計			406,098	188,787	738.30	343.19	673.28	339.75
CODE	名称	規格	数量	G	G(外)	\$	\$(外)	\$ 経	\$ 経(外)
100150	岩石工		10	35,774	3,658	66.86	6.65	61.17	6.63
57138	雑割石	控 3 0 c m	160	220,000	0	400.00	0.00	400.00	0.00
105020	コンクリ	ート打設 160-40-8	1.79	75,005	31,807	136.36	57.83	121.43	57.86
90004	雑品費		0.15	44,251	4,771	80.45	8.67	78.21	8.65
30005	石工		1.19	10,165	0	18.48	0.00	3.62	0.00
30002	普通	作業員	1.97	12,569	0	22.85	0.00	5.99	0.00
30001	特殊	作業員	0.27	2,305	0	4.19	0.00	0.82	0.00
30002	普通	作業員	0.54	3,445	0	6.26	0.00	1.64	0.00
	計			367,741	36,578	668.59	66.50	611.71	66.31
CODE	名称	規格	数量	G	G(外)	\$	\$(外)	\$ 経	\$ 経(外)
100160	路体工	ブルドーザ 2t	67.23	511	417	0.93	0.76	0.78	0.65
30002	普通	作業員	0.134	855	0	1.55	0.00	0.41	0.00
10007	ブル	(普通) 2 t	1	28,210	25,388	51.29	46.16	43.04	38.74
55107	軽油		19	2,204	2,204	3.99	3.99	3.99	3.99
90003	油船		0.2	441	441	0.80	0.80	0.80	0.80
30010	運転	手 (特殊)	0.189	2,037	0	3.70	0.00	3.70	0.00
30048	運転	助手	0.095	639	0	1.16	0.00	0.29	0.00
	計			34,386	28,033	62.49	50.95	52.23	43.53
CODE	名称	規格	数量	G	G(外)	\$	\$(外)	\$ 経	\$ 経(外)
105010	コンク	リート打設 135-25-8	10	36,326	17,296	66.05	31.45	64.12	31.35
53651	ゼメ	ント	2,6104	311,074	155,533	565.59	282.78	565.59	282.78
57071	洗砂	利 2.5 m 以下	3,7544	10,325	0	18.77	0.00	18.77	0.00
57061	洗砂	利 2.5 m 以下	4,1184	11,326	0	20.59	0.00	20.59	0.00
53685	混和	材 減水剤 ホソリス	6,5208	13,002	13,022	23.64	23.67	23.64	23.67
55107	軽油		3.1	360	360	0.65	0.65	0.65	0.65
90003	油船		0.2	72	72	0.13	0.13	0.13	0.13
55101	ガソ	リン	2.2	387	387	0.70	0.70	0.70	0.70
90003	油船		0.15	58	58	0.11	0.11	0.11	0.11
13604	C	ミキサ 0.2 0	0.66	2,091	1,986	3.80	3.61	3.22	3.05
13676	パイ	プレンタ エンジン式	0.71	1,624	1,543	2.95	2.80	2.50	2.37
30001	特殊	作業員	0.82	7,004	0	12.73	0.00	2.49	0.00

CODE	名称	規格	数量	G	G(外)	\$	\$ (外)	\$ 延	\$ 延(外)
30002	普通作業員		0.93	5.933	0	10.79	0.00	2.83	0.00
	計			363.256	172.961	660.45	314.45	641.22	313.47
105020	コンクリート打設	160-40-8	10	41.902	17.769	76.18	32.31	67.84	32.21
53651	セメント		2.6832	319.749	159.870	581.36	290.67	581.36	290.67
57071	洗砂利		3.4528	9.495	0	17.26	0.00	17.26	0.00
57061	洗砂利	2.5 m m 以下	4.4824	12.327	0	22.41	0.00	22.41	0.00
53685	澀和材	減水剤	6.7184	13.396	13.417	24.35	24.39	24.35	24.39
55107	軽油		3.1	360	360	0.65	0.55	0.65	0.55
90003	油脂		0.2	72	72	0.13	0.13	0.13	0.13
55101	ガソリン		2.2	387	387	0.70	0.70	0.70	0.70
90003	油脂		0.15	58	58	0.11	0.11	0.11	0.11
13604	C	ミキサ	0.66	2.091	1.986	3.80	3.61	3.22	3.06
13676	パイプ	エンジン式	0.71	1.624	1.543	2.95	2.80	2.50	2.37
30001	特殊作業員		2.51	21.440	0	38.98	0.00	7.63	0.00
30002	普通作業員		5.96	38.025	0	69.14	0.00	18.12	0.00
	計			419.024	177.693	761.84	323.06	678.44	322.08

CODE	名称	規格	数量	G	G(外)	\$	\$ (外)	\$ 延	\$ 延(外)
105030	コンクリート打設	210-25-8	10	47.904	20.925	87.10	38.04	78.76	37.94
53651	セメント		3.172	377.998	188.994	687.27	343.62	687.27	343.62
57071	洗砂利		3.5152	9.667	0	17.58	0.00	17.58	0.00
57061	洗砂利	2.5 m m 以下	4.1808	11.497	0	20.90	0.00	20.90	0.00
53685	澀和材	減水剤	7.9352	15.823	15.847	28.77	28.80	28.77	28.80
55107	軽油		3.1	360	360	0.65	0.65	0.65	0.65
90003	油脂		0.2	72	72	0.13	0.13	0.13	0.13
55101	ガソリン		2.2	387	387	0.70	0.70	0.70	0.70
90003	油脂		0.15	58	58	0.11	0.11	0.11	0.11
13604	C	ミキサ	0.66	2.091	1.986	3.80	3.61	3.22	3.06
13676	パイプ	エンジン式	0.71	1.624	1.543	2.95	2.80	2.50	2.37
30001	特殊作業員		2.51	21.440	0	38.98	0.00	7.63	0.00
30002	普通作業員		5.96	38.025	0	69.14	0.00	18.12	0.00
	計			479.042	209.247	870.98	380.42	787.58	379.44

CODE	名称	規格	数量	G	G(外)	\$	\$ (外)	\$ 延	\$ 延(外)
105050	木製型枠		10	5.396	249	9.81	0.45	6.47	0.40
55049	板材	4 m - 1.8 - 1.8	0.191	37.993	0	69.08	0.00	69.08	0.00
55029	正割材	4 m - 4.5 - 4.5	0.104	19.949	0	36.27	0.00	36.27	0.00
54215	鉄丸釘	N 10 0 - 4.20	2.6	4.677	3.747	8.50	6.81	7.36	5.88
90002	積料		0.19	11.898	712	21.63	1.29	21.41	1.12
55018	正角材	3 - 9 - 9	0.319	61.188	0	111.25	0.00	111.25	0.00
54969	鉄丸太	4.0 m 9 c m	0.116	25.254	0	45.92	0.00	45.92	0.00
90002	積料		0.19	16.424	0	29.86	0.00	29.86	0.00
54215	鉄丸	N 10 0 - 4.20	0.9	1.619	1.297	2.94	2.36	2.55	2.03
54189	なまし鉄線	4 m m 8 #	0.6	56	50	0.10	0.09	0.10	0.09
56735	地盤剥離剤		0.15	375	375	0.68	0.68	0.68	0.68
90004	雑品		0.03	62	52	0.11	0.09	0.10	0.08

CODE	名稱	規格	數量	G	G (外)	\$	\$ (外)	\$ 經	\$ 經 (外)
90100	中計			1	30,434	2,486	55.32	4.51	54.70
30021	型棒工		1.46	12,471	0	22.67	0.00	4.44	0.00
30002	普通作業員		1.32	8,422	0	15.31	0.00	4.01	0.00
30003	輕作業員		0.52	2,631	0	4.78	0.00	1.58	0.00
	計			53,958	2,486	98.08	4.51	64.73	4.00
105100	鋼板加工		1000	915	636	1.66	1.16	1.66	1.16
54045	煤煙板	3.2	1.13	723,202	578,561	1,314.91	1,051.93	1,314.91	1,051.93
90004	煤煙品		0.1	72,320	57,856	131.49	105.19	131.49	105.19
30086	工務勞務		70	119,770	0	217.70	0.00	217.70	0.00
	計			915,292	636,417	1,664.10	1,157.12	1,664.10	1,157.12
105110	鉄筋組立加工	SD30 D10	1000	781	599	1.42	1.09	1.37	1.09
53963	鉄筋	S D 3 0 A D 1 0	1.03	708,125	566,500	1,287.50	1,030.00	1,287.50	1,030.00
54194	公まじ鉄線	結束線	3	4,674	3,747	8.50	6.81	8.49	6.78
90004	煤煙品		0.05	35,640	28,512	64.80	51.84	64.80	51.84
30008	鉄筋工		1	8,542	0	15.53	0.00	3.04	0.00
30002	普通作業員		0.8	5,104	0	9.28	0.00	2.43	0.00
30008	鉄筋工		1.3	11,105	0	20.19	0.00	3.95	0.00
30002	普通作業員		1.3	8,294	0	15.08	0.00	3.95	0.00
	計			781,484	598,759	1,420.88	1,088.65	1,374.16	1,088.62
105120	鉄筋組立加工	SD30 D19	1000	791	600	1.44	1.09	1.38	1.09
53966	鉄筋	S D 3 0 A D 1 9	1.03	708,125	566,500	1,287.50	1,030.00	1,287.50	1,030.00
54194	公まじ鉄線	結束線	4	8,232	4,996	11.33	9.08	11.32	9.04
90004	煤煙品		0.05	35,718	28,575	64.94	51.95	64.94	51.95
30008	鉄筋工		1.4	11,959	0	21.74	0.00	4.26	0.00
30002	普通作業員		1.1	7,018	0	12.76	0.00	3.34	0.00
30008	鉄筋工		1.5	12,813	0	23.30	0.00	4.56	0.00
30002	普通作業員		1.5	9,570	0	17.40	0.00	4.56	0.00
	計			791,435	600,071	1,438.97	1,091.03	1,380.48	1,090.99
105130	鉄筋組立加工	SD30 D16	1000	781	599	1.42	1.09	1.37	1.09
53965	鉄筋	S D 3 0 A D 1 6	1.03	708,125	566,500	1,287.50	1,030.00	1,287.50	1,030.00
54194	公まじ鉄線	結束線	3	4,674	3,747	8.50	6.81	8.49	6.78
90004	煤煙品		0.05	35,640	28,512	64.80	51.84	64.80	51.84
30008	鉄筋工		1	8,542	0	15.53	0.00	3.04	0.00
30002	普通作業員		0.8	5,104	0	9.28	0.00	2.43	0.00
30008	鉄筋工		1.3	11,105	0	20.19	0.00	3.95	0.00
30002	普通作業員		1.3	8,294	0	15.08	0.00	3.95	0.00
	計			781,484	598,759	1,420.88	1,088.65	1,374.16	1,088.62
105140	鉄筋組立加工	SD30 D13	1000	791	600	1.44	1.09	1.38	1.09

53964	鉄筋	S D 3 O A	D 1 3	1.03	708,125	566,500	1,287.50	1,030.00	1,287.50	1,030.00
54194	なまじ	鉄線	結束線	4	6,232	4,996	11.33	9.08	11.32	9.04
90004	健品			0.05	35,718	28,575	64.94	51.95	64.94	51.95
30008	鉄筋工			1.4	11,959	0	21.74	0.00	4.26	0.00
30002	普通作業員			1.1	7,018	0	12.76	0.00	3.34	0.00
30008	鉄筋工			1.5	12,813	0	23.30	0.00	4.56	0.00
30002	普通作業員			1.5	9,570	0	17.40	0.00	4.56	0.00
	計				791,435	600,071	1,438.97	1,091.03	1,380.48	1,090.99
105150	バルブ取付	D 2 0 0		1	119,624	101,998	217.49	185.45	192.71	185.45
59007	バルブ	2 0 0		1	101,998	101,998	185.45	185.45	185.45	185.45
30001	特殊作業員			1.1	9,396	0	17.08	0.00	3.34	0.00
30002	普通作業員			1.29	8,230	0	14.96	0.00	3.92	0.00
	計				119,624	101,998	217.49	185.45	192.71	185.45
105160	H P 3 0 0	布設		10	4,918	1,372	8.94	2.49	5.94	2.49
50170	H P 3 0 0			5.017	27,458	13,716	49.92	24.93	49.92	24.93
30001	特殊作業員			0.9	7,688	0	13.98	0.00	2.74	0.00
30002	普通作業員			2.2	14,036	0	25.52	0.00	6.89	0.00
	計				49,182	13,716	89.42	24.93	59.35	24.93

CODE	名称	规格	数量	G	G (外)	\$	\$ (外)	\$ 経	\$ 経 (外)
106010	H P	6 0 0 布設	12.7	54,182	35,537	98.51	64.61	92.96	64.34
59008	H P	8 0 0	12.7	625,716	438,036	1,137.67	796.42	1,137.67	796.42
30001	特殊作業員		2	17,084	0	31.06	0.00	6.08	0.00
30002	普通作業員		3.5	22,330	0	40.60	0.00	10.64	0.00
15552	トラッククレン	8 t	1	11,539	10,384	20.98	18.88	17.15	15.44
55107	軽油		20.8	2,413	2,413	4.37	4.37	4.37	4.37
90003	油船		0.2	483	483	0.87	0.87	0.87	0.87
30011	運転手 (一般)		1	8,542	0	15.53	0.00	3.84	0.00
	計			888,107	451,316	1,251.08	820.54	1,180.62	817.10
CODE	名称	规格	数量	G	G (外)	\$	\$ (外)	\$ 経	\$ 経 (外)
106020	H P	7 0 0 布設	11.8	71,056	47,166	129.19	85.75	123.22	85.46
59009	H P	7 0 0	11.8	776,074	543,284	1,411.04	987.78	1,411.04	987.78
30001	特殊作業員		2	17,084	0	31.06	0.00	6.08	0.00
30002	普通作業員		3.5	22,330	0	40.60	0.00	10.64	0.00
15552	トラッククレン	8 t	1	11,539	10,384	20.98	18.88	17.15	15.44
55107	軽油		20.8	2,413	2,413	4.37	4.37	4.37	4.37
90003	油船		0.2	483	483	0.87	0.87	0.87	0.87
30011	運転手 (一般)		1	8,542	0	15.53	0.00	3.84	0.00
	計			838,465	556,564	1,524.45	1,011.90	1,453.99	1,008.46
CODE	名称	规格	数量	G	G (外)	\$	\$ (外)	\$ 経	\$ 経 (外)
106030	H P	8 0 0 布設	11.1	89,727	60,068	163.14	109.21	156.79	108.90
59010	H P	8 0 0	11.1	933,577	653,479	1,697.41	1,188.14	1,697.41	1,188.14
30001	特殊作業員		1	8,542	0	15.53	0.00	3.04	0.00
30002	普通作業員		3.5	22,330	0	40.60	0.00	10.64	0.00
15552	トラッククレン	8 t	1	11,539	10,384	20.98	18.88	17.15	15.44
55107	軽油		20.8	2,413	2,413	4.37	4.37	4.37	4.37
90003	油船		0.2	483	483	0.87	0.87	0.87	0.87
30011	運転手 (一般)		1	8,542	0	15.53	0.00	3.84	0.00
30004	雇工		1	8,542	0	15.53	0.00	3.04	0.00
	計			995,988	666,759	1,810.82	1,212.26	1,740.36	1,208.82
CODE	名称	规格	数量	G	G (外)	\$	\$ (外)	\$ 経	\$ 経 (外)
106040	H P	9 0 0 布設	10.4	114,804	77,155	208.73	140.28	201.36	139.95
59011	H P	9 0 0	10.4	1,127,288	789,131	2,049.63	1,434.78	2,049.63	1,434.78
30001	特殊作業員		1.5	12,813	0	23.30	0.00	4.56	0.00
30002	普通作業員		3.5	22,330	0	40.60	0.00	10.64	0.00
15552	トラッククレン	8 t	1	11,539	10,384	20.98	18.88	17.15	15.44
55107	軽油		20.8	2,413	2,413	4.37	4.37	4.37	4.37
90003	油船		0.2	483	483	0.87	0.87	0.87	0.87
30011	運転手 (一般)		1	8,542	0	15.53	0.00	3.84	0.00
30004	雇工		1	8,542	0	15.53	0.00	3.04	0.00

計		1,193,960	802,411	2,170,81	1,458,90	2,094,10	1,455.46
CODE	名称 規格	数量	G (外)	\$	\$ (外)	\$ 経	\$ 経 (外)
106050	耕起	1	53,160	42,332	96.60	76.92	82.41
14956	プラグハロ - 2.8 * 2.0	2.4	1,584	1,426	2.88	2.59	2.42
10057	トラクタ (単体、普通) 1.5 t	2.4	39,509	35,561	71.83	64.66	60.29
55107	軽油	38.4	4,454	4,454	8.06	8.06	8.06
90003	油脚	0.2	891	891	1.61	1.61	1.61
30010	運転手 (特殊)	0.475	5,121	0	9.31	0.00	9.31
30048	運転助手	0.238	1,601	0	2.91	0.00	0.72
	計		53,160	42,332	96.60	76.92	82.41
CODE	名称 規格	数量	G (外)	\$	\$ (外)	\$ 経	\$ 経 (外)
106060	抜根 (油槽)	1	204,952	172,303	372.46	313.11	318.30
19001	レ - キド - 1 2.1 t	5.94	167,567	150,805	304.66	274.19	255.66
55107	軽油	154.44	17,915	17,915	32.43	32.43	32.43
90003	油脚	0.2	3,583	3,583	6.49	6.49	6.49
30010	運転手 (特殊)	1.123	12,196	0	22.01	0.00	22.01
30048	運転助手	0.562	3,781	0	6.87	0.00	1.71
	計		204,952	172,303	372.46	313.11	318.30
CODE	名称 規格	数量	G (外)	\$	\$ (外)	\$ 経	\$ 経 (外)
106070	耕起 (油槽)	1	33,119	27,846	60.19	50.60	51.44
19001	レ - キド - 1 2.1 t	0.96	27,082	24,372	49.24	44.31	41.32
55107	軽油	24.96	2,895	2,895	5.24	5.24	5.24
90003	油脚	0.2	579	579	1.05	1.05	1.05
30010	運転手 (特殊)	0.181	1,951	0	3.55	0.00	3.55
30048	運転助手	0.091	612	0	1.11	0.00	0.28
	計		33,119	27,846	60.19	50.60	51.44
CODE	名称 規格	数量	G (外)	\$	\$ (外)	\$ 経	\$ 経 (外)
106080	耕起 (森林)	1	105,226	88,472	191.22	160.77	163.42
19001	レ - キド - 1 2.1 t	3.05	86,041	77,833	156.83	140.79	131.27
55107	軽油	79.3	9,199	9,199	16.65	16.65	16.65
90003	油脚	0.2	1,840	1,840	3.33	3.33	3.33
30010	運転手 (特殊)	0.576	6,209	0	11.29	0.00	11.29
30048	運転助手	0.288	1,937	0	3.52	0.00	0.88
	計		105,226	88,472	191.22	160.77	163.42
CODE	名称 規格	数量	G (外)	\$	\$ (外)	\$ 経	\$ 経 (外)
106090	抜根 (森林)	1	247,384	207,982	449.58	377.95	384.20
19001	レ - キド - 1 2.1 t	7.17	202,266	182,032	367.75	330.97	308.60
55107	軽油	186.42	21,625	21,625	39.15	39.15	39.15

CODE	名称	規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経(外)
9003	油臘		0.2	4.325	4.325	7.83	7.83	7.83	7.83
30010	運転手 (特殊)		1.355	14.607	0	26.56	0.00	26.56	0.00
30048	運転助手		0.678	4.561	0	8.29	0.00	2.06	0.00
	計			247.384	207.982	449.58	377.95	384.20	324.75
CODE	名称	規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経(外)
106100	雑物除去	1	1	38.593	3.141	70.17	5.70	26.66	5.07
14906	トラクター	ボイル式 65 P s	1.5	1.791	1.610	3.26	2.93	2.55	2.30
55107	軽油		10.05	1.166	1.166	2.11	2.11	2.11	2.11
90003	油臘		0.2	233	233	0.42	0.42	0.42	0.42
30010	運転手 (特殊)		0.312	3.363	0	6.12	0.00	6.12	0.00
19003	トレーサ	3 t 級	1.5	140	132	0.26	0.24	0.26	0.24
30002	普通作業員		5	31.900	0	58.00	0.00	15.20	0.00
	計			38.593	3.141	70.17	5.70	26.66	5.07
CODE	名称	規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経(外)
106110	雑物除去	2	1	25.520	0	46.40	0.00	12.16	0.00
30002	普通作業員		4	25.520	0	46.40	0.00	12.16	0.00
	計			25.520	0	46.40	0.00	12.16	0.00
CODE	名称	規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経(外)
106120	火入れ機頭		1	19.140	0	34.80	0.00	9.12	0.00
30002	普通作業員		3	19.140	0	34.80	0.00	9.12	0.00
	計			19.140	0	34.80	0.00	9.12	0.00
CODE	名称	規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経(外)
106130	刈払い		0.204	49.902	7.902	90.74	14.36	28.33	13.24
14029	エンジン	600 mm	1	704	671	1.28	1.22	1.04	0.99
55152	煤合油	1:20	3.1	812	818	1.48	1.49	1.48	1.49
90003	油臘		0.15	122	123	0.22	0.22	0.22	0.22
30001	特殊作業員		1	8,542	0	15.53	0.00	3.04	0.00
	計			10,180	1,612	18.51	2.93	5.78	2.70
CODE	名称	規格	数量	G	G(外)	\$	\$ (外)	\$ 経	\$ 経(外)
106140	法面仕上		100	406	193	0.74	0.35	0.42	0.30
30002	普通作業員		1	6,380	0	11.60	0.00	3.04	0.00
10108	パツクホウ	0.35	1.5	19,850	17,862	36.09	32.48	30.29	27.26
55107	軽油		10.05	1,166	1,166	2.11	2.11	2.11	2.11
90003	油臘		0.2	233	233	0.42	0.42	0.42	0.42
30011	運転手 (一般)		0.8	6,834	0	12.42	0.00	3.07	0.00
30048	運転助手		0.91	6,122	0	11.13	0.00	2.77	0.00

CODE	名称	规格	数量	G	G (外)	\$	\$ (外)	\$ 程	\$ 程 (外)
106150	床均し		10	242	0	0.44	0.00	0.12	0.00
30002	普通作業員		0.38	2,424	0	4.41	0.00	1.16	0.00
	計			2,424	0	4.41	0.00	1.16	0.00
CODE	名称	规格	数量	G	G (外)	\$	\$ (外)	\$ 程	\$ 程 (外)
106160	板板 (小翼)		1	109,353	0	198.82	0.00	52.11	0.00
30002	普通作業員		17.14	109,353	0	198.82	0.00	52.11	0.00
	計			109,353	0	198.82	0.00	52.11	0.00
CODE	名称	规格	数量	G	G (外)	\$	\$ (外)	\$ 程	\$ 程 (外)
106170	荒起し (小翼)		1	127,600	0	232.00	0.00	60.80	0.00
30002	普通作業員		20	127,600	0	232.00	0.00	60.80	0.00
	計			127,600	0	232.00	0.00	60.80	0.00
CODE	名称	规格	数量	G	G (外)	\$	\$ (外)	\$ 程	\$ 程 (外)
106180	整地 (小翼)		1	95,700	0	174.00	0.00	45.60	0.00
30002	普通作業員		15	95,700	0	174.00	0.00	45.60	0.00
	計			95,700	0	174.00	0.00	45.60	0.00
CODE	名称	规格	数量	G	G (外)	\$	\$ (外)	\$ 程	\$ 程 (外)
106190	刈払い (小翼)		0.068	151,044	25,059	274.56	45.44	87.35	42.05
14029	子エソノ	600mm	1	704	671	1.28	1.22	1.04	0.99
30001	特殊作業員		1	8,542	0	15.53	0.00	3.04	0.00
55152	混合油	1:20	3.4	891	898	1.62	1.63	1.62	1.63
90003	油脂		0.15	134	135	0.24	0.24	0.24	0.24
	計			10,271	1,704	18.67	3.09	5.94	2.86
CODE	名称	规格	数量	G	G (外)	\$	\$ (外)	\$ 程	\$ 程 (外)
106200	火入れ (小翼)		1	19,140	0	34.80	0.00	9.12	0.00
30002	普通作業員		3	19,140	0	34.80	0.00	9.12	0.00
	計			19,140	0	34.80	0.00	9.12	0.00

名稱	數量	G	G(外)	\$(財)	\$(財)外	\$(經)	\$(經)外
900010 農地開發設計	100	922	0	1.68	0.00	0.56	0.00
30101 技術者	1	14,575	0	26.50	0.00	8.83	0.00
30102 助手	2	14,630	0	26.60	0.00	8.84	0.00
30101 技術者	2.5	36,438	0	66.25	0.00	22.08	0.00
30102 助手	3.5	25,603	0	46.55	0.00	15.47	0.00
雜費	0.01	912	0	1.66	0.00	0.55	0.00
小計		92,158	0	187.56	0.00	55.77	0.00

名稱	數量	G	G(外)	\$(財)	\$(財)外	\$(經)	\$(經)外
900020 施工管理費	10	2,111	0	3.84	0.00	1.19	0.00
30101 技術者	0.5	7,288	0	13.25	0.00	4.42	0.00
30102 助手	0.5	3,658	0	6.65	0.00	2.21	0.00
30002 普通作業員	1	6,380	0	11.60	0.00	3.04	0.00
雜費	0.05	866	0	1.58	0.00	0.48	0.00
30101 技術者	0.2	2,915	0	5.30	0.00	1.77	0.00
小計		21,107	0	38.38	0.00	11.92	0.00

名稱	數量	G	G(外)	\$(財)	\$(財)外	\$(經)	\$(經)外
900030 高等陸路建設(土木機械)	1	76,440	62,585	138.93	113.74	110.48	97.57
10006 了儿(普通)15t	3.5	60,928	54,845	110.78	99.72	92.96	83.65
55107 輕油	55.6	6,450	6,450	11.68	11.68	11.68	11.68
油路	0.2	1,290	1,290	2.34	2.34	2.34	2.34
30011 運乾手(一般)	0.65	5,552	0	10.09	0.00	2.50	0.00
30048 運乾助手	0.83	2,220	0	4.04	0.00	1.00	0.00
小計		76,440	62,585	138.93	113.74	110.48	97.57

名 称	数量	G	G(外)	\$(財)	\$(財)外	\$(経)	\$(経)外
900040 等高線計測成(營機機積)	1	17,939	10,641	32.57	19.31	21.39	17.45
14906 トラクターホイール式 65ps	4.4	5,254	4,721	9.55	8.68	7.48	6.73
55107 軽油	36.24	4,204	4,204	7.61	7.61	7.61	7.61
30011 運転手(一般)	0.2	841	841	1.52	1.52	1.52	1.52
19002 予イストラウ	0.78	6,663	0	12.11	0.00	3.00	0.00
小 計	3.7	977	876	1.78	1.60	1.78	1.59
小 計		17,939	10,641	32.57	19.31	21.39	17.45

名 称	数量	G	G(外)	\$(財)	\$(財)外	\$(経)	\$(経)外
900050 等高線計測機設計	10	9,063	0	16.48	0.00	5.37	0.00
30101 技術者	1	14,575	0	26.50	0.00	8.83	0.00
30002 普通作業員	1.5	9,570	0	17.40	0.00	4.56	0.00
30101 技術者	4.5	65,588	0	119.25	0.00	39.74	0.00
30101 雑員	0.01	897	0	1.63	0.00	0.53	0.00
小 計		90,630	0	164.78	0.00	53.66	0.00

表 T.4. 1 農地開発 (既耕地内森林)

1. 既耕地周辺に点在する未開発森林 (傾斜 5% 未満)

農地開発 森林開発 (既耕地周辺森林)		(耕作道路なし)					
40,477 ha							
名称	数量	G (千G)	G (外)(千G)	\$ (財)	\$ (財)外	\$ (経)	\$ (経)外
基盤工							
106130 刈払い	40,477	14,045,761	10,156,731	25,527,224	18,456,298	19,865,708	15,873,055
106120 火入れ焼却	40,477	615,070	81,561	936,638	148,146	292,649	136,812
106090 抜根 (森林)	40,477	645,608	0	1,173,833	0	307,625	0
106080 排根 (森林)	40,477	7,780,448	6,586,215	14,139,830	11,968,644	12,135,814	10,283,587
106050 排根	40,477	1,997,540	1,590,765	3,629,977	3,072,204	3,115,515	2,632,910
106050 耕起	40,477	2,151,757	1,713,472	3,910,078	3,113,491	3,335,710	2,675,934
106100 雑物除去 1	40,477	955,338	84,718	1,736,868	153,813	678,395	136,812
施工管理等							
900010 農地開発設計	40,477	122,767	0	223,433	0	70,835	0
900020 施工管理費	40,477	37,320	0	68,001	0	22,667	0
		85,447	0	155,432	0	48,168	0
小計		14,168,528	10,156,731	25,750,657	18,456,298	19,936,543	15,873,055
諸経費	0.25	3,542,132	2,539,183	6,437,664	4,614,075	4,984,136	3,968,264
合計		17,710,660	12,695,914	32,188,321	23,070,373	24,920,678	19,841,319
ha当り単価		437,549	313,657	795	570	616	490

表 1.4. 2 農地開発 (農地部森林)

2. 調査地域北部の未開発森林 (5~8%)

農地開発 森林開発 (北東部森林)		(耕作道路あり)						
19,978 ha								
名	称	数量	G (千G)	G (外) (千G)	\$ (財)	\$ (財)外	\$ (経)	\$ (経)外
基礎工								
106130	刈払い	19,978	6,932,485	5,013,000	12,599,326	9,109,368	9,805,003	7,834,374
106120	刈払い 焼却	19,978	254,220	40,256	462,291	73,119	144,441	67,526
106090	抜根 (森林)	19,978	318,649	0	579,362	0	151,833	0
106080	排根 (森林)	19,978	3,840,151	3,250,720	6,978,916	5,907,295	5,989,804	5,075,611
106050	耕起	19,978	985,914	834,501	1,791,627	1,516,330	1,537,707	1,302,965
106100	雑物除去	19,978	1,062,030	845,709	1,929,875	1,536,708	1,646,387	1,320,746
		19,978	471,521	41,814	857,256	75,916	334,831	67,526
付帯工								
	耕作道路工 L=229 km (0.012km/ha)		110,911	90,300	201,614	162,973	172,543	140,092
100040	ブルドーザー掘削 21t	275,487	47,384	39,670	85,401	71,627	74,381	60,507
100060	バックホウ掘削 0.35m ³	57,250	34,579	26,507	62,975	48,090	53,243	41,220
100080	ブルドーザー敷均し 21t	166,369	28,948	24,123	53,238	43,256	44,919	38,265
付帯工								
	横断暗渠工 115箇所 (0.5ha/30/km)		49,067	32,096	89,216	58,350	83,791	57,926
100060	バックホウ掘削 0.35m ³	1,927	1,164	892	2,120	1,619	1,792	1,388
106150	床均し	1,035	250	0	455	0	124	0
106030	H P 8 O O 布設	518	46,434	31,085	84,425	56,516	81,139	56,356
100030	人力埋戻し (タコ使用)	827	1,077	0	1,960	0	513	0
100040	ブルドーザー掘削 21t	827	142	119	256	215	223	182
施工管理等								
900010	農地開発設計	19,978	60,594	0	110,279	0	34,962	0
900020	施工管理費	19,978	18,420	0	33,563	0	11,188	0
			42,174	0	76,716	0	23,774	0
小計			7,153,057	5,135,396	13,000,435	9,330,691	10,096,299	8,032,392
諸経費		0.25	1,788,264	1,283,849	3,250,109	2,332,673	2,524,075	2,008,098
合計			8,941,321	6,419,245	16,250,543	11,663,364	12,620,373	10,040,490
ha当り単価			447,558	321,316	813	584	632	503

表 T.4.3 農地開発 (油桐園)

3. 既耕地周辺に点在する油桐園
農地開発 油桐園開発 (耕作道路なし)

名称	数量	10,287 ha	G (千G)	G (外) (千G)	8 (財)	8 (財)外	8 (経)	8 (経)外
基礎工								
106060 抜根 (油桐)	10,287		2,303,156	1,754,386	4,185,678	3,187,941	3,374,033	2,739,325
106070 排根 (油桐)	10,287		1,358,079	1,148,832	2,468,057	2,087,644	2,118,402	1,793,744
106110 残物除去 2	10,287		201,327	170,085	365,909	309,021	314,062	265,507
106050 耕起	10,287		196,893	0	357,988	0	93,817	0
	10,287		546,857	435,469	993,724	791,276	847,752	680,074
施工管理等								
900010 農地開発設計	10,287		31,201	0	56,784	0	18,002	0
900020 施工管理費	10,287		9,485	0	17,282	0	5,761	0
	10,287		21,716	0	39,502	0	12,242	0
小計			2,334,357	1,754,386	4,242,462	3,187,941	3,392,035	2,739,325
諸経費	0.25		583,589	438,597	1,060,616	796,985	848,009	684,831
合計			2,917,946	2,192,983	5,303,078	3,984,926	4,240,044	3,424,156
ha当り単価			283,654	213,180	516	387	412	333

農地開発 総合計
29,569,927 21,308,142 53,741,942 38,718,663 41,781,096 33,305,965

表 T.4. 4 土壤保全

土壤保全 新規農地開発 勾配 8%未満 森林 44,913 ha 営農用機械を用いて施工する。(恒営施工のため造成工は諸経費対象外)							
名称	数量	G (千G)	G (外)(千G)	Ⓔ (財)	Ⓔ (財) 外	Ⓔ (経)	Ⓔ (経) 外
測量設計 畦畔は 1ha当り 0.456km施工							
900050 等高線畦畔測量設計	20,480	185,613	0	337,516	0	109,979	0
出来高測定 1/3 点検							
900050 等高線畦畔測量設計	6,827	61,871,071	0	112,505	0	36,660	0
小計		62,056,684	0	450,021	0	146,639	0
諸経費	0.25	15,514,171	0	112,505	0	36,660	0
等高線畦畔造成 (営農用機械施工)							
900040 等高線畦畔造成 (営農機械)	44,913	805,694	477,919	1,462,816	867,270	960,689	783,732
小計		805,694	477,919	1,462,816	867,270	960,689	783,732
合計		78,376,549	477,919	2,025,343	867,270	1,143,987	783,732
ha当り単価		1,745	11	45	19	25	17
土壤保全 新規農地開発 合計		78,376,549	477,919	2,025,343	867,270	1,143,987	783,732
土壤保全 総合計		81,601,612	2,452,551	7,885,501	4,454,332	5,093,916	3,911,703

表 T.5.1 原々種團畑地かんがい

原々種團畑地かんがい	名	称	数量	G	G(外)	\$(附)	\$(附)外	\$(経)	\$(経)外
管線掘削	100010	人力掘削	1620	5,444.280	0	9,993.60	0.00	2,530.20	0.00
	100030	人力埋戻し(タコ使用)	1800	3,100.680	0	5,637.60	0.00	1,474.20	0.00
				2,343.600	0	4,265.00	0.00	1,116.00	0.00
				9,560.952	8,337.898	17,395.12	15,168.00	15,563.78	15,168.00
配管工事	100102	V P 2 0 0 布設	2390	7,198.680	6,307.210	13,097.20	11,472.00	11,830.50	11,472.00
	100101	V P 1 5 0 布設	1056	2,362.272	2,030.688	4,297.92	3,696.00	3,833.28	3,696.00
				1,346.368	1,161.228	2,447.86	2,111.30	2,187.26	2,111.30
井頭掘削	105150	バルブ取付 D 2 0 0	10	1,196.240	1,019.980	2,174.90	1,854.50	1,927.10	1,854.50
	100120	給水バルブ取付 D50	16	150.128	141.248	272.96	256.80	260.16	256.80
バルブ保運工	105160	H P 3 0 0 布設	609.705	356.646	356.646	1,106.74	650.10	1,021.21	650.04
	100130	基礎砕石	26	127.868	35.672	232.44	54.74	154.44	64.74
	105010	コンクリート打設 135-25-8	0.94	12.620	0	22.95	0.00	16.67	0.00
	105100	編組板加工	0.65	23.612	11.242	42.93	20.44	41.68	20.38
			487	445.605	309.732	808.42	564.92	808.42	564.92
	105030	コンクリート打設 210-25-8	175	22,581.543	12,245.739	41,071.15	22,255.59	37,083.02	22,218.84
	105050	基礎砕石	360	8,393.200	3,661.875	15,242.50	6,657.00	13,783.00	6,639.50
	105120	鉄筋組立加工 SD30 D19	82.4	1,106.302	89.640	3,531.60	162.00	2,329.20	144.00
	105130	鉄筋組立加工 SD30 D16	5950	4,706.450	3,570.000	2,011.38	0.00	1,460.95	0.00
	105110	鉄筋組立加工 SD30 D10	7875	6,180.375	4,711.125	8,568.00	6,485.50	8,211.00	6,485.50
100080	ブルドロー機均し 211	126	98.406	137.474	11,182.50	8,583.75	10,788.75	8,583.75	
100090	振動ロータ機	375	65.250	54.375	120.00	97.50	101.25	85.25	
		375	129.000	77.250	236.25	142.50	236.25	142.50	
ポンプ工事		上層(横瓦透築 15W2)	1	1,144.000	0	2,080.00	0.00	2,080.00	0.00
			1	1,144.000	0	2,080.00	0.00	2,080.00	0.00
深井掘削 H=150m B300 水中ポンプ100*30kv			1	9,350.000	9,350.000	17,000.00	17,000.00	17,000.00	17,000.00
			1	9,350.000	9,350.000	17,000.00	17,000.00	17,000.00	17,000.00
電気設備		動力機引込み、配電盤等	1	4,004.000	4,004.000	7,280.00	7,280.00	7,280.00	7,280.00
			1	4,004.000	4,004.000	7,280.00	7,280.00	7,280.00	7,280.00
小計			54,040.848	35,455.511	98,284.47	64,474.99	84,905.47	64,428.18	
			0.3	16,212.254	10,636.653	29,485.34	19,342.50	25,471.64	19,328.45
ポンプ設備		ポンプ D125 45kv	2	9,973.700	9,973.700	18,134.00	18,134.00	18,134.00	18,134.00
		圧力タンク 2.0m ³ /min	1	4,664.000	4,664.000	8,480.00	8,480.00	8,480.00	8,480.00
		除塵機 D125 1.000L/min	2	2,765.500	2,765.500	5,030.00	5,030.00	5,030.00	5,030.00
		ポンプ頭付仕切弁 0200	1	1,144.000	1,144.000	2,080.00	2,080.00	2,080.00	2,080.00
放水設備			1	1,100.000	1,100.000	2,000.00	2,000.00	2,000.00	2,000.00
			1	299.200	299.200	544.00	544.00	544.00	544.00
		スプリンクラー	3	2,796.750	2,796.750	5,085.00	5,085.00	5,085.00	5,085.00
		サイザー管	3	930.000	930.000	1,800.00	1,800.00	1,800.00	1,800.00
小計			3	928.950	928.950	1,689.00	1,689.00	1,689.00	1,689.00
			3	877.800	877.800	1,596.00	1,596.00	1,596.00	1,596.00
合計			12,770.450	12,770.450	23,219.00	23,219.00	23,219.00	23,219.00	
			83,023.552	58,862.614	150,988.81	107,036.49	133,596.11	106,975.63	

表 I.5. 2 水田モデルかんがい

水田モデルかんがい圃場		100 ha 当りとして算出						
名	称	数量	G	G (外)	\$ (貯)	\$ (貯) 外	\$ (経) 外	
支線水路								
100080	ブルド-ザ敷均し 21t	L=2,050m	3,180,509	2,279,852	5,794.18	4,148.40	5,303.17	3,871.32
100090	振動ローラ締固	1,804	313,896	261,580	577.28	469.04	487.08	414.92
100050	スクレーブド-ザ掘削 25t 6.4m3	1,804	620,576	371,624	1,136.52	685.52	1,136.52	685.52
106010	HP 600 布設	24	934,472	793,760	1,695.76	1,443.20	1,443.20	1,226.72
100030	人力埋戻し (タコ使用)	8.6	1,300,368	852,888	2,364.24	1,550.64	2,231.04	1,544.16
			11,197	0	20.38	0.00	5.33	0.00
小用水路								
100080	ブルド-ザ敷均し 21t	L=2,000m	1,326,080	1,012,480	2,419.20	1,843.20	2,176.00	1,651.20
100090	振動ローラ締固	1,280	222,720	185,600	409.60	332.80	345.60	294.40
100050	スクレーブド-ザ掘削 25t 6.4m3	1,280	440,320	263,680	806.40	486.40	806.40	486.40
			663,040	563,200	1,203.20	1,024.00	1,024.00	870.40
支線排水路								
100050	バックホウ掘削 0.35m3	L=1,025m	2,527,590	1,779,354	4,607.28	3,235.88	4,235.84	3,035.36
100080	ブルド-ザ敷均し 21t	902	544,808	417,626	992.20	757.68	838.86	549.44
100090	振動ローラ締固	1,312	228,288	190,240	419.84	341.12	354.24	301.76
100050	スクレーブド-ザ掘削 25t 6.4m3	410	451,328	270,272	826.56	498.56	826.56	498.56
106030	HP 800 布設	12	212,380	180,400	385.40	328.00	328.00	278.80
100030	人力埋戻し (タコ使用)	10.8	1,076,724	720,816	1,957.68	1,310.52	1,881.48	1,306.80
			14,062	0	25.60	0.00	6.70	0.00
小排水路								
100060	バックホウ掘削 0.35m3	L=2,000m	2,254,473	1,595,032	4,109.80	2,901.00	3,754.81	2,705.52
100080	ブルド-ザ敷均し 21t	720	434,880	333,360	792.00	604.80	669.60	518.40
100090	振動ローラ締固	1,280	222,720	185,600	409.60	332.80	345.60	294.40
100050	スクレーブド-ザ掘削 25t 6.4m3	560	440,320	263,680	806.40	486.40	806.40	486.40
106020	HP 700 布設	12	290,080	246,400	526.40	448.00	448.00	380.80
100030	人力埋戻し (タコ使用)	10.6	852,672	565,992	1,550.28	1,029.00	1,478.64	1,025.52
			13,801	0	25.12	0.00	6.57	0.00
耕作道路								
100080	ブルド-ザ敷均し 21t	L=3,075m	9,652,412	7,369,747	17,609.13	13,416.48	15,838.90	12,018.93
100090	振動ローラ締固	9,317	1,621,158	1,350,965	2,981.44	2,422.42	2,515.59	2,142.91
100050	スクレーブド-ザ掘削 25t 6.4m3	9,317	3,205,048	1,919,302	5,869.71	3,540.46	5,869.71	3,540.46
			4,826,206	4,099,480	8,757.98	7,453.60	7,453.60	6,335.56
小計			18,941,064	14,036,465	34,539.59	25,544.96	31,308.72	23,282.33
諸経費			0.3	4,210,940	10,361.88	7,663.49	9,392.62	6,984.70
合計			24,623,383	18,247,405	44,901.47	33,208.45	40,701.34	30,267.03

表 T.5. 3 Terere川流域かんがい

Paso Terere 流域 水田かんがい		120 ha		数量		C		G (外)		\$(外)		\$(内)		\$(外)		\$(内)		\$(外)		\$(内)			
工名	名称	工数	面積	C	G (外)	\$(外)	\$(内)	G (外)	\$(外)	\$(内)	\$(外)	\$(内)	G (外)	\$(外)	\$(内)	\$(外)	\$(内)	G (外)	\$(外)	\$(内)	\$(外)	\$(内)	
取水工	105020	コンクリート打設	160-40-8	1,229.465	474,230	2,235.43	862.01	1,908.47	845.16														
	105050	木製型枠	0.35m ³	981.764	416,328	1,784.90	757.02	1,589.49	754.68														
	100060	バックホウ	0.35m ³	183.194	8,454	333.05	15.28	219.66	13.58														
	100060	バックホウ	0.35m ³	10,147	7,778	18.48	14.11	15.62	12.10														
幹線用水路	L=3,406m	A		54,360	41,670	99.00	75.60	83.70	64.80														
	100080	ブルドローザ敷均し	21t	4,443.799	3,223.515	8,098.72	5,866.32	7,344.29	5,410.29														
	100090	振動ローラ締固	25t	521.478	434,565	959.04	779.22	809.19	689.31														
	100050	スクレーパー	6.4m ³	1,030.968	617,382	1,888.11	1,138.86	1,888.11	1,138.86														
	106010	H P	6.0	1,552.446	1,318,680	2,817.18	2,397.60	2,397.60	2,037.96														
	100030	人力埋戻し	(タコ使用)	24	1,300.368	852,888	2,364.24	1,550.64	2,231.04	1,544.16													
	100030	人力埋戻し	(タコ使用)	29.6	38,539	0	70.15	0.00	18.35	0.00													
幹線用水路	L=1,090m	B		1,345.177	971,791	2,451.92	1,768.52	2,200.71	1,623.15														
	100080	ブルドローザ敷均し	21t	166,866	139,055	336.88	249.34	258.93	220.57														
	100090	振動ローラ締固	25t	329,896	197,554	604.17	364.42	604.17	364.42														
	100050	スクレーパー	6.4m ³	486,762	421,960	901.46	767.20	767.20	652.12														
	106010	H P	6.0	325,092	213,222	591.06	387.66	557.76	386.04														
	100030	人力埋戻し	(タコ使用)	20.4	26,561	0	48.35	0.00	12.65	0.00													
	100030	人力埋戻し	(タコ使用)	7.7	10,025	0	18.25	0.00	4.77	0.00													
小用水路	L=2,500m			1,991.285	1,478,822	3,630.70	2,691.66	3,281.85	2,450.04														
	100080	ブルドローザ敷均し	21t	278,400	232,000	512.00	416.00	432.00	368.00														
	100090	振動ローラ締固	25t	550,400	329,600	1,008.00	608.00	1,008.00	608.00														
	100050	スクレーパー	6.4m ³	828,800	704,000	1,504.00	1,280.00	1,280.00	1,088.00														
	106010	H P	6.0	325,092	213,222	591.06	387.66	557.76	386.04														
	100030	人力埋戻し	(タコ使用)	6.6	8,593	0	15.64	0.00	4.09	0.00													
	100030	人力埋戻し	(タコ使用)	7.7	10,025	0	18.25	0.00	4.77	0.00													
支線排水路	L=520m			1,434,638	995,868	2,613.80	1,811.32	2,392.55	1,709.59														
	100060	バックホウ	0.35m ³	181,804	139,363	331.10	252.84	279.93	216.72														
	100080	ブルドローザ敷均し	21t	115,710	96,425	212.80	172.90	179.55	152.95														
	100090	振動ローラ締固	25t	228,760	136,950	418.95	252.70	418.95	252.70														
	100050	スクレーパー	6.4m ³	188,552	160,160	342.16	291.20	291.20	247.52														
	106010	H P	9.0	688,824	462,930	1,252.38	841.68	1,208.16	839.70														
	100030	人力埋戻し	(タコ使用)	23.8	30,988	0	56.41	14.76	0.00	0.00													
小排水路	L=8,000m			7,334,513	5,263,026	13,378.93	9,573.13	12,100.13	8,796.90														
	100060	バックホウ	0.35m ³	1,739,520	1,333,440	3,168.00	2,419.20	2,678.40	2,073.60														
	100080	ブルドローザ敷均し	21t	890,880	742,400	1,638.40	1,331.20	1,382.40	1,177.60														
	100090	振動ローラ締固	25t	1,761,280	1,054,720	3,225.60	1,945.60	3,225.60	1,945.60														
	100050	スクレーパー	6.4m ³	1,160,320	985,600	2,105.60	1,792.00	1,792.00	1,523.20														
	106020	H P	7.0	1,705,134	1,131,984	3,100.56	2,058.00	2,957.28	2,051.04														
	100030	人力埋戻し	(タコ使用)	42.4	55,205	0	100.49	26.29	0.00	0.00													
100080	ブルドローザ敷均し	21t	7,378	6,148	13.57	11.02	11.45	9.75															
100090	振動ローラ締固	25t	14,586	8,734	26.71	16.11	26.71	16.11															

表 T.5. 4 Capiibary川下流域かんがい

Capiibary 下流 水田かんがい		840 ha		数量		G		G (外)		\$(財)		\$(財)外		\$(経)		\$(経)外	
名	称																
取水ポンプ設備	立機	料流ポンプ	43l/min	152,459,999	152,459,999			277,199,99	277,199,99	277,199,99	277,199,99	277,199,99	277,199,99	277,199,99	277,199,99	277,199,99	277,199,99
		減速機	1800rpm/945rpm	47,391,664	47,391,664			86,166,66	86,166,66	86,166,66	86,166,66	86,166,66	86,166,66	86,166,66	86,166,66	86,166,66	86,166,66
		ワイヤルエンジン	130PS	17,416,664	17,416,664			31,666,66	31,666,66	31,666,66	31,666,66	31,666,66	31,666,66	31,666,66	31,666,66	31,666,66	31,666,66
		手動バタ弁	φ600	22,183,338	22,183,338			40,333,34	40,333,34	40,333,34	40,333,34	40,333,34	40,333,34	40,333,34	40,333,34	40,333,34	40,333,34
		手動仕切弁	φ600	4,757,500	4,757,500			8,650,00	8,650,00	8,650,00	8,650,00	8,650,00	8,650,00	8,650,00	8,650,00	8,650,00	8,650,00
		イキマンジョイント	φ600	8,057,500	8,057,500			14,650,00	14,650,00	14,650,00	14,650,00	14,650,00	14,650,00	14,650,00	14,650,00	14,650,00	14,650,00
		ポンプ室内配管材		4,125,000	4,125,000			7,500,00	7,500,00	7,500,00	7,500,00	7,500,00	7,500,00	7,500,00	7,500,00	7,500,00	7,500,00
		流入ゲート		20,166,669	20,166,669			36,666,67	36,666,67	36,666,67	36,666,67	36,666,67	36,666,67	36,666,67	36,666,67	36,666,67	36,666,67
		スクリーン		1,718,750	1,718,750			3,125,00	3,125,00	3,125,00	3,125,00	3,125,00	3,125,00	3,125,00	3,125,00	3,125,00	3,125,00
		天井走行クレーン	5t吊り	2,578,125	2,578,125			4,687,50	4,687,50	4,687,50	4,687,50	4,687,50	4,687,50	4,687,50	4,687,50	4,687,50	4,687,50
		排水用中ポンク		21,484,375	21,484,375			39,062,50	39,062,50	39,062,50	39,062,50	39,062,50	39,062,50	39,062,50	39,062,50	39,062,50	39,062,50
		燃料タンク		430,832	430,832			783,33	783,33	783,33	783,33	783,33	783,33	783,33	783,33	783,33	783,33
		小計		2,149,582	2,149,582			3,908,33	3,908,33	3,908,33	3,908,33	3,908,33	3,908,33	3,908,33	3,908,33	3,908,33	3,908,33
		小計		152,459,999	152,459,999			277,199,99	277,199,99	277,199,99	277,199,99	277,199,99	277,199,99	277,199,99	277,199,99	277,199,99	277,199,99
取水ポンプ設備	上置、水槽			1,031,250	1,031,250			1,875,00	1,875,00	1,875,00	1,875,00	1,875,00	1,875,00	1,875,00	1,875,00	1,875,00	1,875,00
				1,031,250	1,031,250			1,875,00	1,875,00	1,875,00	1,875,00	1,875,00	1,875,00	1,875,00	1,875,00	1,875,00	1,875,00
幹線用水路	A	ホウ機	0.35m3	19,276,201	13,159,373			35,098,19	23,925,18	32,885,24	29,111,36	32,885,24	29,111,36	32,885,24	29,111,36	32,885,24	29,111,36
		バルドローザ	均し 21t	3,075,689	2,357,689			5,601,42	4,277,45	4,735,75	3,666,38	4,735,75	3,666,38	4,735,75	3,666,38	4,735,75	3,666,38
		振動ローザ	均し 21t	865,346	721,955			1,593,28	1,294,54	1,344,33	1,145,17	1,344,33	1,145,17	1,344,33	1,145,17	1,344,33	1,145,17
		振動ローザ	均し 21t	1,712,776	1,025,674			3,136,77	1,892,02	3,136,77	1,892,02	3,136,77	1,892,02	3,136,77	1,892,02	3,136,77	1,892,02
		バルドローザ	均し 21t	19,470	16,301			35,09	29,43	30,55	24,90	30,55	24,90	30,55	24,90	30,55	24,90
		HP	800	13,459,050	9,010,200			24,471,00	16,381,50	23,518,50	16,335,00	23,518,50	16,335,00	23,518,50	16,335,00	23,518,50	16,335,00
		人力	均し 21t	102,207	0			186,05	0	48,57	0	48,57	0	48,57	0	48,57	0
		振動ローザ	均し 21t	13,659	11,383			25,12	20,41	21,20	18,06	21,20	18,06	21,20	18,06	21,20	18,06
		振動ローザ	均し 21t	27,004	16,171			49,46	29,83	49,46	29,83	49,46	29,83	49,46	29,83	49,46	29,83
幹線用水路	B	ホウ機	0.35m3	5,185,306	3,593,653			9,442,71	6,535,33	8,811,27	6,257,59	8,811,27	6,257,59	8,811,27	6,257,59	8,811,27	6,257,59
		バルドローザ	均し 21t	559,908	429,201			1,019,70	778,68	852,11	667,44	778,68	667,44	778,68	667,44	778,68	667,44
		振動ローザ	均し 21t	308,502	257,985			567,36	450,98	478,71	407,79	450,98	407,79	450,98	407,79	450,98	407,79
		振動ローザ	均し 21t	609,912	365,238			1,116,99	673,74	1,116,99	673,74	1,116,99	673,74	1,116,99	673,74	1,116,99	673,74
		HP	800	438,228	372,240			795,24	675,80	676,80	575,28	676,80	575,28	676,80	575,28	676,80	575,28
		人力	均し 21t	3,230,172	2,162,448			5,873,04	3,931,56	5,644,44	3,920,40	5,644,44	3,920,40	5,644,44	3,920,40	5,644,44	3,920,40
		振動ローザ	均し 21t	27,602	0			50,24	0	13,14	0	13,14	0	13,14	0	13,14	0
		振動ローザ	均し 21t	3,689	3,074			6,78	5,51	5,72	4,88	5,72	4,88	5,72	4,88	5,72	4,88
		振動ローザ	均し 21t	7,293	4,367			13,36	8,06	13,36	8,06	13,36	8,06	13,36	8,06	13,36	8,06
支線用水路				16,550,746	12,315,129			30,181,83	22,416,52	27,146,77	20,317,98	27,146,77	20,317,98	27,146,77	20,317,98	27,146,77	20,317,98
		バルドローザ	均し 21t	4,419,296	2,016,080			4,449,28	3,615,04	3,754,08	3,197,92	3,754,08	3,197,92	3,754,08	3,197,92	3,754,08	3,197,92
		振動ローザ	均し 21t	4,782,976	2,864,224			8,759,52	5,283,52	8,759,52	5,283,52	8,759,52	5,283,52	8,759,52	5,283,52	8,759,52	5,283,52
		振動ローザ	均し 21t	7,202,272	6,117,760			13,069,76	11,123,20	11,123,20	9,454,72	11,123,20	9,454,72	11,123,20	9,454,72	11,123,20	9,454,72
		HP	600	1,950,552	1,279,332			3,546,36	2,325,96	3,346,56	2,316,24	3,346,56	2,316,24	3,346,56	2,316,24	3,346,56	2,316,24
		人力	均し 21t	139,965	0			254,78	0	66,65	0	66,65	0	66,65	0	66,65	0
		振動ローザ	均し 21t	18,705	15,588			34,40	27,95	29,03	24,73	29,03	24,73	29,03	24,73	29,03	24,73
		振動ローザ	均し 21t	36,980	22,145			67,73	40,85	67,73	40,85	67,73	40,85	67,73	40,85	67,73	40,85
小水路				11,866,634	9,041,747			21,647,58	16,460,07	19,482,76	14,764,86	19,482,76	14,764,86	19,482,76	14,764,86	19,482,76	14,764,86
		バルドローザ	均し 21t	1,965,504	1,637,920			3,614,72	2,936,96	3,049,92	2,598,08	3,049,92	2,598,08	3,049,92	2,598,08	3,049,92	2,598,08
		振動ローザ	均し 21t	3,885,824	2,326,976			7,116,48	4,292,48	4,292,48	3,049,92	4,292,48	3,049,92	4,292,48	3,049,92	4,292,48	3,049,92

100050	スクレ	25t 6.4m3	11296	5,851,328	4,970,240	10,618.24	9,036.80	9,036.80	7,581.28
106010	H P	ボウ	3	162,546	106,611	295.53	193.83	278.88	193.83
100030	人力埋	シ(タコ工使用)	1.1	1,432	0	2.61	0.00	0.58	0.00
支線排水路									
100060	パツク	ホウ	L=8,300m	18,762,114	13,282,232	34,207.88	24,155.31	31,348.44	22,535.37
100080	ブルド	0.35m3	7304	4,411,616	3,361,752	8,034.40	6,135.36	6,792.72	5,258.88
100030	振動	シ 21t	10626	1,848,924	1,540,770	3,400.32	2,762.76	2,869.02	2,443.98
100050	スクレ	ボウ	3320	3,635,344	2,138,986	6,694.38	4,037.88	6,694.38	4,037.88
106030	H P	8 0 0	78	1,719,760	1,460,800	3,120.80	2,656.00	2,656.00	2,257.60
100030	人力埋	シ(タコ工使用)	70.2	6,938,706	4,685,304	12,724.92	8,518.38	12,229.62	8,494.20
100080	ブルド	シ 21t	70.2	91,400	0	166.37	0.00	43.52	0.00
100090	振動	シ 21t	70.2	12,215	10,179	22.46	18.25	18.95	16.15
				24,149	14,461	44.23	26.68	44.23	26.68
小排水路									
100060	パツク	ボウ	L=13,000m	14,146,723	9,966,001	25,792.42	18,162.76	23,439.87	16,891.10
100080	ブルド	0.35m3	4680	2,826,720	2,166,840	5,148.00	3,931.20	4,352.40	3,369.60
100030	振動	シ 21t	8320	1,447,680	1,206,400	2,662.40	2,163.20	2,246.40	1,913.60
100050	スクレ	ボウ	3640	2,862,080	1,713,920	5,241.60	3,161.60	5,241.60	3,161.60
106020	H P	7 0 0	69	1,885,520	1,601,600	3,421.60	2,912.00	2,912.00	2,475.20
100030	人力埋	シ(タコ工使用)	121.9	4,902,864	3,254,454	8,914.11	5,916.75	8,502.18	5,896.74
100080	ブルド	シ 21t	121.9	158,714	0	288.90	0.00	75.58	0.00
100090	振動	シ 21t	121.9	21,211	17,676	39.01	31.69	32.91	28.04
				41,934	25,111	76.80	46.32	76.80	46.32
耕作道路									
100080	ブルド	シ 21t	L=43,023m	135,051,924	103,113,969	246,378.51	187,716.96	221,610.30	168,163.11
100030	振動	シ 21t	130359	22,682,466	18,902,055	41,714.88	33,893.34	35,196.93	29,982.57
100050	スクレ	ボウ	130359	44,843,496	26,853,954	82,126.17	49,536.42	82,126.17	49,536.42
				67,525,962	57,857,960	122,537.46	104,287.20	104,287.20	88,644.12
小計				221,870,898	165,523,344	404,624.12	301,247.13	366,599.65	273,916.37
諸経費									
合計			0.3	66,561,269	49,657,003	121,387.24	90,374.14	109,979.90	82,174.91
合計				440,892,166	367,640,346	803,211.35	668,821.26	753,779.54	633,291.27