






Appendix-5  Cost Estimation Borne by the PA



- 101 -

The cost borne by PA side for the implementation of the Project is estimated as follows.

Content of the Work Unit Quantity Unit Price
(USD)

Amount
(USD)

1. Fence and gate installation for water
reservoir

(1) Aqqaba
Fence m 122 60 7,320
Gate lot 1 1,000 1,000
Sub-total 8,320

(2) Qabalan
Fence m 108 60 6,480
Gate lot 1 1,000 1,000
Sub-total 7,480

(3) Qalqilia
Fence m 164 60 9,840
Gate lot 1 1,000 1,000
Sub-total 10,840

(4) Haris
Fence m 57 603 3,420
Gate lot 1 1,000 1,000
Sub-total 4,420

Total Cost for Fence and Gate Installation 31,060

2. House Connection of Service Pipe household 7,890 100 789,000

Grand Total (1 + 2) 820,060



Appendix-6  Results of Network Analysis
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