























1US\$=108JP Yen=14,100VND

No.	Description	Specification	Unit	Quantity	Unit Price				COMBINED TOTAL COST (VND)		Remarks
					Foreign Currency (JP Yen)	Foreign Currency (US\$)	Local Currency (VND)	Local Currency (US\$)	Foreign Currency (US\$)	Local Currency (US\$)	
1	Foreman	Foreign 1*2.1	M/day	2.10	32,100	0.00	0	0.00	8,800,750	L	130000
2	Rigger	Local 1*6.3	M/day	6.30	0	0.00	118,898	0.00	749,057	L	105000
3	Welder	Local 1*4.2	M/day	4.20	0	0.00	96,255	0.00	404,271	L	111000
4	Common Labor	Local 1*2.1	M/day	2.10	0	0.00	58,671	0.00	123,209	L	103000
5	Miscellaneous Fee	24 % of above							2,418,549		
6	Erection Tools for Cast in Situ Girder	1*1.3	day in demand	1.30	4,240	0.00	0	0.00	719,622	EL	168000
7	Truck Crane	1*1.3	day in demand	1.30	0	0.00	1,148,366	0.00	1,492,876	EL	123040
Summary										14,708,334	
Per 1										1,470,833	

REMARKS























































1US\$=108JP Yen=14,100VND

CAN THO BRIDGE CONSTRUCTION PROJECT											
Process Cost											
Cast in Place Concrete Bored Pile (MB)											
Unit: 1 nos											
Sheet # PC 651210											
No.	Description	Specification	Unit	Quantity	Unit Price			COMBINED TOTAL COST (VND)			Remarks
					Foreign Currency (JP Yen)	Foreign Currency (US\$)	Local Currency (VND)	Local Currency (US\$)	Local Currency (VND)	Local Currency (US\$)	
1	Foreman	Foreign	M/day	7.45	32,100	0.00	0	0.00	31,221,708	L	130000
2	Skilled labor	Foreign	M/day	7.45	9,550	0.00	0	0.00	9,288,767	L	131000
3	Rigger	Local	M/day	14.90	0	0.00	118,898	0.00	1,771,580	L	105000
4	Common Labor	Local	M/day	14.90	0	0.00	58,671	0.00	874,198	L	103000
5	Vibro Hammer	135KW	day in demand	11.25	36,692	0.00	0	0.00	53,891,375	EL	131010
6	Reverse Circulation Drill	(s600)	day in demand	9.00	99,835	0.00	0	0.00	117,306,125	EL	132020
7	Crawler Crane with foreign operator	450t	day	7.38	1,347,040	0.00	675,961	0.00	1,302,861,606	EL	119700
8	Crawler Crane with foreign operator	150t	day	7.38	244,806	0.00	348,542	0.00	238,442,784	EL	119600
9	Backhoe	0.6m3	day	6.50	0	0.00	970,542	0.00	6,308,523	EL	101000
10	Miscellaneous Fee	30 % of above							526,697,443		
11	Concrete Production Class - D	300kg/cm2	m3	791.68	565	0.00	355,059	1.82	359,806,604	PC	211300
12	Concrete Placing (Plain, RC Structure)	Pump (Less than 50m3/day)	m3	791.68	532	0.00	16,398	0.00	67,968,575	PC	221100
13	Concrete Transportation	Truck Mixer (3.5km)	m3	791.68	441	0.00	13,013	0.00	55,883,124	PC	251800
14	Rebar Fabrication of Pile		t	157.11	0	0.00	297,537	265.42	634,718,012	PC	452000
15	Slush Tank (Slush Container)	30m3	day in demand	9.00	1,146	0.00	0	0.00	1,246,550	EL	132500
16	Loading, Transportation (L = 2.0 km)		m3	791.68	0	0.00	8,427	0.00	6,671,487	PC	155500
17	Steel Pipe	D3200mm	m	55.00	0	2,877.07	0	0.00	2,231,167,785	M	150804
Summary											
per nos											
REMARKS											

r=1, d1=7.45, e1=0.99, e2=0.99, s=0.8, D=3m, L=100m, b=0.12



















1US\$=108JP Yen=14,100VND

No.	Description	Specification	Unit	Quantity	Unit Price				COMBINED TOTAL COST (VND)	Remarks
					Foreign Currency (JP Yen)	Foreign Currency (US\$)	Local Currency (VND)	Local Currency (US\$)		
	(Main Channel 1)									
1	Safe Water Light	White	set	2.00	2,400,000	0.00	0	0.00	626,666,667	M 200910
2	Port Hand Light	Red	set	2.00	2,400,000	0.00	0	0.00	626,666,667	M 200920
3	Starboard Hand Light	Green	set	2.00	2,400,000	0.00	0	0.00	626,666,667	M 200930
4	Anchor Bolt	M16	set	6.00	0	0.00	0	0.00	0	M 200940
5	Electrician	Local	M/day	6.00	0	0.00	96,255	0.00	577,530	L 110000
	(Main Channel 2)									
6	Pier Light	Yellow	set	4.00	960,000	0.00	0	0.00	501,333,333	M 200950
7	Anchor Bolt	M16	set	4.00	0	0.00	0	0.00	0	M 200940
8	Electrician	Local	M/day	4.00	0	0.00	96,255	0.00	385,020	L 110000
	(Sub Channel 1)									
9	Safe Water Light	White	set	2.00	2,400,000	0.00	0	0.00	626,666,667	M 200910
10	Anchor Bolt	M16	set	2.00	0	0.00	0	0.00	0	M 200940
11	Electrician	Local	M/day	2.00	0	0.00	96,255	0.00	192,510	L 110000
	(Sub Channel 2)									
12	Pier Light	Yellow	set	4.00	960,000	0.00	0	0.00	501,333,333	M 200950
13	Anchor Bolt	M16	set	4.00	0	0.00	0	0.00	0	M 200940
14	Electrician	Local	M/day	4.00	0	0.00	96,255	0.00	385,020	L 110000
15	Control Box	1 set	set	1.00	1,120,000	0.00	0	0.00	146,222,222	M 200960
16	Monitoring Base System	1 set	set	1.00	32,000,000	0.00	0	0.00	4,177,777,778	M 200970
17	Electrician	Local	M/day	2.00	0	0.00	96,255	0.00	192,510	L 110000
Summary										
7,835,065,923										
489,691,620										
per set										
REMARKS										



































































